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BLUE RIVER 2016 CISTERNS 
TOWN OF BLUE RIVER 

 
ADDENDUM NO. 1 

 
 
Contract Documents, Specifications and Drawings for “BLUE RIVER 2016 CISTERNS” for the Town of Blue 
River in Blue River, Colorado. 
 
Owner:  Town of Blue River, Colorado 
  0110 Whispering Pines Drive 
  P.O. Box 1784 
  Blue River, CO  80424 
 
Engineer: Muller Engineering Company, Inc. 
  Irongate 4, Suite 100 
  777 South Wadsworth Boulevard 
  Lakewood, CO  80226 
 
Date Issued: May 26, 2016 
 
Bid Opening: June 3, 2016 10:00 AM 
  Town of Blue River, Colorado, Town Hall 
 
Project No.: 11-008.15 
 

A. SCOPE 

This Addendum No. 1 consists of pages AD1-1 through AD1-3.  Addendum No. 1 addresses the following 
additions, changes and clarifications to the Contract Documents and Specifications for the above 
referenced project.  
 

B. MODIFICATIONS TO THE CONTRACT DOCUMENTS and SPECIFICATIONS 

 
SECTION 00 41 00: BID FORM, ARTICLE 6- TIME OF COMPLETION 
6.01 – Bidder agrees that the Work will be substantially complete within thirty (30) calendar days after the 
date when the Contract Times commence to run as provided in Paragraph 2.03 of the General Conditions.  
No work will be done between June 30, 2016 and July 10, 2016.  These days will not be counted against 
time for the Contractor to substantially complete the Work or final payment.  Additional days will be added 
for delays due to utility relocations or other events not within the Contractor’s control with approval of the 
Owner or Engineer.  The Work shall be substantially complete by October 1, 2016.  Final Completion of 
the project will not occur until seeding has been completed and some vegetation is established.  An 
approximate date of Final Completion is July 1, 2017. 
 
SECTION 00 41 01: BID SCHEDULE 
Bid Schedule quantities updated for the following line items: 

 Item 10: 2” INSULATION 
See updated Bid Schedule.  Excel version provided with Addendum. 
 
SECTION 00 52 00: AGREEMENT, ARTICLE 4-CONTRACT TIMES 
No work will be done between June 30, 2016 and July 10, 2016.  These days will not be counted against 
time to substantially complete the Work.  Additional days will be added to the time for Contractor to 
substantially complete the Work for delays due to utility relocations or other events not within the 
Contractor’s control with approval of the Owner or Engineer.  The Work shall be substantially complete by 
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October 1, 2016.  Final Completion of the project will not occur until seeding has been completed and 
some vegetation is established.  An approximate date of Final Completion is July 1, 2017. 

 
SECTION 00 73 00: SUPPLEMENTARY CONDITIONS, SC-6.02 LABOR; WORKING HOURS 
No work will be done between June 30, 2016 and July 10, 2016.  If Contractor has started working, these 
days will not count towards the construction time.  
 
SECTION 01 22 00: MEASUREMENT AND PAYMENT 
 
BID ITEM 1.  MOBILIZATION 
This bid item will also include 

 Construction Water 
Construction water may be obtained in the Town of Breckenridge 
 
SECTION 01 71 23: FIELD ENGINEERING AND SURVEYING 
Add the following: 
It is the Contractors responsibility to confirm that the Davis Court and Indiana Creek cisterns are placed in 
a location that works for both the Town and the Spruce Valley Ranch Foundation Homeowners 
Association.  The location of the SH 9 and Crown Drive cistern as well as the Wilderness Drive cistern 
shall be surveyed to the correct location.   
 
CONSTRUCTION PLANS, DRAWING NO. C-3 
The speed limit on SH 9 is 50 MPH therefore the Schedule of Traffic Control Signs has been updated to 
reflect this. 
 
CONSTRUCTION PLANS, DRAWING NO. C-4 
The speed limit on SH 9 is 50 MPH therefore the signs shown on the traffic control plan have been updated 
to reflect this.  
 
CAD Drawings available upon request. 

 

C. CLARIFICATIONS TO THE DRAWINGS 

 Question 1 
What are the requirements for material testing?   
 The Contractor is responsible for all material testing as outlined in the specifications.  Engineer or 

Inspector may request results of these tests. 
 
Question 2 
Are the cisterns traffic rated? 

The cisterns on SH 9 and Wilderness will be traffic rated however, the two remaining cisterns will 
not be. 
 

 Question 3 
Can sand barrier be used instead of Type 7 barrier?  
 We are not familiar with which type of sand barrier you are planning on using.  At this time, 

please bid the Type 7.  If prior to the start of construction, the Contractor can provide a Certificate 
of Compliance and a Certified Test Report showing that an alternate barrier meets all FHWA 
standards than it can be used instead.  

 
 Question 4 

How is a tree defined in the Contract Documents?  
 We are assuming a tree is anything larger than 4” in diameter measured 3’ off the ground. 
 





ITEM DESCRIPTION OF BID ITEM QUANTITY  UNIT
UNIT 
PRICE

ESTIMATED
COST

1 MOBILIZATION 1 L.S.

2 CONSTRUCTION SURVEYING 1 L.S.

3 CLEARING & GRUBBING 1 L.S.

4 REMOVE TREE 3 EACH

5 REMOVE & REPLACE BASE COURSE 52 C.Y.

6 REMOVE & REPLACE TOPSOIL 49 C.Y.

7 EARTHWORK 753 C.Y.

8 EXCESS MATERIAL 306 C.Y.

9 3/4" CLEAN 144 C.Y.

10 2" INSULATION 373 S.Y.

11 NATIVE SEEDING (INCLUDING PREP) 0.12 AC.

12 SEDIMENT CONTROL LOG 298 L.F.

13 CONSTRUCTION FENCE 757 L.F.

14 TRAFFIC CONTROL INSPECTION 4 DAY

15 TRAFFIC CONTROL MANAGEMENT 10 DAY

16 CONSTRUCTION TRAFFIC SIGN (PANEL SIZE A) 13 EACH

17 CONSTRUCTION TRAFFIC SIGN (PANEL SIZE B) 4 EACH

18 CONSTRUCTION TRAFFIC SIGN (PANEL SIZE C) 4 EACH

19 DRUM CHANNELIZING DEVICE 10 EACH

20 CONCRETE BARRIER (TEMPORARY) 140 EACH

21 IMPACT ATTENUATOR (TEMPORARY) 2 EACH

22 POTHOLING 4 HOUR

TOTAL BASE BID

$

Bidder acknowledges that estimated quantities are not guaranteed, and are solely for the purpose of comparison of Bids, and final payment 
for all Unit Price Bid items will be based on actual quantities provided, determined as provided in the Contract Documents.

(use figures)

(use words)

SECTION 00 41 01
BID SCHEDULE

BLUE RIVER 2016 CISTERNS

TOTAL BASE BID FOR ALL ESTIMATED PRICES

Unit Prices have been computed in accordance with paragraph 11.03.B of the General Conditions.

$

TOWN OF BLUE RIVER

(TOWN OF BLUE RIVER)
(BLUE RIVER 2016 CISTERNS) 00 41 01-1
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CONSTRUCTION TRAFFIC CONTROL NOTES

1. THE CONTRACTOR SHALL SUBMIT TO CDOT FOR REVIEW AND APPROVAL, A METHOD OF HANDLING

TRAFFIC (MHT) CONFORMING TO CDOT'S STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE

CONSTRUCTION AND M&S STANDARDS TWO WEEKS PRIOR TO RELATED CONSTRUCTION ACTIVITY.

2. ALL CONSTRUCTION TRAFFIC CONTROL SHALL CONFORM TO THE MANUAL ON UNIFORM TRAFFIC

CONTROL DEVICES, 2009 EDITION, AND APPLICABLE STANDARDS IN THE 2011 COLORADO

DEPARTMENT OF TRANSPORTATION STANDARDS AND SPECIFICATIONS FOR ROAD AND BRIDGE

CONSTRUCTION AND THE JULY 2012 COLORADO DEPARTMENT OF TRANSPORTATION STANDARD

PLANS M&S STANDARDS.

3. REFER TO CDOT M&S STANDARD PLAN S-630-1, REVISED DECEMBER 08, 2014, CASE 11 FOR SIGNS

AND DEVICES THAT WILL BE REQUIRED TO IMPLEMENT LANES CLOSURES AND SHOULDER WORK.

ALL TRAFFIC CONTROL DEVICES SHALL BE PLACED IN ACCORDANCE WITH THE CONSTRUCTION

TRAFFIC CONTROL PLANS, THE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES, 2009 EDITION,

AND CDOT M&S STANDARD PLAN S-630-1.

4. THE CONTRACTOR SHALL BEAR RESPONSIBILITY AND EXPENSE FOR MAINTAINING ADEQUATE

DRAINAGE AND SAFE DRIVING CONDITIONS AT ALL TIMES. THIS WORK SHALL NOT BE PAID FOR

SEPARATELY BUT SHALL BE INCLUDED IN THE COST OF RELATED WORK.

5. APPROPRIATE ADVANCE WARNING SIGNS SHALL BE PLACED AS NEEDED. THESE SHALL BE SHOWN

IN THE MHT TO BE APPROVED BY THE ENGINEER.

6. 11' MINIMUM WIDTH FOR LANES SHALL BE MAINTAINED AT ALL TIMES, UNLESS APPROVED BY THE

ENGINEER.

7. A MINIMUM SHOULDER WIDTH OF 2 FEET SHALL BE PROVIDED BETWEEN THE CHANNELIZING

DEVICE AND EDGE OF TRAVEL LANE AT ALL TIMES, UNLESS APPROVED BY THE ENGINEER.

8. SLOPES WITHIN THE CLEAR ZONE SHALL BE 3:1 OR FLATTER UNLESS PROTECTED BY CONCRETE

BARRIER (TEMPORARY). CONCRETE BARRIER (TEMPORARY) SHALL HAVE BOTH ENDS PROTECTED

WITH AN IMPACT ATTENUATOR (TEMPORARY).

9. EXISTING SIGNS IN CONFLICT WITH THE TEMPORARY LANES SHALL BE COVERED OR RESET AS

CONDITIONS REQUIRE FOR EACH CONSTRUCTION PHASE AND AS DIRECTED BY THE ENGINEER.

MASKING OF EXISTING SIGNS, INCLUDING THE COVERING MATERIALS AND FASTENING DEVICES,

WILL NOT BE MEASURED AND PAID FOR SEPARATELY BUT SHALL BE INCLUDED IN THE COST OF

THE CONSTRUCTION TRAFFIC SIGNS.

TRAFFIC CONTROL DESIGN CRITERIA

 

 

 

 

 

TABULATION OF CONSTRUCTION TRAFFIC CONTROL ITEMS

ITEM NO. ITEM UNIT

PHASE/LOCATION

TOTALS

   

   

   

   

   

   

   

   

SCHEDULE OF CONSTRUCTION TRAFFIC CONTROL SIGNS

SIGN CODE LEGEND
DIMENSION

PHASE/LOCATION

PANEL SIZE

AREA

A B C

W x H



  

     

     

     

     

     

     

     

     

     

TOTALS 13 4 4

MAB

ALR

DKH
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State Highway 9

Crown Drive

Lakeshore Loop

IMPACT

ATTENUATOR (TYP.)

CHANNELIZING

DRUM (TYP.)

CONCRETE BARRIER

(TEMPORARY) (TYP.)

W20-1

W20-1

W20-1
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TRAFFIC CONTROL LEGEND

SIGN

WORK AREA

CONCRETE BARRIER (TEMPORARY)

CHANNELIZING DRUM

IMPACT ATTENUATOR
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