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2017-021P17

Grand Junction 

Veterans One-

Stop Remodel

Construction 

Manager/General 

Contractor (CM/GC) 

Integrated Delivery 

Method

The Architect/Engineer will need to work 

in conjunction with the Contractor in 

developing the design.  There will be 

about a one month lag between 

contracting for the Architect/Engineer and 

the Contractor. 

Budget has been established 

through the State 

Legislature.  The project 

must be completed within 

the established 

budget/deadline.

This project will meet the spirit of 

the State's High Performance 

Certification Program (HPCP). 

Renovation will follow the 

"Guiding Principles for Sustainable 

Federal Buildings" and the A/E will 

facilitate the effort to document 

compliance with the Guiding 

Principles, and oversight of the 

LEED checklist.  The project will 

not be submitted for official LEED 

certification/recognition.

Firms will be scored accordingly 

by their familiarity to the Grand 

Junction/western slope area.
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