
Column Contents

Unique ID
This column contains identification numbers (ID #s) useful for referencing individual requirements, and 

each requirement has a unique ID#.

Applicable RFP Section This column contains the primary section of the RFP Body to which the requirement applies.

Applicable RFP Subsection This column contains the subsection of the RFP Body to which the requirement applies.

Priority

Requirements were prioritized using "Mandatory", "Optional", or "1", "2", or "3" designations.  

Definitions are as follows:

M = Mandatory.  Requirements labeled as MANDATORY are intended to ensure that evaluation of the 

Technical Proposal can proceed and that the Offeror has the required experience with system 

development and implementation. Any Offeror that does not meet the Mandatory Offeror Requirements 

will be considered non-responsive and will receive no further consideration. 

1 = Priority 1.  Requirements labeled "1" are necessary to make the System and Fiscal Agent Operations 

efficient and effective, such that they do not introduce any new manual processes and help the 

Department increase its capability levels on the MITA Maturity Model.  Some of these requirements are 

components of the MECT Checklist, and may be necessary for the System to be certified.  

2 = Priority 2.  Requirements labeled "2" focus on achieving the Department’s mission and vision that 

include enhancements beyond the basics of claims processing, which eliminate or reduce current manual 

processes, and integrate new technologies into the Enterprise. 

3 = Priority 3.  Requirements labeled "3" will enhance user and provider functionality and business 

processes.  Priority 3 requirements are seen to significantly improve the Department’s operations and 

Fiscal Agent Operations, user experience, provider interactions, and customer service.

Optional.  Requirements labeled as OPTIONAL are the least critical and are not required to support the 

Department's current Medical Assistance Program.  OPTIONAL requirements have been added as 

potential add-on functionality and are included primarily to understand pricing options. 

Requirement This column contains the requirement.

Other Notes or Performance 

Standards
This column contains notes or performance standards associated with the requirement.
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This column is where the Offeror will indicate when the requirement will be met.  With reference to the 

codes below, the Offeror must use the drop-down menu to select whether the requirement will be met 

during Stage I , Stage II , Stage III, or Operations.  If the Offeror will not or cannot meet the 

requirement, Will Not Meet  should be selected from the drop-down menu.  

Within the Offeror's Response to Requirements Tables in Appendix A, Offeror's responses must indicate 

that each requirement will be satisfied during one of the following COMMIT Project Stages:

Stage I: The Offeror's solution will satisfy the requirement during BIDM Contract Stage I.

Stage II: The Offeror's solution will satisfy the requirement during BIDM Contract Stage II.

Stage III: The Offeror's solution will satisfy the requirement during BIDM Contract Stage III.

Operations: The Offeror's solution will satisfy the requirement during BIDM Ongoing Operations and 

Enhancements Contract Stage. 

Will Not Meet: The Offeror's solution cannot or will not satisfy the requirement. 

Associated Offeror's 

Response Question(s)

For scoring and traceability purposes, use this column to indicate which Offeror's Response Question(s) 

describe(s) the Offeror's solution to address the Department's requirement.

Offeror Compliance Code:

Stage I, Stage II, Stage III 

Operations, 

or Will Not Meet  

Notice: The Department is not responsible for any changes inadvertently made by Offerors to this version of these requirements.
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Unique 

ID

 RFP 

Section

RFP 

Subsection
Priority Requirement Other Notes and/or Performance Standards

Offeror Response:

Specify Contract Stage 

or Will Not Meet 

Associated Offeror's 

Response Question(s)

3000 0 0 Mandatory

The Offeror's proposal shall adhere to all MECT Checklist requirements to 

receive CMS certification by the end of the CMS Certification Phase. 

Refer to:  

https://www.cms.gov/Research-Statistics-Data-and-Systems/Computer-

Data-and-Systems/MMIS/MECT.html.

Mandatory requirements shall be met on the date of proposal 

submission. 

3001 0 0 Mandatory

The Offeror shall demonstrate a minimum of three (3) years of experience, 

within the past ten (10) years (since July 2003), providing Business 

Intelligence, Data Analytic, Data Warehouse and/or Decision Support 

System development and implementation activities for a claims/encounters 

processing system or health care decision support system of similar 

magnitude to the Colorado Medical Assistance program.  Experience can 

apply to a commercial system or a conventional MMIS.

Mandatory requirements shall be met on the date of proposal 

submission. 

3002 0 0 Mandatory

The Offeror shall demonstrate a minimum of three (3) years of experience, 

within the past ten (10) years (since July 2003), providing Business 

Intelligence, Data Analytic, Data Warehouse and/or Decision Support 

System operations and maintenance activities for a claims/encounters 

processing system or health care decision support system of similar 

magnitude to the Colorado Medical Assistance program. Experience can 

apply to a commercial system or a conventional MMIS.

Mandatory requirements shall be met on the date of proposal 

submission. 

3003 2 2.4 1

Use of Subcontractors shall be clearly explained in the Resource 

Management Plan, and any Subcontractor shall be identified by the 

organization’s name.  At a minimum, the Subcontractor information shall 

include name; address; the general scope of work to be performed by each 

Subcontractor; Subcontractor's willingness to perform such work; and 

certification that it does not discriminate in its employment practices.  The 

Contractor shall report to the Department annually any information on its 

use of Subcontractors, certifying that the Subcontractor meets the 

employment practices mandated by federal and State of Colorado statutes 

and regulations.  Subcontractors are subject to the same location 

requirements as the Contractor.

   

In the event that the Contractor hires a new subcontractor 

within the annual time frame, the Contractor shall notify the 

Department within three (3) business days.

3004 2 2.4 1

The Contractor shall manage and be accountable for the actions, inactions, 

and performance of all Subcontractors.  The Contractor is solely 

responsible for the Work performed under this Contract including the work 

of Subcontractors.  The Contractor is the Department’s single point of 

contact for all services to be performed under this Contract including 

services performed by Subcontractors.

The Department expects to be able to communicate directly 

with all Subcontractors that are associated with the Contract 

upon request.
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Unique 

ID

 RFP 

Section

RFP 

Subsection
Priority Requirement Other Notes and/or Performance Standards

Offeror Response:

Specify Contract Stage 

or Will Not Meet 

Associated Offeror's 

Response Question(s)

3005 2 2.4 1

If the any role is subcontracted, the BIDM Contractor shall be the Prime 

Contractor and shall be solely responsible for integration of all Work to be 

performed under this Contract.  The Prime Contractor shall work solely 

with the Department to perform all Contract administration activities of this 

Contract, including tasks for which the Subcontractor may be responsible.

3006 2 2.4 1

The Contractor shall ensure that BIDM Contractor staff work 

cooperatively with Core MMIS Contractor and PBMS Contractor staff to 

ensure the success of the COMMIT project as it relates to BIDM.  The 

Core MMIS Contractor shall  be the System Integrator.

The Department will establish a Memorandum of 

Understanding (MOU) between all three contractors that shall 

establish roles and responsibilities. Any dispute regarding the 

development of the MOU shall be handled through the 

Remedies process. 

3007 5 5.3 1

The Contractor shall provide an integrated test environment consistent with 

the proposed SDLC process that allows the Department and the Contractor 

to monitor the accuracy of the System and test proposed changes to the 

System without affecting normal operations.  The test environment shall 

allow for end-to-end testing including transmission of all data from the 

original source data to the System and vice versa for bi-directional 

interfaces.

The Test Plan, which must be approved by the Department, 

shall contain detail of when environments will be provided. 

3008 5 5.3 1

The test environment(s) shall allow for the processing and analysis of 

mock data with a volume and distribution similar to that of the production 

system. All System and integration testing must be performed such that the 

data are not overwritten by multiple testing initiatives or the refresh.  

Refreshing data will be scheduled per the Department-approved Change 

Management Plan and will include the entire System. 

Data in test environment shall accommodate at least three (3) 

years of Production System data.

3009 5 5.3 1

As improvements, changes, or Enhancements to the System are 

implemented, that functionality shall also be deployed to test environments, 

so that test environments mirror production functionality. 
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Unique 

ID

 RFP 

Section

RFP 

Subsection
Priority Requirement Other Notes and/or Performance Standards

Offeror Response:

Specify Contract Stage 

or Will Not Meet 

Associated Offeror's 

Response Question(s)

3010 5 5.3 1

The Contractor shall develop a System Test Plan that describes the 

Contractor's approach and commitment to all testing sub-phases required 

for a system of this magnitude, including, but not limited to:

• System testing process.

• Integration testing.

• Data Conversion testing process. 

• Approach to supporting Department during UAT.  The UAT process 

shall provide for authorized System users to exercise the entire System, 

including the use of converted data, in a separate, controlled environment. 

• Performance/stress testing.

• Penetration testing.

The approach to conducting all specified testing for all System 

functionality per Department entrance and exit criterion. Any changes to 

test cases, including entrance and exit criteria, require written approval by 

the Department.  

This Deliverable shall be completed and provided to the 

Department during the Testing Phase.

3011 5 5.3 1

The Contractor shall develop a System Test Plan that describes the 

Contractor's approach and commitment to all testing sub-phases required 

for a system of this magnitude, also including, but not limited to:

• Roles and responsibilities throughout the Testing Phase.

• Process for submitting, monitoring, and resolving Defects found during 

testing and Enhancements and assigning severities/priorities in accordance 

to Department standards.

• Process for applying fixes to the System and regression testing of any 

fixes.

• Assurance of parity between technical environments. 

• Description of the proposed System or tool for identifying, prioritizing, 

tracking, fixing, and re-testing System Defects or Enhancements. 

• Structured promotion of functionality to subsequent testing levels. 

• Summary of testing tools used throughout the Testing Phase, including 

the approach to defining test cases that are representative of actual cases.

• Testing of recovery processes and/or component outages/failures.

• Defined exit criteria that provides for open defect parameters (number or 

acceptable open defects by severity, remediation plan following exit of 

test).

This Deliverable shall be completed and provided to the 

Department during the Testing Phase.

3012 5 5.3 1

The Contractor shall complete all testing, modifications, and 

documentation referred to in the System Test Plan.

This Deliverable shall be completed and provided to the 

Department for approval during the Testing Phase.
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Unique 

ID

 RFP 

Section

RFP 

Subsection
Priority Requirement Other Notes and/or Performance Standards

Offeror Response:

Specify Contract Stage 

or Will Not Meet 

Associated Offeror's 

Response Question(s)

3013 5 5.3 1

The Contractor shall design, implement, and document detailed test cases 

for each sub-phase of testing identified above.  Test cases should include 

identifications, detailed steps, expected results, actual results (where 

appropriate), and be traceable to requirements listed in this RFP in the 

Requirements Traceability Matrix (RTM).

This Deliverable shall be completed and provided to the 

Department during the Testing Phase.

3014 5 5.3 1

The Contractor shall schedule the testing environments and provide 

environment and sub-environment setup and test data as needed to support 

all testing per Department defined priorities.

3015 5 5.3 1

The Contractor shall operate the integrated test environment component of 

the System, including improvements/enhancements as implemented.

3016 5 5.3 1

The Contractor shall submit all Test Results (including Performance/Stress 

Testing Results, Final System Test Results, and Penetration Test Results) 

for each test sub-phase to the Department that includes, at minimum:

• Summary of testing results

• Pass/Failure Rate at granular level as specified in the plan

• Defect IDs and severity level of failed test cases

• Proposed resolution for identified Defects.

This Deliverable shall be completed and provided to the 

Department during the Testing Phase.

3017 5 5.3 1

The Contractor shall perform regression testing for all Defects identified as 

directed by the Department and provide regression testing results.

This Deliverable shall be completed and provided to the 

Department during the Testing Phase.

3018 5 5.3 1

The Contractor shall use results of testing activities and lessons learned in 

the SDLC process to reduce the occurrence of Defects in future artifacts 

and processes (continuous improvement).
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Unique 

ID

 RFP 

Section

RFP 

Subsection
Priority Requirement Other Notes and/or Performance Standards

Offeror Response:

Specify Contract Stage 

or Will Not Meet 

Associated Offeror's 

Response Question(s)

3019 5 5.3 1

The Contractor shall support the Department in all testing activities by 

providing support staff, technical expertise, and the tools required to track 

activities, outcomes, and test results.

3020 5 5.3 2

The test environment(s) shall allow simultaneous testing of System 

changes, reporting, modeling, functionality testing, integrated system test, 

regression testing, or some combination of these as required by 

Department defined priorities. 

3021 5 5.3 2

The Contractor shall provide the Department with online access to the 

integrated test environment.

3022 5 5.3 3

The Contractor shall automate the testing process, where possible, for 

improvement, changes, or Enhancements to the System.

Adhere to the Deliverable submission, review, and approval 

process as described and approved by the Department within 

the Change Management Plan.

3023 5 5.3 3

The Contractor shall automate the Defect tracking process for any 

improvements, changes, or Enhancements to the System.  

Adhere to the Deliverable submission, review, and approval 

process as described and approved by the Department within 

the Change Management Plan.

3024 5 5.3 1

The Contractor shall design, develop, test, and implement changes and 

Enhancements, per the Configuration Management Plan, that may be 

selected by the Department through the Configuration Management 

Process for implementation during the duration of the Contract.

Adhere to the Deliverable submission, review, and approval 

process as described and approved by the Department within 

the Configuration Management Plan.
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Unique 

ID

 RFP 

Section

RFP 

Subsection
Priority Requirement Other Notes and/or Performance Standards

Offeror Response:

Specify Contract Stage 

or Will Not Meet 

Associated Offeror's 

Response Question(s)

3025 5 5.3 1

The Contractor shall provide a report to the Department regarding all 

System changes that have been implemented in the previous month as well 

as a projection of Change Requests that will be implemented in the 

upcoming months.  Reporting will also include traceability of actual vs. 

estimated resources, time, and cost. 

Reporting will occur monthly or as otherwise established 

through the Change Management Plan.

3026 5 5.3 1

The Contractor shall provide the ability to revert the System to the 

previous iteration or version when an implemented change to the System 

(e.g., Enhancement, Configuration, Customization, version update) causes 

an undesirable system impact, within a defined time period in the Change 

Request. 

Adhere to the Deliverable submission, review, and approval 

process as described and approved by the Department within 

the Change Management Plan.

3027 5 5.3 1

The Contractor shall document results of lessons learned for each 

Enhancement, and incorporate that information into the Change 

Management Plan to reduce the occurrence of defects in future artifacts 

and processes (continuous improvement).

Adhere to the Deliverable submission, review, and approval 

process as described and approved by the Department within 

the Project Management Plan.

3028 5 5.3 1

The Contractor shall implement and monitor an internal quality control 

process to ensure that all Deliverables, documents, and calculations are 

complete, accurate, easy to understand, and of high quality.  Include a 

process to record and address corrective and preventive actions.   

Adhere to the Deliverable submission, review, and approval 

process as described and approved by the Department within 

the Quality Assurance Control/Quality Management Plan.

3029 5 5.3 1

As defined in the Communication Management Plan, the Contractor shall 

develop and provide standards and templates for all documentation and 

communications for review and approval by the Department.  

Documentation and communication includes:

•    Weekly Status Reports

•    Monthly Status Reports

•    Systems Operations Reports, including performance against established 

SLAs

•    Meeting Agendas

•    Meeting Minutes

Adhere to the Deliverable submission, review, and approval 

process as described and approved by the Department within 

the Communication Management Plan.
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Unique 

ID

 RFP 

Section

RFP 

Subsection
Priority Requirement Other Notes and/or Performance Standards

Offeror Response:

Specify Contract Stage 

or Will Not Meet 

Associated Offeror's 

Response Question(s)

3030 5 5.3 1

As reasonable, the Contractor shall attend in person any meeting with the 

Department or other Department stakeholders at the location of the 

meeting, unless the Department gives approval to attend by telephone or 

video conference.  In the event that the Contractor has any personnel 

attend by telephone or video conference, the Contractor shall be 

responsible for providing the conference line or virtual meeting place.

Adhere to the Deliverable submission, review, and approval 

process as described and approved by the Department within 

the Communication Management Plan.

3031 5 5.3 1

As defined in the Communication Management Plan, the Contractor shall 

maintain complete and detailed records of all meetings related to the 

Contract, System Development Life Cycle (SDLC) documents, 

presentations, project artifacts and any other interactions or Deliverables 

related to the project described in the Contract and make such records 

available to the Department upon request, throughout the life of the 

Contract.  The Contractor shall make documentation readily available 

online in indexed, searchable, downloadable format to Department 

designated users.

Adhere to the Deliverable submission, review, and approval 

process as described and approved by the Department within 

the Communication Management Plan.

3032 5 5.3 1

The Contractor shall provide and maintain historical and current 

documentation of, including but not limited to, the System’s database 

schema, data dictionaries, entity-relationship diagrams, complete System 

architecture and Configuration diagrams, network diagrams (as applicable), 

system conversion documentation, and interface standards for the entire 

System, including those supporting Proprietary Contractor Material, 

however this does not include proprietary information related to COTS 

products.  The Contractor shall provide and maintain all service delivery 

documentation related to the design of each module/component and its 

interaction with other modules/components as appropriate.  The Contractor 

shall make documentation readily available online in indexed, searchable, 

downloadable format to Department designated users.

Adhere to the Deliverable submission, review, and approval 

process as described and approved by the Department within 

the Configuration Management Plan.

Note: Once under contract, the Department will have access to 

Proprietary Contractor Material that will be treated as 

confidential as described in the contract.

3033 5 5.3 1

The Contractor shall develop and maintain online, current documentation 

on all operational and reference processes, including desk level procedures 

for Contractor's staff  that can be viewed by the Department.  The 

Contractor shall make documentation readily available online in indexed, 

searchable, downloadable format to Department designated users.

Adhere to the Deliverable submission, review, and approval 

process as described and approved by the Department within 

the Communication Management Plan.

3034 5 5.3 1

The Contractor shall coordinate with the Department to develop CMS 

Certification Checklist documentation for each MECT Checklist 

requirement.

This Deliverable shall be completed and provided to the 

Department during the CMS Certification Phase. 
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Unique 

ID

 RFP 

Section

RFP 

Subsection
Priority Requirement Other Notes and/or Performance Standards

Offeror Response:

Specify Contract Stage 

or Will Not Meet 

Associated Offeror's 

Response Question(s)

3035 5 5.3 1

The Contractor shall takeover existing materials and data including but not 

limited to production and archived data, reference materials, system 

documentation, historical CSR documents, and information storage from 

incumbent contractor.  Store and manage specified historical materials and 

data through the life of the Contract.

Note:  This Deliverable shall be negotiated by the Contractor 

and Department through the Contract.  Contractor is only 

responsible for storing and making available reference 

materials, system documentation, and historical CSR 

documents related to the Legacy System. 

3036 5 5.3 1

The Contractor shall develop and submit a phased Data Conversion Plan 

that provides detailed requirements including, at a minimum:

• Discovery and legacy/source System/data evaluation process.

• Recommended scope of data conversion based on discovery/evaluation 

results.

• Relevant data sources including all sub-systems.

• Department participation needs in the data conversion process 

development and execution.

• Reporting migration requirements, including functionality validation of 

third-party tools and/or systems.

• Documentation of success and failure metrics.

• Post data migration cleanup process.

• Final validation and acceptance procedure.

• Emergency rollback contingency procedures, if applicable.

This Deliverable shall be completed and provided to the 

Department during the Data Conversion Phase.

3037 5 5.3 1

Acquire the hardware, software, and associated licenses needed for the 

Contractor to successfully complete the Data Conversion Phase.

This Deliverable shall be completed and provided to the 

Department during the Data Conversion Phase.

3038 5 5.3 1

The Contractor shall implement a fully functioning data migration 

environment to be used by both the Contractor and Department for current 

and ongoing migration needs.  Include the following:

• Relevant tools, utilities, and software.

• Associated licenses with ownership transferred to the Department. 

• Appropriate access rights for management, operation, and maintenance.

This Deliverable shall be completed and provided to the 

Department during the Data Conversion Phase.

3039 5 5.3 1

The Contractor shall develop and revise System and User Documentation 

as required.  

This Deliverable shall be completed and provided to the 

Department during the Data Conversion Phase.
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ID

 RFP 

Section

RFP 

Subsection
Priority Requirement Other Notes and/or Performance Standards

Offeror Response:

Specify Contract Stage 

or Will Not Meet 

Associated Offeror's 

Response Question(s)

3040 5 5.3 1

The Contractor shall perform System tests to compare all transferred 

programs, files, utilities, etc., to determine that the migration was 

successful.

This Deliverable shall be completed and provided to the 

Department during the Data Conversion Phase.

3041 5 5.3 1

During the Data Conversion Phase, the Contractor shall include migration 

of the Department’s Legacy Systems (e.g., MMIS, DSS, PBMS, SDAC) to 

the System.  The migration shall be conducted according to conversion 

parameters and the Data Conversion Plan that are defined by the 

Contractor in cooperation with the Department.  The Contractor will be 

responsible for the planning, testing, and management of the data 

conversion process, including the logical and physical data architecture, 

and use of the data loading tools. 

During the project’s Testing Phase, the Department and 

Contractor will maintain parallel operations for all of the 

production functionality for a period of no less than three (3) 

months without errors, or with approval by the Department.  

The Department will provide the Contractor with the 

appropriate access to external systems and Department staff 

will assist the Contractor in developing and testing the Data 

Conversion Plan.

3042 5 5.3 2

During the Data Conversion Phase, the Contractor shall include migration 

of the Department’s Program Integrity TCN Database into the Claim 

Tracking Functionality.

3043 5 5.3 1

The Contractor shall develop and submit a Detailed System Design Plan, 

to the Department for approval, that includes but not limited to:

• Approach to tracking results and problems from Detailed System Design 

Sessions.

• Tools to be used to manage session results and problems.

• Approach to capturing and tracking potential training considerations 

identified during design sessions.

• The format of the proposed Design Specification Document (DSD) 

deliverable.  

This Deliverable shall be completed and provided to the 

Department during the Design and Definition Phase.

3044 5 5.3 1

The Contractor shall develop and submit a Detailed System Design 

Session schedule for review and approval by the Department.

This Deliverable shall be completed and provided to the 

Department during the Design and Definition Phase.
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 RFP 

Section

RFP 

Subsection
Priority Requirement Other Notes and/or Performance Standards

Offeror Response:

Specify Contract Stage 

or Will Not Meet 

Associated Offeror's 

Response Question(s)

3045 5 5.3 1

The Contractor shall perform prototyping when appropriate to enable 

Department staff to review and accept windows, screens, reports, or other 

layouts designs. 

This Deliverable shall be completed and provided to the 

Department during the Design and Definition Phase.

3046 5 5.3 1

The Contractor shall develop and provide to the Department for approval 

an Environment Architecture and Implementation Plan.

This Deliverable shall be completed and provided to the 

Department during the Design and Definition Phase.

3047 5 5.3 1

The Contractor shall develop and provide to the Department for approval a 

Physical and System Security Plan.

This Deliverable shall be completed and provided to the 

Department during the Design and Definition Phase.

3048 5 5.3 1

The Contractor shall prepare and submit to the Department for approval, 

the Detailed System Design Session meeting notes and include the 

decisions, justification for changes (including new, modified, or deleted 

requirements), outstanding problems requiring follow-up, and impacts to 

future detailed design sessions.  

This Deliverable shall be completed and provided to the 

Department during the Design and Definition Phase.

3049 5 5.3 1

The Contractor shall submit a draft Design Specification Document (DSD) 

that incorporates comments submitted by the Department.

This Deliverable shall be completed and provided to the 

Department during the Design and Definition Phase.

3050 5 5.3 1

The Contractor shall develop a final DSD based on the facilitated design 

sessions.  Detailed design specifications may be delivered incrementally, 

as they are developed for each functional component or module, with final 

approval when all are approved.  The DSD shall also include a Systems 

Documentation Template depicting the outline for the proposed content of 

the System documentation.  Examples of information to be included in the 

System documentation are hardware and software, descriptions of the 

services and infrastructural components, and other necessary System 

information. 

This Deliverable shall be completed and provided to the 

Department during the Design and Definition Phase.
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3051 5 5.3 1

The Contractor shall update and maintain the Requirements Traceability 

Matrix (RTM) with results from Detailed System Design Sessions.

This Deliverable shall be completed and provided to the 

Department during the Design and Definition Phase.

3052 5 5.3 1

The Contractor shall develop and submit to the Department a Unit Test 

Checklist Template and Unit Test Plan that describes the Contractor’s 

approach, methodology, success criteria, and schedule for unit testing of 

the System.

This Deliverable shall be completed and provided to the 

Department during the Development Phase.

3053 5 5.3 1

The Contractor shall conduct unit testing and submit results via Unit Test 

Checklists attesting that each component and module has been thoroughly 

unit-tested, meets the checklist criteria, and is therefore ready for System 

test. 

This Deliverable shall be completed and provided to the 

Department during the Development Phase.

3054 5 5.3 1

The Contractor shall provide weekly updates and performance metrics on 

unit testing and development progress to the Department as part of the 

weekly status reports.

This Deliverable shall be completed and provided to the 

Department during the Development Phase.

3055 5 5.3 1

The Contractor shall conduct development walkthroughs as appropriate to 

demonstrate to the Department that all System functions have been 

completely and accurately developed and unit-tested and record problems 

using the Project Control and Issue Tracking process.

This Deliverable shall be completed and provided to the 

Department during the Development Phase.
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3056 5 5.3 1

The Contractor shall develop and submit a Requirements Definition and 

Validation Plan that includes, at minimum:

• A description of the Contractor's approach to capturing the results and 

problems of Requirement Review and Validation Sessions.

• Tools that will be used to record and track requirements and problems. 

• A description of how potential training needs will be recorded during the 

requirements sessions.

• Develop and submit a Requirements Review and Validation Session 

schedule for review by the Department.

• Develop and distribute Requirements Review and Validation Session 

agendas prior to each session.

• Facilitate requirements review and validation sessions to validate RFP 

requirements (as listed in this Appendix, Appendix A - BIDM 

Requirements and Performance Standards Matrix) with the Department. 

• Conduct interviews with Department staff to validate, clarify, update, and 

finalize requirements.

3057 5 5.3 1

The Contractor shall develop and submit to the Department a draft 

Requirements Specification Document (RSD) for Contractor-proposed 

System components, modules and functional areas.  At minimum, the RSD 

should include:

• An overview of System architecture and how components are integrated.

• Detailed Requirements Specification Template.

• Identification of changes to RFP requirements.

• Clarifying information associated with requirements, as needed. 

• Identification of new requirements

• Explanation of how requirements will be met.

• Identification of the entity responsible for meeting the requirement.

• Description of the hardware/software Configuration that will be used to 

meet the requirement.

• A logical data model that identifies all entities, relationships, attributes, 

and access paths. 

3058 5 5.3 1

The Contractor shall compile the final Requirements Specification 

Document (RSD) that incorporates the Department’s review findings to 

reflect all requirements that need to be met as defined in the facilitated 

Requirement Review and Validation Sessions.  Detailed requirement 

specifications may be delivered incrementally, as they are developed for 

each functional component or module.  

This Deliverable shall be completed and provided to the 

Department during the Discovery and Requirements 

Validation/ Requirements Elicitation Phase.
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3059 5 5.3 1

The Contractor shall develop and maintain a Business Rules Traceability 

Matrix to ensure that the business rules will allow the System to comply 

with the requirements and ensure that detailed requirements comply with 

RFP requirements.  

This Deliverable shall be completed and provided to the 

Department during the Discovery and Requirements 

Validation/ Requirements Elicitation Phase.

3060 5 5.3 1

The Contractor shall develop an Enhancements Test Plan that describes the 

approach to all testing necessary to implement Enhancements.

This Deliverable shall be completed and provided to the 

Department during the Enhancements Phase.

3061 5 5.3 1

The Contractor shall design, document, submit to the Department for 

approval, and implement, detailed test cases (UAT initial test cases and 

detailed System test cases) for Enhancement testing.  Test cases should 

include dummy client IDs (not real ones), detailed steps, expected results, 

actual results (where appropriate), and be traceable to requirements listed 

in this RFP in the Requirements Traceability Matrix (RTM).

This Deliverable shall be completed and provided to the 

Department during the Enhancements Phase.

3062 5 5.3 1

The Contractor shall submit for approval all Test Results for each test sub-

phase to the Department that includes, at minimum:

• Summary of testing results.

• Pass/Failure Rate.

• Defect IDs and severity level of failed test cases.

• Proposed resolution for identified defects.

• Performance/Stress Testing Results.

• Final Enhancements Test Results.

• Penetration Test Results.

The following tests should be done independently with the results, Defects 

and severity level, pass/fail rate, and proposed resolution for identified 

Defects submitted to the Department:

•  Performance/Stress Testing.

•  Final Enhancements Test Results.

•  Penetration Test Results.

This Deliverable shall be completed and provided to the 

Department during the Enhancements Phase.

3063 5 5.3 1

The Contractor shall collaborate with the Department to identify and 

prioritize its System requirements that are not included in the base System 

and are outside of the contracted scope, following the Change 

Management Process.

This Deliverable shall be completed and provided to the 

Department during the Enhancements Phase.
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3064 5 5.3 1

The Contractor shall develop an Implementation Strategy in conjunction 

with the Department that describes, at a minimum:

• The phased approach to the System rollout to System user groups and/or 

of functionality.

• The proposed implementation schedule.

•  A tracking process for Problems and Defects.

• Communication and Contractor support procedures.

• Contractor and Department roles and responsibilities. 

• Operational Readiness Criteria and Operational Readiness Walkthrough 

approach that addresses Contractor and System and Department readiness.

• System acceptance criteria and procedures.

This Deliverable shall be completed and provided to the 

Department during the Implementation and Roll Out Phase.

3065 5 5.3 1

The Contractor shall conduct an Operational Readiness Walkthrough with 

the Department prior to the initial System Implementation and Roll Out 

Phase.  The Operational Readiness Walkthrough shall validate the 

Contractor’s, System’s, and Department’s operational readiness.  The 

Department shall formally sign off on each Operational Readiness 

Walkthrough prior to implementing the next System Roll Out Phase. 

This Deliverable shall be completed and provided to the 

Department during the Implementation and Roll Out Phase.

3066 5 5.3 1

The Contractor shall develop a “Go-Live” Support Plan that documents the 

onsite and offsite user support provided by the Contractor in conjunction 

with the Department during the initial System implementation.  Go-Live is 

defined as the period when the Production environment is first accessed by 

authorized System users to support business functions to the time when the 

Department formally accepts the System.  The Go-Live support model is 

different than the System User Support functions, which is meant to 

support the System once operationally stable.  

This Deliverable shall be completed and provided to the 

Department during the Implementation and Roll Out Phase.  

System User Support requirements will be substantially 

greater whenever new components of the System are rolled-

out.  The "Go-Live" Support Plan shall anticipate additional 

support that will be required and detail how those needs will 

be met.

3067 5 5.3 1

The Contractor shall develop an Implementation and Roll Out Plan that 

details planning and roadmaps for managing all System releases (if 

applicable).  This includes managing dependencies across releases along 

with handling technology stacks, databases and infrastructure to match the 

roll out needs. 

This Deliverable shall be completed and provided to the 

Department during the Implementation and Roll Out Phase.

3068 5 5.3 1

The Contractor shall develop a Post-Implementation Operational 

Monitoring Plan, including methods and schedules for the Department and 

the Contractor to conduct post-implementation monitoring of System 

operations related to performance expectations as described in this 

Appendix.

This Deliverable shall be completed and provided to the 

Department during the Implementation and Roll Out Phase.
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3069 5 5.3 1

The Contractor shall update System documentation and operating 

procedures with lessons learned from the Implementation and Roll Out 

Phase. 

This Deliverable shall be completed and provided to the 

Department during the Implementation and Roll Out Phase.

3070 5 5.3 1

The Contractor shall obtain formal Department approval for the 

implementation of the System.

This Deliverable shall be completed and provided to the 

Department during the Implementation and Roll Out Phase.

3071 5 5.3 1

The Contractor shall prepare a Post-Implementation Evaluation Report that 

includes:

• Lessons learned.

• Project successes and failures.

• Evaluation metrics including:

        • Actual and planned budget comparisons.

        • Actual and planned schedule comparisons.

        • Actual and planned scope comparisons.

• System user satisfaction by User Level.

• Benefits gained over the previous legacy systems.

• The current status of the System.

• Ongoing contingencies or problems and recommended solutions.

• Ability for the System to meet all established Service Level Agreements 

(SLAs).

This Deliverable shall be completed and provided to the 

Department during the Implementation and Roll Out Phase.
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3072 5 5.3 1

The Contractor shall develop and submit for Department approval a 

Project Management Plan, as defined in the most current edition of "A 

Guide to the Project Management Body of Knowledge (PMBOK)".  The 

Project Management Plan shall define how the Contractor shall manage all 

aspects of the Contract that affect price, schedule, performance (scope and 

quality), risk/issues/opportunities, and applicable resources.  The Project 

Management Plan shall include at a minimum:

•    Approach for executing monitoring and controlling the project.

•    Approach for managing resources and training.

•    Approach for managing communication and reporting.

•    Approach for managing scope, schedule, and cost.

•    Approach to managing risk and project issues.

•    Approach to managing changes.

•    Approach to configuration management.

•    Deliverable review and acceptance procedures.

•    Systems Development Life Cycle approach.

The plan shall be delivered to the Department during the 

Initiation and Planning Phase and updated through the duration 

of the Contract as agreed upon between the Department and 

the Contractor.

The Department expects an approach such that “if the 

Contractor sees it, the Department sees it” to minimize 

asymmetric understanding of the Contract status.

The Department believes that pursuing unrealistic schedule 

dates often results in a greater cost and a longer schedule due 

to potential quality issues and the premature reallocation of 

resources directed at transitioning. While minimizing the 

project schedule is an objective, Offerors shall propose 

realistic project schedules, and the selected Contractor shall 

continue this practice throughout the life of the Contract.

3073 5 5.3 1

The Contractor shall establish a project management structure  to manage 

projects related to System implementation, System Enhancements, System 

maintenance, and ongoing operations throughout the Contract Stages, 

generate project-related work products and Deliverables, and report 

project status to the Department team. The project management structure 

will be responsible for generating key project management tools. 

3074 5 5.3 1

The Contractor shall build and maintain the Project Work Breakdown 

Schedule, as defined in the most current edition of the PMBOK, that 

includes both Contractor and Department tasks.   All tasks shall be 

identified at a detailed level of a rolling ninety (90) calendar day basis, 

unless otherwise coordinated and agreed to by the Department. 

The Project Work Breakdown Schedule shall be delivered to 

the Department for review and  approval during the Initiation 

and Planning Phase. 

Collaborate with the Department to make weekly updates to 

its portion of the overall project schedule.

3075 5 5.3 1

The Contractor shall develop a Quality Assurance Control/Quality 

Management Plan, based on best practices, by business activity to address 

the needs and specific opportunities for quality improvement throughout 

the Contract period.  The Quality Assurance Control/Quality Management 

Plan should reflect the Contractor’s experience and resolve toward:

•   Methodology for maintaining quality of the code, workmanship, project 

schedules, Deliverables, and Subcontractor(s) activities. 

•   Quality in Systems design, testing, and implementation. 

•    Process design and staff training.

•    Performance standards development and measurement. 

•    Customer satisfaction measurement and analysis. 

•    System maintenance and upgrade options.

                  

  

The plan shall be delivered to the Department for approval 

during the Initiation and Planning Phase and then updated 

annually.
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3076 5 5.3 1

The Contractor shall develop a Communication Management Plan, as 

defined in the most current edition of A Guide to the Project Management 

Body of Knowledge (PMBOK), for the services outlined in the Contract. 

The Communication Management Plan shall describe, at a minimum:

•    The Contractor's communication model with the Department and other 

entities.

•    The Contractor's approach to meeting the communication requirements 

throughout the course of the Contract performance period.

•    Approach to maintaining telephone and email contact with the 

Department's assigned Division Director and other designated staff on at 

least a weekly basis throughout the Contract period.  

•    During critical implementation, development, and transition phases, 

approach to maintaining daily contact with the Department's project 

managers, as appropriate. 

•    The Project Stakeholders.

•    The frequency and breadth of communication.

•    Communication methods.

•    The individuals responsible for communication including valid and after-

hour contact information. 

•    The review and approval process, including a process for facilitating a 

Department review of each Deliverable outline and draft documents to 

ensure common understanding of the purpose and content of 

documentation prior to final delivery.

•    Create Standard System Report Templates.

The plan shall be delivered to the Department for approval 

during the Initiation and Planning phase and updated annually, 

or immediately if any changes occur.

Adhere to the Deliverable submission, review, and approval 

process as described and approved by the Department within 

the Project Management Plan.

3077 5 5.3 1

The Contractor shall develop a Risk Management Plan to ensure that risks 

are identified, analyzed, mitigated, communicated, and solutions to 

identified risks are effectively executed. 

This Deliverable shall be completed and provided to the 

Department during the Initiation and Planning Phase.
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3078 5 5.3 1

The Contractor shall provide a Business Continuity and Disaster Recovery 

Plan that will include:

•    Timely failover and redundancy.

•    Data recovery.

•    Short- and long-term continuity operations.

•    Remote access (in accordance with Department standards).

•    An alternate business site if the primary business site becomes unsafe 

or inoperable. 

•    Root cause analysis reporting to the Department for unscheduled 

downtime.

•    Provide data backup.

•    Schedule and process for testing of the Business Continuity and 

Disaster Recovery Plan.

Reference the Colorado System Security Plan Template for additional 

information. 

Performance Standard:  The Contractor is responsible for 

establishing a reasonable timeline for Business Continuity and 

Disaster Recovery.  The System is not considered a mission 

critical service; a core service; system where a service 

disruption will cause serious injury to government operations, 

staff or citizens; or moderately critical agency services under 

Department or OIT standards.

3079 N/A N/A N/A

Requirement has been deleted and this requirement number is reserved for 

future use.

3080 5 5.3 1

If necessary, the Contractor shall implement the Business Continuity and 

Disaster Recovery Plan as specified to maintain System and Contractor 

operations. 

Performance Standard:  The Contractor is responsible for 

establishing a reasonable timeline for Business Continuity and 

Disaster Recovery.  The System is not considered a mission 

critical service; a core service; system where a service 

disruption will cause serious injury to government operations, 

staff or citizens; or moderately critical agency services under 

Department or OIT standards.

3081 5 5.3 1

The Contractor shall develop a System Operational Procedures Manual for 

the System, which provides guidelines for the operation and use of the 

System.  At a minimum, the manual shall contain the following sections:

• Policies, processes and workflows related to the System.

• General requirements for compliance with privacy and security.

This Deliverable shall be completed and provided to the 

Department during the Operations and Maintenance Phase.
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3082 5 5.3 1

The System Operations and Maintenance Plan shall include the following:

• Defect identification, tracking, and correction process.

• Plan for maintaining security on a database, network, and individual 

authorized System user level including maintenance of authorized System 

user accounts.

Help Desk Support Plan including, at minimum:

       • Available support services and proposed help desk staffing model 

that will ensure the performance expectations detailed in this Appendix.

       • Internal Contractor policies to ensure Protected Health Information 

(PHI), Personally Identifiable Information (PII) and other Department or 

client data are only shared with authorized System users.

       • After-hour contact and problem reporting process.

• System documentation, including end-user and system administrator 

documentation.

• Proposed Contractor staffing model for the Operations Phase.

• Process for submitting operations problem reports to the Department 

when operational problems occur, describing the nature of the problem, the 

expected impact on ongoing functions, a corrective action plan, the 

expected time of problem resolution and communicating end-result.  

Process for communicating with authorized System users.

This Deliverable shall be completed and provided to the 

Department during the Operations and Maintenance Phase.

3083 5 5.3 1

The Contractor shall publish a System Software Version Release Schedule 

and provide updates to the Department as requested.

This Deliverable shall be completed and provided to the 

Department during the Operations and Maintenance Phase.

3084 5 5.3 1

There shall be a Warranty Period, effective during the first year of the 

Ongoing BIDM Operations and Enhancement Contract Stage, which shall 

begin on the day on which the System becomes operational and terminate 

365 calendar days later.  The Warranty Period covers the agreed upon 

functionality, and the Contractor shall be responsible for correcting all 

Defects that prevent the System from operating according to Department 

specifications.  The Contractor does not necessarily  need to correct all 

Defects during the Warranty Period, but all Defects identified by the 

Department or Contractor during the Warranty Period shall be corrected by 

the Contractor, as agreed upon through the Change Management Process, 

at its expense, including the cost of increasing staffing, with no additional 

cost to the Department.  The utilization of Key Personnel and Non-Key 

Personnel required under the Contract to fixing any Defects shall be 

minimal, as they will have assigned duties during the Ongoing BIDM 

Operations and Enhancement Contract Stage, which will be a full-time 

role.  The Contractor shall maintain routine System performance and 

operations while correcting the Defects.
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3085 5 5.3 1

The Contractor shall provide regular updates to Department during the 

Organizational Readiness period. 

Adhere to the Deliverable submission, review, and approval 

process as described and approved by the Department within 

the Communication Management Plan.

3086 5 5.3 1

The Contractor shall provide support to the Department as part of 

Organizational Readiness, including providing the Operational Transition 

and Readiness Project Manager and a minimum of two staff members who 

will be available as required to address questions and concerns.  

This support shall be available during Department business 

hours. 

Adhere to the Deliverable submission, review, and approval 

process as described and approved by the Department within 

the Resource Management Plan.

3087 5 5.3 1

The Contractor shall ensure all necessary System access is in place, 

including passwords for authorized System users, at the time of 

Organizational Readiness training.

3088 5 5.3 1

The Contractor shall assist the Department in identifying and developing 

information to be conveyed to authorized System users as part of 

Organizational Readiness.

3089 5 5.3 1

The Contractor shall maintain and update the training environment with 

data to use during training. 

This Deliverable shall be completed and provided to the 

Department during the Organizational Readiness and Training 

Phase.

3090 5 5.3 1

The Resource Management Plan shall include a Training Plan, that meets 

the requirements of this RFP, to be reviewed annually and approved by the 

Department.  The plan must demonstrate the commitment of the Contractor 

staff to meet the learning needs of the authorized System users and include 

a proposed plan for face-to-face training on a mutually agreed upon 

schedule. 

The Training Plan shall include a Provider Transition Training Plan. 

The plan shall be delivered to the Department for approval 

during the Organizational Readiness and Training Phase

Adhere to the Deliverable submission, review, and approval 

process as described and approved by the Department within 

the Resource Management Plan.
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3091 5 5.3 1

As part of testing and in conjunction with organizational readiness, the 

Contractor shall conduct structured acceptance testing training for 

authorized System users per the Training Plan.

Adhere to the Deliverable submission, review, and approval 

process as described and approved by the Department within 

the Resource Management Plan.

3092 5 5.3 1

The Data Conversion Phase includes migration of the Department’s 

Recovery Tracking spreadsheet, referral list, suspension of payment, 

excluded/terminated provider list, tort and casualty database, case log into 

the Investigative Case Management tool.

3093 5 5.3 1

The Contractor shall provide "Go-Live" Training for all authorized System 

users as part of Organizational Readiness.

3094 5 5.3 1

The Contractor shall develop a System Turnover Plan at no additional cost 

to the Department.  The System Turnover Plan shall include, at minimum:

• Proposed approach to Turnover.

• Tasks and subtasks for Turnover.

• Schedule for Turnover.

• Entrance and exit criteria.

• Readiness walkthrough process.

• Documentation update procedures during Turnover.

• Description of Contractor coordination activities that will occur during 

the Turnover Phase that will be implemented to ensure continued 

functionality of System and services as deemed appropriate by the 

Department.

This Deliverable shall be completed and provided to the 

Department during the Turnover Phase.  
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3095 5 5.3 1

The Contractor shall develop a System Requirements Statement at no 

additional cost that would be required by the Department or another 

designee to fully take over System, technical, and business functions 

outlined in the Contract.

The Statement shall also include an estimate of the number, type, and 

salary of personnel required to perform the other functions of the System 

Services.  The Statement shall be separated by type of activity of the 

personnel.

The Statement shall include all facilities and any other resources required 

to operate the System, including, but not limited to: 

• Telecommunications networks. 

• Office space.

• Hardware.

• Software.

• Other technology.

The Statement shall be based on the Contractor’s experience in the 

operation of the System and shall include actual Contractor resources 

devoted to operations activities.

This Deliverable shall be completed and provided to the 

Department during the Turnover Phase.  

3096 5 5.3 1

The Contractor shall provide a “Lessons Learned” document that describes 

the challenges and solutions faced during the COMMIT project.  

Document should include suggestions for addressing challenges in addition 

to the solutions implemented, focusing on new suggestions and not on 

solutions that were rejected at the time the challenge was addressed. This 

document must be complete and provided to the Department for review 

and approval three (3) months before the end of the base contract. 

Department approval is required for completion of this requirement.

This Deliverable shall be completed and provided to the 

Department during the Turnover Phase.

3097 5 5.5 1

The Contractor shall update Requirements Specifications for approved 

Change Requests and Rules Engine modifications and other System 

changes.

This Deliverable shall be completed and provided to the 

Department during the BIDM Operations Phase in accordance 

with Change Management Plan.

3098 5 5.5 1

The Contractor shall provide reports on System Operation and 

Performance subject to Department approval.

This Deliverable shall be completed and provided to the 

Department during the BIDM Operations Phase according to 

timelines in Communication Management Plan.
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3099 5 5.5 1

The Contractor shall develop and provide Change Request forms, subject 

to Department approval.

This Deliverable shall be completed and provided to the 

Department during the BIDM Operations Phase.

3100 5 5.5 1

The Contractor shall provide Updated Procedures and System 

Documentation, as needed.

This Deliverable shall be completed and provided to the 

Department during the BIDM Operations Phase according to 

specification of Change Management Plan.

3101 5 5.5 1

The Contractor shall develop and provide an Ongoing Support 

Maintenance Plan.

This Deliverable shall be completed and provided to the 

Department during the BIDM Operations Phase.

3102 5 5.5 1

The Contractor shall provide attestation to the Department that the System 

is operation-ready.

This Deliverable shall be completed and provided to the 

Department during the Implementation and Start of Operations 

Phase.

An Independent third party company, hired by the Contractor 

is not required.

3103 5 5.5 1

The Contractor shall develop and document the Contractor's operating 

procedures relative to this Contract.

This Deliverable shall be completed and provided to the 

Department during the Operational Readiness Phase.  

Documentation shall be developed in accordance with the 

Communication Management Plan.

3104 5 5.5 1

The Contractor shall develop a Department Operational Readiness 

Training Plan and conduct training for all users at the appropriate 

authorized System user level in order to ensure preparedness for 

operations.

This Deliverable shall be completed and provided to the 

Department during the Operational Readiness Phase. 
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3105 5 5.5 1

The Contractor shall prepare a final Operational Readiness Assessment 

Document, including results of the parallel test and an assessment of the 

final operational readiness of Contractor.

This Deliverable shall be completed and provided to the 

Department during the Operational Readiness Phase. 

3106 5 5.5 1

The Contractor shall provide a System training program that coordinates 

and implements  the roll-out, delivery, publication and distribution of all 

System training materials.

Adhere to the Deliverable submission, review, and approval 

process as described and approved by the Department within 

the Resource Management Plan.

3107 5 5.5 1

The Contractor shall develop and deliver a comprehensive training 

program at the authorized System user level to support the rollout of the 

System.

Adhere to the Deliverable submission, review, and approval 

process as described and approved by the Department within 

the Resource Management Plan.

3108 5 5.5 1

As part of organizational readiness preparation, the Contractor shall 

schedule and conduct interviews and sessions with Department's subject 

matter experts (SMEs) and stakeholders, as required, to clarify the training 

and readiness expectations and requirements. 

3109 5 5.5 1

The Contractor shall establish a Parallel Test Plan that describes the 

Contractor’s approach to conducting the parallel test, including, at 

minimum:

• Role and responsibilities.

• Proposed activities and procedures.

• Proposed timeline.

• Proposed reporting structure.

• Supporting tools and documentation to support the Parallel Test.

This Deliverable shall be completed and provided to the 

Department during the Parallel Testing Phase.

3110 5 5.5 1

The Contractor shall perform parallel test of the System with input from 

the incumbent contractor’s operations and report test results to the 

Department.

This Deliverable shall be completed and provided to the 

Department during the Parallel Testing Phase.
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3111 5 5.5 1

The Contractor shall revise systems and user documentation as required to 

fully describe the Contractor’s operations.

This Deliverable shall be completed and provided to the 

Department during the Parallel Testing Phase.  Documentation 

shall be developed in accordance with the Communication 

Management Plan.

3112 5 5.5 1

The Contractor shall develop and submit a Transition Plan including, at 

minimum: 

• Proposed approach to transition. 

• Proposed approach for conducting a knowledge transfer from the 

incumbent Contractors to the new Contractor. 

•Proposed approach for consolidating applicable sections from the 

incumbent Contractors' Turnover Plan into the transition planning activity.

• Tasks and activities for transition. 

• Personnel and level of effort in hours. 

• Completion date. 

• Transition Milestones. 

• Entrance and exit criteria. 

• Schedule for transition. 

• Production program and documentation update procedures during 

transition. 

• Readiness walkthrough. 

• Parallel test procedures. 

• Authorized user training.

• Interface testing.

This Deliverable shall be completed and provided to the 

Department during the Transition Planning Phase. 

3113 5 5.5 1

The Contractor shall develop and submit a Relocation Risk/Contingency 

Plan.  The Plan shall include:

• Proposed approach to Contractor relocation risk/contingency planning.

• Risk analysis: identification of critical business processes.

• Risk analysis: identification of potential failures.

• Risk analysis: business impacts.

• Identification of alternatives/contingencies.  

This Deliverable shall be completed and provided to the 

Department during the Transition Planning Phase. 

3114 5 5.5 1

The Contractor shall execute the Transition Plan and activities at no 

additional cost to the Department or increase in the price of the Contract.
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3115 5 5.5 1

The Contractor shall conduct a formal Operational Readiness Plan 

Walkthrough with the Department, demonstrating that all operational areas 

are ready.

This Deliverable shall be completed and provided to the 

Department during the Operational Readiness Phase. 

3116 5 5.6 1

The Contractor shall report, per the Communication Management Plan, on 

all performance standards as specified in the Contract.

Adhere to the Deliverable submission, review, and approval 

process as described and approved by the Department within 

the Communication Management Plan.

3117 5 5.7 1

The Contractor shall maintain a local facility that must be located within 

walking distance, a one- (1-) mile radius of the Department, and accessible 

by public transportation, in a location approved by the Department.  

Adhere to the Deliverable submission, review, and approval 

process as described and approved by the Department within 

the Resource Management Plan.

3118 5 5.7 1

The Contractor shall have normal business hours, Monday through Friday, 

from 8:00 am to 5:00 pm Mountain Time (MT), according to the Holiday 

Schedule.

Holiday Schedule as defined in the Glossary.

3119 5 5.7 1

The Contractor shall supply sufficient meeting space at its local facility, 

that includes at least two (2) conference rooms that can hold at least ten 

(10) people,  at the Contractor's facility with secure Wi-Fi access at their 

facility to satisfy the requirements of the Contract.  The Wi-Fi shall provide 

enough bandwidth to allow, and provide no security limitations that would 

prevent, the Department Staff to connect into a Virtual Private Network 

(VPN) from their State-issued laptops into the Department's network.  

Two (2) conference room (with secure Wi-Fi access) and 

needs to hold at least 10 people. 
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3120 5 5.7 1

To create greater coordination between Contractor’s Key Personnel and 

Non-Key Personnel, the Contractor shall provide a local facility that allow 

Department staff that use the System to colocate with the Contractor’s staff 

during the BIDM Ongoing Operations and Enhancement Contract Stage. 

The following space requirement shall be provided to accommodate the 

Department staff, which are in addition to any other space requirements in 

the RFP (e.g., training room):

•  The Department has fifty (50) staff that will locate with the Contractor 

over the length of the Contract starting with the effective date of the BIDM 

Ongoing Operations and Enhancements Contract Stage.  

• At minimum, 10,500 square feet of office space for the fifty (50) 

Department staff.

•  Two conference rooms that will accommodate at least ten (10) people 

for use by Department staff.  The two conference rooms can be jointly 

used by both the Contractor and Department staff, but priority in 

scheduling meetings in these two conference rooms shall be determined by 

the Department.

The Department is responsible for providing all furniture, 

cubes, phones, laptops, PCs, and other required infrastructure 

for the co-located Department staff.

The Contractor will provide additional space beyond the 

10,500 square feet for its own staff.

The two conference room requirements are in addition to the 

10,500 square foot requirement.

The two conference room requirement is in addition to other 

requirements that require the Contractor to have sufficient 

meeting space at the Contractor's facility.

The Department will be responsible for providing cubes and 

all office furniture within the 10,500 square feet of office 

space for Department staff and the two conference rooms.  

The Department will work jointly with the Contractor to 

create uniformity in the office space, including the size of 

offices and cubes between the Contractor’s staff and the 

Department’s staff.

The Department will be responsible for providing parking 

spaces for Department staff.  

3121 5 5.7 1

To create greater coordination between Contractor’s Key Personnel and 

Non-Key Personnel, the Contractor shall provide a local facility that allow 

Department staff that use the System to colocate with the Contractor’s staff 

during the BIDM Contract Stage I and BIDM Contract Stage II. 

The following space requirement shall be provided to accommodate the 

Department staff, which are in addition to any other space requirements in 

the RFP (e.g., training room):

•  The Department has at least ten (10) staff that will locate with the 

Contractor over the length of the Contract starting with the effective date 

of the BIDM Contract Stage I and BIDM Contract Stage II.  
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3122 5 5.7 Optional

To create greater coordination between Contractor’s Key Personnel and 

Non-Key Personnel, the Contractor shall provide a local facility that allow 

Department staff that use the System to colocate with the Contractor’s staff 

during the BIDM Contract Stage I, BIDM Contract Stage II, and BIDM 

Contract Stage III.

The following space requirement shall be provided to accommodate the 

Department staff, which are in addition to any other space requirements in 

the RFP (e.g., training room):

•  The Department has fifty (50) staff that will locate with the Contractor 

over the length of the Contract starting with the effective date of the BIDM 

Ongoing Operations and Enhancements Contract Stage.  

• At minimum, 10,500 square feet of office space for the fifty (50) 

Department staff.

•  Two conference rooms that will accommodate at least ten (10) people 

for use by Department staff.  The two conference rooms can be jointly 

used by both the Contractor and Department staff, but priority in 

scheduling meetings in these two conference rooms shall be determined by 

the Department.

The Department is responsible for providing all furniture, 

cubes, phones, laptops, PCs, and other required infrastructure 

for the co-located Department staff.

The Contractor will provide additional space beyond the 

10,500 square feet for its own staff.

The two conference room requirements are in addition to the 

10,500 square foot requirement.

The two conference room requirement is in addition to other 

requirements that require the Contractor to have sufficient 

meeting space at the Contractor's facility.

The Department will be responsible for providing cubes and 

all office furniture within the 10,500 square feet of office 

space for Department staff and the two conference rooms.  

The Department will work jointly with the Contractor to 

create uniformity in the office space, including the size of 

offices and cubes between the Contractor’s staff and the 

Department’s staff.

3123 6 6.2 1

Key Personnel named shall, at minimum, possess the following 

qualifications unless an exception is granted by the Department.

•  College degree in related field, preferably a Bachelors degree or higher.

•  At least five (5) years of experience in the particular named service (e.g., 

account management, compliance management, systems management) 

preferably within in the health care industry;

•    Demonstrated at least two (2) years of professional experience and 

knowledge of industry standard and best practices regarding large-scale 

and enterprise-level projects.
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3124 6 6.2 1

The Contractor shall identify and provide resumes for proposed Key 

Personnel who will be available for Work under the Contract.  Key 

Personnel are subject to both initial and ongoing approval of the 

Department.  Any substitutions must be approved by the Department prior 

to their assignment to perform Work under the Contract.  Key personnel 

include:

•    Account Manager

•    Analytics Manager

•    DDI Manager

•    Operational Transition and Readiness Project Manager

•    Operations Manager

•    Compliance and Security Manager

•    Systems Manager

Other Key Personnel may be identified by the Contractor with Department 

approval.  Additional Key Personnel will indicate the Contractor's 

commitment to both the contract and team stability.

All Key Personnel designated by the Department or the 

Contractor in the proposal must be approved prior to work on 

the contract.   

 

Key Personnel must be accessible to key Department 

personnel at all times. 

Key personnel performance will be evaluated by the 

Contractor and Department annually.  

Key Personnel shall be dedicated to the Contract and 

COMMIT project full-time during the term of the Contract 

unless noted otherwise in the RFP Body and/or Appendix A.

Key Personnel will be maintained as identified in the Contract 

or the payment to the Contractor will be decreased relative to 

the vacancy of staff.  

The Compliance and Security Manager may be provided by 

two individuals each working part-time to fulfill the fulltime 

equivalent of a single individual. 

3125 6 6.2 1

During BIDM Implementation Contract Stages, the Contractor shall ensure 

that the following Key Personnel are located on-site at the Contractor's 

local facility and readily available to the Department: 

• Analytics Manager

• DDI Manager, if the Contractor's staff performing DDI activities are 

located at the Contractor's local facility and readily available to the 

Department:

• Operational Transition and Readiness Project Manager (excluded from 

the BIDM Contract Stage III)

• Operations Manager

• Systems Manager

3126 6 6.2 1

During BIDM Implementation Contract Stages, the Contractor shall ensure 

that the following Key Personnel are readily available to the Department: 

• Account Manager

• DDI Manager

• Compliance and Security Manager

3127 6 6.2 1

During BIDM Ongoing Operations and Enhancements Contract Stage, the 

Contractor shall ensure that the following Key Personnel are located on-

site at the local Contractor's Facility and readily available to the 

Department: 

• Analytics Manager

• Operations Manager

• Systems Manager

These Key Personnel need to be committed to the Contract 

full-time.
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3128 6 6.2 1

During BIDM Ongoing Operations and Enhancements Contract Stage, the 

Contractor shall ensure that the following Key Personnel are readily 

available to the Department: 

• Account Manager

• Compliance and Security Manager

These Key Personnel do not need to be committed to the 

Contract full-time.

3129 6 6.2 1

The Contractor shall provide an Account Manager for all Contract Stages. 

The Account Manager shall serve as the Contractor's primary point of 

contact to maintain communication with the Department for activities 

related to contract administration, project management and scheduling, 

correspondence between the Department and Contractor, and status 

reporting to the Department.

The Account Manager shall be in place at the Contract 

effective date. 

3130 6 6.2 1

The Contractor shall provide an Analytics Manager for all Contract Stages. 

The Analytics Manager manages activities related to the coordination, 

execution and supervision of business intelligence and analytics, including 

Contractor resource allocation, for services provided to the Department.  

The Analytics Manager manages activities related to reporting including 

design, development, production, documentation, and quality.  The 

Analytics Manager, in cooperation with the Department, shall be actively 

involved in the transition of legacy reports and queries (e.g., MARS, 

SDAC, Department-specific reports) to the System.  The Analytics 

Manager will assist in the development of new algorithms, analytics, and 

measures to advance the Department's analytical aptitude in the fields of 

rate setting; population health care measures; determinants of quality and 

cost effective health care; identifying patterns and relationships in fraud, 

waste, and abuse; predictive modeling; and changes in provider billing 

patterns that may occur in response to policy or billing changes in the 

Medical Assistance Program, Medicare, or other payers.  In cooperation 

with the Department, the Analytics Manager shall develop and implement 

new quality measures and shall evaluate and modify existing quality 

measures to meet the Department’s evolving needs. The Analytics 

Manager shall be dedicated to the Contract full-time.

The Analytics Manager shall be in place at the Contract 

effective date.

An Analytics Manager with experience in Medicaid and 

Medicare data is preferred.

3131 6 6.2 1

The Contractor's Analytics Manager may work on independent projects, 

research, or analysis that are related to Work under the Contract without 

authorization through the Change Management Process. However, all 

required Non-Key Personnel (i.e., Analytics Staff, Operations Staff, 

System/Interface Staff) are not authorized to perform independent 

research. 

Note:  The Analytics Manager is expected to perform ad hoc 

research and analytics related to Work under the Contract, 

which may involve trial and error or time consuming duties.  

The Analytics Staff are not expected to assist in these research 

endeavors as it will distract from the Work that the 

Department needs to occur under the Contract and has thus 

specified the resources.  There is no requirement that the 

Analytics Manager supervise the Analytics Staff.  If the 

Analytics Manager desires a research assistant or other 

analysts to assist in independent projects, it is expected that 

those staff would be included as "Staff to Support the Staff 

Listed Above and Located at Local Facility" in Price Schedule 

K.  
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3132 6 6.2 1

The Contractor shall provide a DDI Manager for BIDM Implementation 

Contract Stages.  The DDI Manager manages activities related to the  

Contractor's resources, Deliverable reviews, system development and 

testing activities during these Contract Stages.  The DDI Manager shall be 

dedicated to the Contract full-time during these Contract Stages.

The DDI Manager shall be in place at the Contract effective 

date.

3133 6 6.2 1

The Contractor shall provide a Systems Manager for all Contract Stages. 

The Systems Manager coordinates Customization and Configuration of the 

System. The Systems Manager will act as the primary contact for gathering 

and implementing requirements related to the System.  The Systems 

Manager will be responsible for ensuring the System is operational and that 

it fulfills all RFP and Contract requirements. The Systems Manager shall 

be dedicated to the Contract full-time.

The Systems Manager shall be in place at the Contract 

effective date.

3134 6 6.2 1

The Contractor shall provide a Compliance and Security Manager for all  

Contract Stages. The Compliance and Security Manager shall provide 

proactive analysis and options for system and operations changes to 

implement regulatory authority from CMS regarding the System.  The 

Compliance and Security Manager is responsible for contacting the 

Department when new CMS rules (draft and final) are released, organizing 

meetings to present the rules and help to provide comment for CMS and 

propose solutions to implement the rules in the System.  The Compliance 

and Security Manager shall focus on any rule that impacts System 

Operations and assist the Department in preparing Fiscal Notes to 

proposed State legislation. In addition, the Compliance and Security 

Manager will be responsible for implementing all security measures 

necessary to comply with HIPAA, the Department’s Safe Harbor 

protocols, and all other federal and State regulations.

The Compliance and Security Manager shall be in place at the 

Contract effective date and shall coordinate on a regular basis 

with the Core MMIS Contractor's Compliance Manager.

The Compliance and Security Manager may be provided by 

two individuals each working part-time to fulfill the fulltime 

equivalent of a single individual. 

3135 6 6.2 1

The Contractor shall provide an Operations Manager for all  Contract 

Stages. The Operations Manager: manages all operations activities 

encompassed in the Contract; oversees Contractor operations and 

maintenance staff; assists the Department’s Project and Contract 

Manager(s) with Contract monitoring and ensures that Contract 

responsibilities and performance standards are met; 

develops operational policies and procedures to ensure timely and accurate 

reporting deliverables; communicates deliverable project timelines and 

potential risks; coordinates transfer of data and deliverables between the 

System and other vendors, providers, or other State agencies; and

Provides for adequate training, user support, and Help Desk functions. 

The Operations Manager shall be dedicated to the Contract full-time.

The Operations Manager shall be in place at the Contract 

effective date. 
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3136 6 6.2 1

The Contractor shall provide an Operational Transition and Readiness 

Project Manager for BIDM Contract Stage I and BIDM Contract Stage II. 

The Operational Transition and Readiness Project Manager is responsible 

for activities related to, Contractor resources for, and Deliverable reviews 

during these Contract Stages.  The Operational Transition and Readiness 

Project Manager shall also be responsible for monitoring and reporting 

activities regarding System, Operations, and State readiness throughout the 

Project Phases as it relates to implementation of requirements pertaining to 

BIDM Contract Stage I and BIDM Contract Stage II.  The Operational 

Transition and Readiness Project Manager shall be dedicated to the 

Contract full-time during these Contract Stages.

The Operational Transition and Readiness Project Manager 

shall be in place at the Contract effective date.

3137 6 6.3 1

The Contractor shall provide sufficient resources to support architecture 

and design activities to ensure that the system and supporting technical and 

business operations are successful.  The Contractor shall update and 

maintain the architecture and design to ensure that the Department and its 

stakeholders' business activities relying on the System are not interrupted.

Note:  Fulfilled through Work performed by Non-Key 

Personnel.

3138 6 6.3 1

Non-Key Personnel shall, at minimum, possess the following qualifications 

unless an exception is granted by the Department.

•  College degree in related field, a Bachelors degree or above is preferred.

•  At least two (2) years of experience in the particular named service (e.g., 

analytics, operations, system/interfaces) preferably within in the health care 

industry.

3139 6 6.3 1

The Contractor shall provide sufficient staff to meet all requirements of the 

Contract, such that at minimum the Contractor shall provide Non-Key 

Personnel as follows:

•    Eight (8) Analytics Staff

•    Five (5) Operations Staff

•    Five (5) Systems/Interface Staff

Non-Key Personnel staff will be assigned to perform the Work described 

under the Contract or will be authorized to perform duties through Change 

Management Process.

Non-Key Personnel and "Staff to Support Staff Listed Above 

and Located at Local Facility" in Pricing Schedule K will be 

maintained as identified in the Contract or the payment to the 

Contractor will be decreased relative to the vacancy of staff.

3140 6 6.3 1

The Contractor shall provide the analytic functionality, personnel, and 

resources necessary for both automated and manual sampling for any data, 

including, but not limited to, sampling frame, sample, and definition of 

sample parameters.   This includes random sampling, stratified sampling, 

systematic sampling, cluster sampling, and over sampling for all types of 

data in the System.

Note:  Fulfilled through Work performed by Non-Key 

Personnel.
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3141 6 6.3 1

The Contractor shall provide sufficient staff to meet all requirements of the 

Contract, such that the Contractor will provide qualified staff to support 

Key Personnel and Non-Key Personnel as follows:

•    Testing and Validation Staff

•    Business Analyst Staff

•    Technical Writing and System Documentation Staff

•    Project Management Staff

•    Administrative Support Staff

•    Other, Non-Specified Staff 

Increase staffing levels if requirements or standards are not 

being met at no additional cost to the Department.  Non-Key 

Personnel and "Staff to Support Staff Listed Above and 

Located at Local Facility" in Pricing Schedule K will be 

maintained as identified in the Contract or the payment to the 

Contractor will be decreased relative to the vacancy of staff.

3142 6 6.3 1

The Contractor shall maintain adequate Analytics Staff to perform the 

following functions, including but not limited to:

•    Work collaboratively with the Department to develop and implement 

provider performance metrics (e.g., cost, utilization, and quality measures) 

for specific populations and Department programs.

•    Evaluate credibility and efficacy of individual measures and baseline 

comparisons and recommend improvements to performance measurements 

where appropriate.

•    Work collaboratively with the Department to develop analytics for a 

multitude of Department-defined payment reform activities, such as 

provider incentive payment programs, provider shared savings models, etc.

•     Assist in explaining and documenting reports to the Department and its 

stakeholders.

•    Attend stakeholder (provider) meetings to communicate results of 

analyses.

•     Investigate data anomalies in query, reporting, and analysis.

•     Provide industry-best practice analytics on behalf of the Department, 

including, and not limited to: predictive modeling, creation of client Risk 

Scores, performance monitoring and benchmarking, evaluating utilization 

variances between providers, and creating provider profiles. 

•    Building advance reporting capabilities that will include both ad hoc 

and a standard library of reports.
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3143 6 6.3 1

The Contractor shall maintain adequate Operations Staff to perform the 

following functions, including but not limited to:

•   Serve as single point of contact for day-to-day operations.

•   Maintain effective communication of project updates and problem 

resolutions.

•   Ensure quality control procedures are in place, utilized and issues 

resolved when identified through implemented quality checks.

•   Maintain current documentation on operational processes and 

procedures and investigate anomalies, including notification of Department 

staff to operational issues and remediation plans. 

•   Ensure adherence to project and report delivery timeframes.

•   Prepare operational reports by conducting business use analysis.

•   Work with development team to automate operational reports.

•   Provide user support for the BIDM Web Portal.

3144 6 6.3 1

The Contractor shall maintain adequate Systems/Interface Staff to perform 

the following functions, including but not limited to:

•     Maintain systems by researching and resolving problems.

•     Maintain system integrity and security.

•     Responsible for the Configuration and Customization of the System, 

System Tools, and Rules Engine.

•      Establish, manage, and maintain BIDM Data Exchanges.

•     Schedule and execute file transfers with external BIDM Data 

Exchange sources.

•     Establish, manage, and maintain BIDM Interfaces.

•     Maintain file specifications for BIDM Data Exchanges.

•     Provide regular status updates to the Department regarding system 

issues and the implementation of system updates.

•     Assure that installations of new processes are on target and maintain a 

system of checks and balances to assure that the underlying data is 

consistent, complete, and accurate.  

•     Develop and gather requirements, analyze test plans and technical 

specifications, tests results and provide system documentation.

•      Design, implement, and maintain System architecture (e.g., data 

warehouse, metadata).

•      Monitor System performance and resolve issues.

3145 6 6.3 1

The Contractor shall dedicate two (2) additional analytical/reporting staff 

FTE to developing, documenting, and producing queries and reports not 

explicitly mentioned in other requirements of this RFP during the BIDM 

Contract Stage I, BIDM Contract Stage II, and BIDM Contract Stage III.  

Queries and reports will be developed per Department Specifications and 

through the Change Management Process.

Note:  These FTE are in addition to any FTE the Contractor 

needs to assign to meet all other requirements in this RFP.
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3146 6 6.3 1

The Contractor shall dedicate two (2) additional analytical/reporting staff 

FTE to developing, documenting, and producing queries and reports for the 

BIDM Web Portal not explicitly mentioned in other requirements in this 

RFP during the BIDM Contract Stage I, BIDM Contract Stage II, and 

BIDM Contract Stage III.  Queries and reports will be developed per 

Department Specifications and through the Change Management Process.

Note:  These FTE are in addition to any FTE the Contractor 

needs to assign to meet all other requirements in this RFP.

3147 6 6.3 Optional

The Contractor shall provide staffing resources to provide analytical, 

reporting, and other duties in addition to the regular staff dedicated to the 

Contract to provide ad hoc query and reporting for Department approved 

external data requests (e.g., providing data and reports for grants, 

researchers).  The hourly rate shall correspond to the price proposal, but 

agreements with external parties shall be made independent of this 

Contract.

This option allows the Contractor to gain revenue from 

external parties to perform Work using the System and data in 

the System as requested by external parties and approved by 

the Department.

3148 6 6.4 1

The Contractor shall obtain Department review and approval of the 

Resource Management Plan and materials and any subsequent updates.

Department will approve at each update or revision of the  

Resource Management Plan. 

Note: The Department's approval of any resource plan does 

not imply that the staffing levels are sufficient, the Contractor 

may still have to increase staffing if they are not meeting the 

Contract requirements.  Resource Management Plan shall be 

updated and submitted for Department approval at least 

annually and upon key personnel changes.

3149 6 6.4 1

The Contractor shall provide a Resource Management Plan for Department 

approval that includes:

• A description of the proposed organization for each of the Project Phases 

of the Contract (See Section 5.3 of the RFP Body).

• An Organization Chart that identifies positions and describes the 

organizational structure and team location(s) (specify in-State or out-of-

State), and how this structure will contribute to project success.

• Position descriptions and qualifications for each Labor Category 

identified on the proposed organization charts.

• Labor Category title.

• Position description.

• Required education, training, licensure, and certification.

• Required experience.

• Specific skills or knowledge required.

• Percent of time the position is dedicated to this contract.

• A description for maintaining appropriate staffing levels throughout the 

term of the Contract and adjusting its resources as necessary to maintain 

the required level of service.

• Identification of Subcontractors (if any).

Adhere to the Deliverable submission, review, and approval 

process as described and approved by the Department within 

the Project Management Plan.
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3150 6 6.4 1

The Contractor shall provide the Department the ability and option to 

conduct an exit interview with or survey Contractor's Key Personnel and 

Non-Key Personnel who resign.

3151 6 6.4 1

The Contractor shall ensure that all work on the System is done in the  

United States and in Colorado where specified. 

• Configuration and Development Staff must reside in the United States 

and be available onsite when requested by the Department.

• Operational Staff, exclusive of business continuity, disaster recovery, 

data center, and general hardware/software/IT support, must reside in 

Colorado.

• Business continuity, disaster recovery, data center, and general 

hardware/software/IT support work must be done in the United States.

3152 7 7.1 1

The Contractor shall provide and host all hardware, software, and 

connectivity required to maintain and operate the System and for all 

authorized System users to access and utilize the System.

See Section 3.3.7 of the BIDM RFP Body for the number of 

authorized System user licenses required.

3153 7 7.1 1

The Contractor is responsible for providing all licenses for all hardware 

and software required to host, maintain, and operate the System and for all 

authorized System users to access and utilize the System.

See Section 3.3.7 of the BIDM RFP Body for the number of 

authorized System user licenses required.

3154 7 7.1 1

The Contractor shall provide all necessary software and licensing to 

support System functionality accessed by authorized System users.   The 

Contractor is to maintain the same software and version of software for all 

authorized System users and Contractor staff.

See Section 3.3.7 of the BIDM RFP Body for the number of 

authorized System user licenses required.

3155 7 7.1 1

The Contractor shall provide all the necessary licenses for authorized 

System users as provided in Section 3.3.7 of the BIDM RFP Body.

See Section 3.3.7 of the BIDM RFP Body for the number of 

authorized System user licenses required.
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3156 7 7.1 2

The Contractor shall provide additional licenses and any advanced 

authorized System user licenses not already specified in the RFP, for 

System Tools for other contractors (e.g., APS, HSAG) based on the actual 

Contractor's costs for obtaining the licenses, if the other contractors pays 

the Contractor for the licenses and the Department approves.

3157 7 7.1 Optional

The Contractor shall provide additional licenses for authorized System 

users as provided in Section 3.3.7 of the BIDM RFP Body, up to twenty-

five (25) licenses for Business Users for the Geospatial Analytics and 

Mapping Tool.

See Section 3.3.7 of the BIDM RFP Body for the number of 

authorized System user licenses required.  The Offeror is 

expected to price the additional licenses in increments of five 

(5) licenses up to twenty-five (25) licenses.  

3158 7 7.1 Optional

The Contractor shall provide additional licenses for authorized System 

users as provided in Section 3.3.7 of the BIDM RFP Body, up to eighty 

(80) licenses for Advanced Users for the Data Suppression Tool.

See Section 3.3.7 of the BIDM RFP Body for the number of 

authorized System user licenses required.  The Offeror is 

expected to price the additional licenses in increments of ten 

(10) licenses up to eighty (80) licenses.  

3159 7 7.1 Optional

The Contractor shall provide additional licenses for authorized System 

users as provided in Section 3.3.7 of the BIDM RFP Body, four thousand 

(4,000) licenses for Providers accessing the BIDM Web Portal.

See Section 3.3.7 of the BIDM RFP Body for the number of 

authorized System user licenses required.  The Offeror is 

expected to price the additional licenses in increments of five 

hundred (500) licenses up to  four thousand (4,000) licenses.  

3160 7 7.1 1

The Contractor shall manage and maintain software upgrades and licenses 

so they are compatible with standard Department software. Provide 

training on software upgrades authorized by the Department within the 

Change Management Plan.  

Adhere to the Deliverable submission, review, and approval 

process as described and approved by the Department within 

the Change Management Plan.

3161 7 7.1 1

The Contractor shall procure, host, and maintain infrastructure hardware 

and software updates including upgrades and technology refreshes to 

maintain functionality of all operations, including but not limited to 

environments, interfaces, and tools. 
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3162 7 7.2 1

The Contractor shall provide documentation and a description for how the 

solution will follow key technical architecture components as described by 

MITA:

•    Business Enabling Services;

•    Access Channels;

•    Interoperability Channels;

•    Data Management and Data Sharing;

•    Performance Measurement;

•    Security and Privacy; and

•    Adaptability and Extensibility.

The Department expects that the Contractor will conform to 

CMS guidelines, currently MITA 3.0.  The Department 

expects the Contractor's performance to be at least MITA 

Maturity Level 2, but MITA Maturity Level 3 is preferred, by 

the end of the Contract.

3163 7 7.2 1

The Contractor shall promote an enterprise view that supports enabling 

technologies that align with State directives and best practices associated 

with Medicaid business processes and technologies.

3164 7 7.3 1

The System shall meet the federal requirements for certification and 

licensure as prescribed in the State Medicaid Manual, Part 11, as well as 

42 and 45 CFR. 

3165 7 7.3 1

The Contractor shall provide documentation and a description for how the 

solution will comply with CMS' Seven Standards and Conditions.

These capabilities are required to receive enhanced FFP.  

Additional information about the requirements for this funding 

can be accessed via the following link: 

http://www.medicaid.gov/Medicaid-CHIP-Program-

Information/By-Topics/Data-and-Systems/Downloads/EFR-

Seven-Conditions-and-Standards.pdf. 

3166 7 7.3 1

The System shall comply with all sections of the Americans with 

Disabilities Act (ADA), Section 508 of the Rehabilitation Act, and the 

Web Content Accessibility Guidelines WCAG 2.0. and include 

comprehensive online help features (e.g., mouse-over help, “what is this?” 

detail).

3167 7 7.3 1

Comply with federal and State security criteria as outlined by the Colorado 

Office of Information Security, HIPAA Privacy and Security rules, in the 

standard system security plan template.
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3168 7 7.3 1

The Contractor shall provide detailed security control implementation and 

status information (where applicable) for the following Control Categories:

•    Management Controls: Risk Assessment, Planning, Systems and 

Services Acquisition, Certification, Accreditation and Security, and 

Program Management.

•    Operational Controls: Personnel Security, Physical and Environmental 

Protection, Contingency Planning, Configuration Management, 

Maintenance, System and Information Integrity, Media Protection, Incident 

Response, and Security Awareness and Training.

•    Technical Controls: Identification and Authentication, Access Controls, 

Audit and Accountability, and System and Communications Protection.

3169 7 7.3 1

The Contractor shall provide a third party cyber security assessment to 

execute the security audit prior to Go-Live. The selected third party 

assessor will work with the Colorado Office of Information Security and 

provide reports to the Department. 

3170 7 7.3 1

Prior to Ongoing Operations and Enhancements Contract Stage, the 

Contractor shall demonstrate that the System infrastructure (hardware, 

software, and linkages) is operational and meets federal and State 

architectural, technical, security and privacy requirements as well as the 

business and functional requirements.

3171 7 7.3 1

Data management within the System and the Contractor’s operational 

policies and practices shall:

•   Meet HIPAA, HITECH, ARRA and other federal and State privacy and 

security requirements as they currently exist and be Configurable to assist 

in meeting future requirements.

•   Ensure security, accuracy, and timeliness of BIDM Interfaces, BIDM 

Exports, and BIDM Imports.

•    Incorporate electronic and digital signatures that comply with HIPAA 

and State law.

3172 7 7.3 1

The Contractor shall provide Contractor developed reports and provider 

communications that meet the health literacy levels established by the 

federal (National Institute for Health) and State guidelines for medical 

terms and descriptions.
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3173 7 7.3 2

The Contractor shall provide ability for the Department to create program 

specific alerts (e.g., to authorized System users) through easily defined 

parameters. 

3174 7 7.3 1

Prior to implementation of any BIDM Interfaces or BIDM Data 

Exchanges, the Contractor shall ensure that the exchange of data meets all 

federal and State security and privacy requirements. 

3175 7 7.4 1

The Contractor shall ensure that unscheduled system downtime (anytime 

the user cannot access the System or carry out business functions) due to 

any failures is limited. The following are examples of indications that the 

system is operating outside of acceptable performance boundaries:

•    Delays or interruptions in the operation of System and related services 

caused by inadequate equipment or processing capacity.

•    Components not available for use by authorized System users as 

required except during periods of scheduled maintenance.

•    Screen response time in excess of defined response times in this RFP.

•    BIDM Web Portal not available for use at all times except during 

periods of scheduled downtime.

•    Inability of authorized System users to create, process, or store reports.

•    Inability system users to perform data analysis.

Report any unscheduled downtime within thirty (30) minutes 

of incident. 

Maintenance occurs on Sundays between 1:00 am to 3:00 am 

MT unless otherwise approved by the Department. 

3176 7 7.4 1

The Contractor shall provide messages, alerts, and a "system is down" 

Internet notification to inform Department staff and authorized System 

users about System changes, data errors, data load failures, System 

downtimes and when the System is returned back to service.

Adhere to the Deliverable submission, review, and approval 

process as described and approved by the Department within 

the Communication Management Plan.

3177 7 7.5 1

The Contractor shall provide audit process to identify and track changes to 

System-generated fields and data (e.g., calculated fields,  functions, and 

data) and System-based modifications to any master file data (e.g., client, 

provider, reference, benefit package, managed care entity enrollment, 

interface data).
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3178 7 7.5 1

The Contractor shall provide the ability to allow authorized System users 

to view, print, export, and analyze an audit trail of any adds or changes 

made to data files in the System.

3179 7 7.5 1

The Contractor shall provide the ability to review all changes made to 

fields in the System and maintain an audit trail for all actions performed.  

This excludes actions by an authorized System user in the Sandbox. 

Adhere to the Deliverable submission, review, and approval 

process as described and approved by the Department within 

the Change Management Plan.

3180 7 7.5 2

The System shall maintain an audit trail that can be used to identify 

authorized System users who accessed which reports in the System, when, 

and how often.  

This includes all end products such as reports, maps, etc.

3181 7 7.5 3

The Contractor shall ensure that all audit trails are easy-to-use (e.g., 

through the use of graphical user interfaces, paper layouts) easy to read 

(e.g., little or no use of codes or abbreviations) and easy to understand 

(e.g., activities and logs use complete English sentences describing what 

happened). 

3182 7 7.5 1

The System shall maintain an audit trail for reporting the usage of the 

BIDM Web Portal by authorized System users.  This includes reporting on 

the frequency of  reports accessed through the BIDM Web Portal and by 

which authorized System users.

3183 7 7.6 1

The Contractor shall ensure components will integrate with the overall 

enterprise to:

•    Provide convenient, instant access to current and historical information 

without requiring a separate sign-on beyond the initial authorized System 

user sign-on.

•    Employ a security approach that integrates with other System 

components to provide role-based access with a single log-on.

•    Integrate with and provide support to other System components as 

defined by the Department.
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3184 7 7.6 1

The development of system architecture for data organization and storage 

shall follow a proven, industry best practice methodology (e.g., Kimball 

Lifecycle).

3185 7 7.6 1

The Contractor shall ensure that all software and systems interact and 

coordinate as appropriate for optimal overall System service delivery.

All interfaces, software and data must be compatible to ensure 

that the maximum efficiency of the System is achieved.

3186 7 7.6 1

The Contractor shall ensure that the architecture used for the System 

allows for data to be easily and quickly added, removed, or enhanced as 

needed by the Department.

The System must accept any data as needed by the 

Department.

3187 7 7.6 1

The Contractor shall provide a scalable and open architecture, which can 

interface with other systems in the future as required by the Department.

3188 7 7.6 2

The Contractor shall provide a service-based architecture that makes it 

possible to implement common interoperability and access across the 

Department's enterprise, including other applications, other State agencies, 

contractors, federal and State systems, and other new systems as needed.  

New systems will be added through the Change Management 

Process.

3189 7 7.6 1

The Contractor shall implement and maintain an architecture that will 

provide an analytic solution that is timely, accurate, usable and easily 

accessible to support program analysis and decision-making. 
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3190 7 7.6 1

The Contractor shall promote the use of best practices to optimize data for 

query, retrieval, and reporting.

3191 7 7.6 1

The System shall provide equal response time to an authorized System user 

performing analysis regardless of the System environment used if more 

than one environment is provided.

3192 7 7.6 1

The Contractor shall provide an architecture that clearly defines service 

end points that add functionality without requiring pervasive or broad 

changes to the System. 

The Department expects the System to incorporate modularity 

for ease in improvements and upgrades.

3193 7 7.6 1

The Contractor shall provide Enterprise Application Integration (EAI) to 

include web services technology and industry standards to promote web-

based and backend System applications integration.

3194 7 7.6 1

The Contractor shall ensure that all System tools return the same results 

when the same parameters are used.

3195 7 7.6 1

The Contractor shall maximize use of industry standards for the design and 

maintenance of the System, and the interface and exchange of data into and 

out of the System. 
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3196 7 7.6 1

The Contractor shall provide and maintain all service delivery 

documentation related to the design of each module/component and its 

interaction with other modules/components as appropriate. 

3197 7 7.6 1

The Contractor shall provide a holistic, multi-dimensional data view (i.e., 

pictures, diagrams, flow charts) of the architecture requirements (i.e., a 

means for Contractor, Department, and authorized System users to 

visualize the System components and interactions). 

3198 7 7.6 1

The Contractor shall provide an approach to Configuration of the System 

that can be easily updated and expanded to support changing Department 

needs. 

3199 7 7.7 1

The Contractor shall provide all System environment(s) (e.g., multiple 

environments, multiple application layers, hub architecture) necessary to 

perform all required functionality and Work under the Contract.

3200 7 7.7 1

The Contractor shall provide the ability to run multiple sessions 

simultaneously and have multiple views in in the same environments, 

application, and System Tools.

3201 7 7.7 1

The Contractor shall provide the ability to run multiple applications 

simultaneously while accessing data in the System.
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3202 7 7.7 1

Software provided by the Contractor shall not inhibit the simultaneous use 

of other Department software that accesses the System.

Any Department Software that would access the System 

would be implemented through the Change Management 

Process.

3203 7 7.8 1

The Contractor shall provide an easily accessible Rules Engine with the 

flexibility and capacity to support multiple complex data analytics.  

Functionality will include, but is not limited to, population identification, 

linkages/relationships, filters, sorts, data normalization, and groupers by 

any data element or attribution.  Both the Contractor and the Department 

will have authorized System users who can Configure the rules.

The Department will establish which users are authorized to 

make changes to the rules engine.  The Department will also 

establish the policy under which rules may be changed and 

will approve all proposed changes before they are 

implemented.

3204 7 7.8 1

The Contractor shall provide clear, concise, and automated business rules 

that minimize production System Configuration errors. 

3205 7 7.8 1

The Contractor shall provide the ability to Configure rules to be date 

specific, including date added, date modified, start date, end date, and 

effective date.

3206 7 7.8 1

The Contractor shall provide the ability to configure rules exception to be 

date specific, including date added, date modified, start date, end date, and 

effective date.

3207 7 7.8 1

The Contractor shall provide the ability, via Rules Engine, to delineate 

populations to facilitate Department activities based on Department 

defined criteria (e.g., disease state management, catastrophic cases, 

improve health outcomes, and population management). 
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3208 7 7.8 1

The Contractor shall provide Department review and approval on the rules 

configuration, rules engine design, testing, and rules updates.

3209 7 7.8 1

The Contractor shall provide the ability for Department authorized System 

users to test rules against replicated production data prior to 

implementation.

Adhere to the Deliverable submission, review, and approval 

process as described and approved by the Department within 

the Communication Management Plan and Rules Management 

Plan.

3210 7 7.8 1

The Contractor and authorized Department staff shall have the capability to 

add, delete, and modify rules (i.e., business logic) per Department direction 

without modifying the application code.  

3211 7 7.8 1

The Contractor and authorized Department staff shall have the capability to 

add, delete, modify and validate rules without the need to learn a 

specialized coding language (i.e., the rules engine will use English-like 

syntax).

3212 7 7.8 1

The Contractor shall provide the ability to link or classify records 

according to rules and/or rule groups. 

3213 7 7.8 1

The Contractor shall provide the ability for users to receive push 

notifications/alerts based on user-Configurable parameters (rules and/or 

rules groups).
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3214 7 7.8 1

The Contractor shall provide the ability to establish documented, uniform 

parameters that may be accessed consistently by authorized System users 

utilizing various System tools.  

3215 7 7.8 1

The Rules Engine shall enable policies, rules, and operational decisions to 

be defined, tested, executed, and maintained separately from the 

application code. 

3216 7 7.8 1

The Contractor shall provide functionality for Contractor and authorized 

Department staff to validate (i.e., test) rule changes prior to implementation 

and to provide the ability to revert to a prior version of the rules if there are 

unwanted or unintended consequences of a rule change. 

3217 7 7.8 1

The Contractor shall provide the ability for authorized System users to 

apply identifying codes to any record based on Rules Engine criteria (e.g., 

data tagging capabilities). 

3218 7 7.8 1

The Contractor shall provide the ability to associate providers with their 

clients and clients with their providers to view those relationships and to 

access all associated data including but not limited to client records, 

provider records, prior authorizations, client case management data, and 

claim/encounter records when accessing any one of them in the System 

(e.g., “one-stop” shopping). 

3219 7 7.8 2

The Contractor shall provide a graphical front-end to the Rules Engine 

enabling Department designated users to easily create, update, connect and 

apply rules, as well as to view active and inactive rules.
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3220 7 7.8 2

The Contractor shall provide tracking and reporting of rule usage, 

exception usage, and when the rules fail to work as designed, and provide 

recommendations to resolve rule failure.

3221 7 7.8 2

The Contractor shall provide the ability to schedule implementation of 

rules into the System.

3222 7 7.8 2

The Contractor shall provide the ability to clone rules, modify them and 

then implement them as new separate rules.  

3223 7 7.8 2

The Contractor shall provide the ability to link providers, owners, people 

who have a controlling interest, managing employees, agents, sub-

contractors, and associated entities that is provided through the interface 

with the Core MMIS.

3224 7 7.8 2

The Contractor shall provide the ability, for both the Contractor and 

Department authorized System users, to troubleshoot and debug data 

processing errors in the System, including the Rules Engine (e.g., if a user-

input change was not accepted by the System or if a value was changed 

within the System without authorization).

3225 7 7.8 2

The Contractor shall provide the ability for the Rules Engine to link unique 

identifiers provided by the Core MMIS and COFRS. 
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3226 7 7.8 2

The Contractor shall provide the ability, via Rules Engine or other method, 

to link clinical Electronic Health Record (EHR) information to client, 

claims/encounter, provider data within the System.

EHR data shall be submitted by CORHIO, QHN or other 

entities in the State that manages clinical data.

It is expected that data will be linked using an established 

client ID or other commonly defined data element.

3227 7 7.8 2

The Contractor shall provide the ability for authorized System users to 

query and report on using the identifying codes as applied to any record 

assigned through the Rule Engine.

3228 7 7.8 3

The Contractor shall provide the ability for the Rules Engine to be applied 

to any data in the System that has been imported through a BIDM Interface 

and BIDM Data Exchange.

3229 7 7.8 2

The Contractor shall provide the ability to generated discrete data sets 

based on the Rules Engine.

3230 7 7.8 2

The Contractor shall provide the ability for authorized System users to 

develop rules that will identify clients who may have specified conditions 

(e.g., pregnancy, obesity) but who have not been diagnosed.

The Department will be identifying clients through data in the 

System.

3231 7 7.8 2

The Contractor shall provide the ability to associate clients with their 

households and other members of the household, and associate children 

with their parents/guardians where available. 
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3232 7 7.8 2

The Contractor shall provide the ability to maintain historical associations 

and changes in those associations that are date sensitive for analysis and 

reporting.

3233 7 7.8 1

The Contractor shall provide a process for a built-in multi-level rule review 

and approval process that will validate logic errors, conflicts, redundancy 

and incompleteness across business rules to identify any conflicts in 

business rules as they are being developed, tested, and implemented.

Adhere to the Deliverable submission, review, and approval 

process as described and approved by the Department within 

the Communication Management Plan and Rules Management 

Plan.

3234 7 7.8 2

The Contractor shall provide the ability for authorized System users to 

apply the Rules Engine to user created tables in the Sandbox.

3235 7 7.8 2

The Contractor shall provide the ability to apply the Rules Engine to any 

data field in the System.

3236 7 7.8 1

The Contractor shall provide the ability, via Rules Engine or other method, 

to link data from Case Management System that is transmitted through the 

interface with the Core MMIS to other data in the System.

For example, the interface between the Core MMIS and 

BIDM would transmit data from the Case Management 

System.  The Department envisions that a rules engine would 

be utilized to establish the appropriate relationships and links 

between that data and other data in the System.

It is expected that data will be linked using an established 

client ID or other commonly defined data element.

3237 7 7.8 3

The Contractor shall provide the ability within the Rules Engine for 

authorized System users to create and maintain parameters associated with 

rate-related risk corridors (e.g., plus or minus a certain percentage or set 

dollar amount of risk around a capitated rate).

This requirement is related to partial risk rate setting.
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3238 7 7.8 3

The Contractor shall provide the ability within the Rules Engine for 

authorized System users to create and maintain parameters associated with 

rate-related stop-loss arrangements.

This requirement is related to partial risk rate setting.

3239 7 7.8 2

The Contractor shall provide the ability to link providers and contractors 

based on potential relationships and conflicts of interest.

3240 7 7.8 1

The Contractor shall provide a solution that will link, when possible, 

pharmacy claims/encounters to the prescribing claim (e.g., office visit). 

Even though these are two separate systems, the Department 

expects the data to come together in the System. 

3241 7 7.8 1

Via Rules Engine or other method, the Contractor shall integrate drug 

rebate information with other System data.

It is expected that data will be linked using an established 

client ID or other commonly defined data element.

3242 7 7.9 1

The Contractor shall support the exchange of data with BIDM Interfaces 

and BIDM Data Exchanges between the System and systems with which it 

interfaces and data exchanges to facilitate business functions that meet the 

requirements of Department policy, and federal and State rules and 

regulations. 

3243 7 7.9 2

The Contractor shall capture, in the System, all data that is transmitted 

through BIDM Data Exchanges.

The Department will establish the HIPAA business associate 

agreements with the appropriate parties.
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3244 7 7.9 1

The System shall transmit all appropriate data through BIDM Data 

Exchanges as specified in the Interface Control Document.

The Department will establish the HIPAA business associate 

agreements with the appropriate parties.

3245 7 7.9 1

The Contractor shall develop, document, and establish a BIDM Data 

Exchange with the Department's incumbent contractor (Xerox) that 

implements a BIDM Import of the weekly updates to the MMIS Decision 

Support System (DSS).

Appendix G contains a list of the tables in the MMIS Decision 

Support System (DSS), number of records, and estimated 

table size (bytes) as of 8/5/2013.  This BIDM Import will be 

comprised of: all claims/encounters adjudicated the previous 

week, records will be appended to claims tables; a complete 

refresh of client, provider, and reference data each week; and 

on a monthly basis appending one record for each client with 

at least one day of eligibility in the previous month to the 

Client Monthly Reports table.  This import will be effective 

from early in BIDM Contract Stage I through the end of 

parallel testing and operations.  

3246 7 7.9 1

The Contractor shall develop, document, and implement BIDM Data 

Exchanges to obtain BIDM Imports from and to send BIDM Exports to the 

All Payer Claims Database (APCD).

The APCD is currently administered by the Center for 

Improving Value in Health Care (CIVHC) and its database 

partner, Treo Solutions.  Files are currently transferred 

monthly to the APCD.  Specifications for data being sent to 

the APCD may be found in Appendix G.  Further information 

is available via:  www.civhc.org and www.cohealthdata.org.  

Data obtained from the APCD have not been clearly 

delineated but will likely include  reports and various datasets.

3247 7 7.9 1

The Contractor shall develop, document, and implement BIDM Data 

Exchanges to obtain BIDM Imports from and to send BIDM Exports to the 

Colorado Immunization Information System (CIIS).

The Department currently exchanges data with CDPHE's 

immunization registry on a weekly basis via sFTP; these file 

exchanges may be daily via the System.  The data exchanges 

include client and immunization-related claims data.  Files are 

usually less than 5 MB.  Imports from the immunization 

registry will include both client and claims level data as well 

as aggregate data (e.g., immunization rates by geographic 

area, payer type).  Appendix G includes documentation related 

to the CIIS.

3248 7 7.9 1

The Contractor shall develop, document, and implement BIDM Data 

Exchanges to obtain BIDM Imports from and to send BIDM Exports to 

CDPHE's Vital Records Section.

The current Vital Statistics exchange process involves sending 

Medicaid client data (e.g., name, date of birth, address, SSN) 

to CDPHE.  CDPHE matches the list with birth and death 

certificate data.  CDPHE sends records for matching persons 

back to the Department.   This exchange, based on a manual 

process at CDPHE, will be at least monthly until an automated 

process has been established.
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3249 7 7.9 1

The Contractor shall develop, document, and implement BIDM Data 

Exchanges to obtain BIDM Imports from and to send BIDM Exports to 

BIDM Data Exchange Partners associated with the Public Assistance 

Reporting Information System (PARIS).  

Information related to PARIS may be found at:  

http://www.acf.hhs.gov/programs/paris.  Data related to 

PARIS data exchanges are also included in Appendix G.  

There are currently four data cycles per year.

3250 7 7.9 1

The Contractor shall develop, document, and implement BIDM Data 

Exchanges to obtain BIDM Imports and to send BIDM Exports associated 

with the Medicare‐Medicaid Data Match Program (Medi‐Medi).

The current contractor (Xerox) extracts and provides client, 

provider, and paid claims data monthly to text files per federal 

specifications.  

3251 7 7.9 1

The Contractor shall develop, document, and implement BIDM Data 

Exchanges to obtain BIDM Imports from and to send BIDM Exports to the 

Department's Acute Care Utilization Review contractors (APS Healthcare, 

MASSPRO,  and associated CareWebQI web portal).

Client demographic and clinical/functional data, as well as 

claims/encounter, and provider data are sent after each claim 

adjudication cycle.  The Data Exchange would also return data 

from CareWebQI to the System.

3252 7 7.9 1

The Contractor shall develop, document, and implement BIDM Data 

Exchanges to obtain BIDM Imports from and to send BIDM Exports to the 

Department's Post Pay Recoveries contractor (currently Health 

Management Systems (HMS)).

Client, claims/encounter, and provider data are sent after each 

claim adjudication cycle.  The Data Exchange would also 

return data from HMS to the System.

3253 7 7.9 1

The Contractor shall develop, document, and implement BIDM Data 

Exchanges to obtain BIDM Imports from and to send BIDM Exports to the 

Department's Drug Utilization Review (DUR) contractor (currently the 

University of Colorado, School of Pharmacy).

Appendix G contains SQL scripts and record counts 

associated with the DUR Data Exchange.

3254 7 7.9 1

The Contractor shall develop, document, and implement BIDM Data 

Exchanges to obtain BIDM Imports from and to send BIDM Exports to the 

Department's Provider Web Portal contractor (currently CGI).

Files similar to those provided to Varis (see Appendix G) are 

provided to CGI after each claim payment cycle.
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3255 7 7.9 1

The Contractor shall develop, document, and implement BIDM Data 

Exchanges to obtain BIDM Imports from and to send BIDM Exports to the 

Colorado Nurse Home Visitor Program (NHVP).

The NHVP is being transitioned to the Colorado Department 

of Human Services (CDHS) from the Colorado Department of 

Public Health and Environment (CDPHE).  The NHVP data 

exchanges are focused on claims/encounters associated with 

pregnant women and new mothers for each of the NHVP 

providers.  Data exchanges are currently made on a monthly 

basis.  They are largely manual processes.

3256 7 7.9 1

The Contractor shall develop, document, and implement BIDM Data 

Exchanges to obtain BIDM Imports from and to send BIDM Exports to 

CDPHE's Breast and Cervical Cancer Program (BCCP).

The Department currently exchanges data with the BCCP on a 

monthly basis.  The data exchanges include client and claims 

data for Medicaid clients eligible via the BCCP program.  

Appendix G contains templates of the data sent to CDPHE.

3257 7 7.9 1

The Contractor shall develop, document, and implement BIDM Data 

Exchanges to send BIDM Exports to the Colorado Central Cancer 

Registry.

The System shall exchange data with CDPHE's Cancer 

Registry on at least a monthly basis.  The data exchanges 

include client and cancer-related claims data.  Appendix G 

contains an early version of the Cancer Registry data being 

exchanged; the Data Exchange under the Contract will be 

similar.

3258 7 7.9 1

The Contractor shall develop, document, and implement BIDM Data 

Exchanges to obtain BIDM Imports from and to send BIDM Exports to the 

Colorado Trauma Registry.

The Department currently exchanges data with CDPHE's 

Trauma Registry on a monthly basis.  The data exchanges 

include client and trauma-related claims data.  Appendix G 

includes documentation related to the Trauma Registry.

3259 7 7.9 1

Develop, document, and implement BIDM Data Exchanges to obtain 

BIDM Imports from of Preadmission Screening and Resident Review data 

from the Department's Long-term Care Utilization Review contractor 

(MASSPRO).

PASRR data consists of structured data responses from one or 

more assessment tools called Evaluation, data comprise, 

clinical, functional, demographic data.

3260 7 7.9 1

The System shall capture and maintain current and historical Colorado 

Client Assessment Record (CCAR) data (CDHS, Division of Behavioral 

Health) and make it available to authorized System users for querying, 

analysis, and reporting.

Behavioral health providers assess clients using the CCAR 

tool and provides the data to CDHS' Division of Behavioral 

Health.  CDHS will provide the data to the Contractor 

annually to load into the System.  The Department will 

provide historical data.  The data shall be updated per the 

schedule agreed upon in the Communication Management 

Plan.   Appendix G contains the CCAR form and manual.
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3261 7 7.9 1

The System shall capture and maintain current and historical Mental Health 

Statistics Improvement Program (MHSIP) Survey Data  (CDHS, Division 

of Behavioral Health) and make it available to authorized System users for 

querying, analysis, and reporting.  

CDHS' Division of Behavioral Health surveys approximately 

2,500 to 3,000 clients annually.  CDHS will provide the data 

to the Contractor annually to load into the System.  The 

Department will provide historical data.  The data shall be 

updated per the schedule agreed upon in the Communication 

Management Plan.   Appendix G contains a technical report 

describing the 2012 MHSIP survey.

3262 7 7.9 1

The System shall capture and maintain current and historical Youth 

Services Survey for Families (YSS-F) Survey Data (DHS, Division of 

Behavioral Health) and make it available to authorized System users for 

querying, analysis, and reporting.  

CDHS' Division of Behavioral Health surveys approximately 

1,000 clients annually.  CDHS will provide the data to the 

Contractor annually to load into the System.   The Department 

will provide historical data.  The data shall be updated per the 

schedule agreed upon in the Communication Management 

Plan.   Appendix G contains a technical report describing the 

2012 YSS-F survey.

3263 7 7.9 1

The Contractor shall develop, document, and implement BIDM Data 

Exchanges to obtain BIDM Imports from and to send BIDM Exports to the 

Department's Non-Emergency Medical Transportation (NEMT) contractor 

(currently First Transit).

First Transit submits NEMT spreadsheet--based trip 

information to the Department via CD.  The System based 

Data Exchange would be at least monthly.

3264 7 7.9 1

The Contractor shall develop, document, and implement BIDM Data 

Exchanges to obtain BIDM Imports from and to send BIDM Exports to the 

Department's claims review contractors.

Appendix G contains the Varis Data Field Layout document 

that outlines the tables, fields and characteristics for the data.  

3265 7 7.9 1

The Contractor shall develop, document, and implement BIDM Data 

Exchanges to obtain BIDM Imports from and to send BIDM Exports to 

CDPHE's Sexually Transmitted Infections/HIV (STI/HIV) Program.

The System will exchange data associated with CDPHE's 

STI/HIV registry on at least a monthly basis.  The data 

exchanges include client and STI/HIV-related claims data and 

reports.

3266 7 7.9 1

The Contractor shall develop, document, and implement BIDM Data 

Exchanges to obtain BIDM Imports from and to send BIDM Exports to 

CDPHE's Birth Defects Registry.

The System will exchange data associated with CDPHE's 

Birth Defects Registry on at least a monthly basis.  The data 

exchanges include client and claims data and reports.

Appendix A - BIDM Requirements and Performance Standards Matrix

SOLICITATION #: 

HCPFRFPCW14BIDM2

57 of 186



Unique 

ID

 RFP 

Section

RFP 

Subsection
Priority Requirement Other Notes and/or Performance Standards

Offeror Response:

Specify Contract Stage 

or Will Not Meet 

Associated Offeror's 

Response Question(s)

3267 7 7.9 1

The Contractor shall develop, document, and implement BIDM Data 

Exchanges to obtain BIDM Imports from and to send BIDM Exports to 

CDPHE's Oral Health Program.

The System will exchange data with CDPHE based on a 

quarterly and annual basis.

3268 7 7.9 2

The Contractor shall develop, document, and implement BIDM Data 

Exchanges, both BIDM Imports and BIDM Exports, with the federal 

Payment Error Rate Measurement  (PERM) contractors (currently Lewin 

and A+ Government Solutions).

The PERM data exchange is currently conducted on a three 

year rotating schedule.  Information related to the PERM data 

exchange is in Appendix G.  Further information is available 

at:  http://www.cms.gov/Research-Statistics-Data-and-

Systems/Monitoring-Programs/PERM/.

3269 7 7.9 2

The Contractor shall develop, document, and implement BIDM Data 

Exchanges to obtain BIDM Imports from and to send BIDM Exports to the 

Maternal, Infant, and Early Childhood Home Visiting program (MIECHV).

The MIECHV is being transitioned to the Colorado 

Department of Human Services (CDHS) from the Colorado 

Department of Public Health and Environment (CDPHE).

3270 7 7.9 2

The Contractor and BIDM Exchange Partners will review and when 

necessary adjust periodicity annually.

3271 7 7.9 2

The Contractor shall develop, document, and implement BIDM Data 

Exchanges to obtain BIDM Imports from and to send BIDM Exports to the 

Nurse Advice Line.

Information related to the Nurse Advice Line may be found at:  

http://www.coloradohealthpartnerships.com/news/nurse_advic

e_line.htm.  Data exchanges will need to be established to 

send client data to and obtain call related information from the 

Nurse Advice Line.  Periodicity has not been established, but 

may be daily.
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3272 7 7.9 2

The Contractor shall develop, document, and implement BIDM Data 

Exchanges to obtain BIDM Imports from and to send BIDM Exports to the 

various State agencies associated with Early Intervention Services.

Early Intervention refers to a variety of services for infants and 

toddlers who have, or are at risk of having, developmental 

disabilities or who are otherwise at risk. Colorado has three 

state level Memorandum of Understanding agreements 

involving five state agencies in order to   coordinate a 

statewide, comprehensive, interagency system of early 

intervention supports and services:  Human Services, 

Education, Public Health and Environment, Health Care 

Policy and Financing, and Department of Regulatory 

Agencies, Division of Insurance.  The periodic data exchanges 

(e.g., monthly, quarterly) will include client, provider, and 

service data associated with infants and toddlers with 

disabilities or delays.

3273 7 7.9 2

The Contractor shall develop, document, and implement BIDM Data 

Exchanges to obtain BIDM Imports from and to send BIDM Exports to the 

DDD Web system and Reporting System.

DDDWeb is the application that is supported by the Division 

for Developmental Disabilities (DDD) and contains 

information (e.g., evaluations, targeted case management data) 

related to clients with developmental disabilities.   DDDWeb 

data exchanges may be daily.  

Note:  DDDWeb may be incorporated into the Core MMIS.  

If that occurs, this requirement will be obsolete.

3274 7 7.9 2

The Contractor shall develop, document, and implement BIDM Data 

Exchanges to obtain BIDM Imports from and send BIDM Exports to 

CDPHE's Pregnancy Risk Assessment Monitoring System (PRAMS).

The System will exchange data associated with CDPHE's 

PRAMS on at least a monthly basis.  The data exchanges 

includes the System providing CDPHE monthly record level 

matching of selected mothers in order to obtain updated 

contact information such as address and phone numbers.

3275 7 7.9 2

The Contractor shall develop, document, and implement BIDM Data 

Exchanges to obtain BIDM Imports from and to send BIDM Exports to 

CDPHE's Tobacco Cessation Program (e.g., Colorado QuitLine).

Send data weekly, receive data as determined (e.g., monthly).

3276 7 7.9 2

The Contractor shall develop, document, and implement BIDM Data 

Exchanges to obtain BIDM Imports from and to send BIDM Exports to 

Colorado Department of Regulatory Affairs (DORA).

These data exchanges would provide on-going information 

related to professional licensure and sanctions of Department 

providers after initial provider review by the Core MMIS 

Fiscal Agent. The data exchange would likely consist of 

sending batch or individual provider information to DORA 

and capturing responses.  Periodicity is yet to be determined.
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3277 7 7.9 2

The System shall capture and maintain current and historical Drug/Alcohol 

Coordinated Data System (DACODS) data (CDHS, Division of Behavioral 

Health) and make it available to authorized System users for querying, 

analysis, and reporting.

DACODS is a primary client level data collection instrument 

used by the CDHS' Division of Behavioral Health.  CDHS will 

provide the data the data for the Contractor to load into other 

System.  Appendix G contains a manual describing the 

DACODS data.

3278 7 7.9 2

The Contractor shall transition data from the Department's Hospital Back 

Up (HBU) program cost report and client tracking spreadsheets.  The 

System shall maintain the data and provide the ability for authorized 

System users to query, analyze, and report on the data.

The Hospital Back Up (HBU) is a long term care program that 

provides hospital level care in skilled nursing facility settings.  

HBU has very few clients (~50) and is managed largely 

through manual processes.  Appendix G includes samples of 

the monthly cost report file and the client tracking file used to 

managed HBU.  

3279 7 7.9 2

The System shall provide the ability for authorized System users to add 

data to and modify existing HBU data via direct data entry, upload, and 

query to populate.

The Hospital Back Up (HBU) is a long term care program that 

provides hospital level care in skilled nursing facility settings.  

HBU has very few clients (~50) and is managed largely 

through manual processes.  Appendix G includes samples of 

the monthly cost report file and the client tracking file used to 

managed HBU.  

As defined through the Communication Management Plan, 

some authorized System users will be allowed to upload, 

directly enter, query to populate, and modify data in some 

tables and some fields in the Production environment.

3280 7 7.9 2

The Contractor shall develop, document, and implement BIDM Data 

Exchanges to obtain BIDM Imports from and to send BIDM Exports to the 

CDPHE's Vaccines for Children program.

Provider data are submitted quarterly to CDPHE.  Data for 

children up to and including age 18 (e.g., address, county, 

name and date of birth) are sent to CDPHE semi-annually.  

3281 7 7.9 2

The Contractor shall develop, document, and implement BIDM Data 

Exchanges to obtain BIDM Imports from and to send BIDM Exports to 

CDPHE's Health Facilities and Emergency Medical Services Division.

This periodic data exchange, most likely monthly, will 

primarily obtain survey certification and licensure and where 

necessary de-identified client data information from CDPHE 

that will be captured in the System.

3282 7 7.9 2

The Contractor shall develop, document, and implement BIDM Data 

Exchanges to obtain BIDM Imports from a BIDM Export of System clients 

to CMS' Long-Term Care Minimum Data Set (LTCMDS).

Appendix G contains the CMS MDS record layout.  This Data 

Exchange will only be implemented after all Department/CMS 

agreements are in place.  Data would be exchanged annually.

Appendix A - BIDM Requirements and Performance Standards Matrix

SOLICITATION #: 

HCPFRFPCW14BIDM2

60 of 186



Unique 

ID

 RFP 

Section

RFP 

Subsection
Priority Requirement Other Notes and/or Performance Standards

Offeror Response:

Specify Contract Stage 

or Will Not Meet 

Associated Offeror's 

Response Question(s)

3283 7 7.9 2

The Contractor shall develop, document, and implement BIDM Data 

Exchanges for ASPEN.

Appendix G contains the ASPEN record layout.  This Data 

Exchange will only be implemented after all Department/CMS 

agreements are in place.  Data would be exchanged annually.

3284 7 7.9 3

The Contractor shall develop, document, and implement BIDM Data 

Exchanges to obtain BIDM Imports from and to send BIDM Exports to 

CDPHE's Colorado Vital Information System (COVIS).

When the BIDM Data Exchange Partners (e.g., Department, 

Contractor, CDPHE) are able to establish an automated 

process for sending client lists to and obtaining matches from 

the COVIS, the data exchange will be conducted at least 

weekly.

3285 7 7.9 3

The Contractor shall develop, document, and implement BIDM Data 

Exchanges to obtain BIDM Imports from and to send BIDM Exports to the 

Division of Youth Corrections' system(s).

The Division of Youth Corrections (CDHS) is responsible for 

management and oversight of state-operated and privately 

contracted residential facilities, and for community alternative 

programs that serve and treat youth aged 10-21 years who 

have demonstrated delinquent behavior.  The Department and 

DYC has been piloting a project to exchange data; the process 

has been manual.  Data exchanges will focus on sending client 

data from the System to DYC and receiving data from DYC 

for matching clients in DYC facilities and programs.  Data 

exchange frequency has not been established but will be 

periodic (e.g., weekly, monthly). 

3286 7 7.9 3

The Contractor shall develop, document, and implement BIDM Data 

Exchanges to obtain BIDM Imports from and to send BIDM Exports to the 

State Automated Child Welfare Information System (SACWIS, i.e., Trails 

System).

The State Automated Child Welfare Information System 

(SACWIS, i.e., Trails System) is used to provide automated 

case management reporting tools to child welfare, juvenile 

justice, Medicaid, child support and child care programs on a 

statewide basis.  Trails primarily interfaces with CBMS to 

establish foster care eligibility.  The yet to be established 

periodic and ad hoc data exchanges will primarily provide 

reports and client specific information for use by case 

managers in the Trails System.  

3287 7 7.9 3

The Contractor shall develop, document, and implement BIDM Data 

Exchanges to obtain BIDM Imports from and to send BIDM Exports to the 

Short Term Intensive Residential Remediation Treatment (STIRRT) 

program.

STIRRT, which is managed by the Alcohol and Drug Abuse 

Division (DHS), treats clients who have substance abuse 

problems and are at risk of incarceration.  The yet to be 

established periodic and ad hoc data exchanges will primarily 

provide reports and client specific information for 

administering the STIRRT program.
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3288 7 7.9 3

The Contractor shall develop, document, and implement BIDM Data 

Exchanges to obtain BIDM Imports from and to send BIDM Exports to 

CDPHE's Colorado Electronic Disease Reporting System (CEDRS).

The System will provide infectious disease related data to 

CEDRS after each MMIS claims adjudication cycle.  Data 

will be obtained from CEDRS on a periodic basis (e.g., 

quarterly, annually).

3289 7 7.9 3

The Contractor shall develop, document, and implement BIDM Data 

Exchanges to obtain BIDM Imports from and to send BIDM Exports 

related to CDPHE administered surveys (e.g., Colorado Health Survey, 

Colorado Child Health Survey, Colorado Behavioral Risk Factor 

Surveillance System (BRFSS)).

The System will exchange data with CDPHE based on the 

periodicity of the specific survey (e.g., quarterly, annually).  

This data exchange will primary consist of obtaining survey 

results (e.g., aggregated and de-identified records) from 

CDPHE.

3290 7 7.9 3

The Contractor shall develop, document, and implement BIDM Data 

Exchanges to obtain BIDM Imports from and to send BIDM Exports to the 

Colorado Department of Corrections (CDOC).

The data exchanges would primarily be comprised of sending 

adult client information to CDOC and obtaining incarceration 

and parole-related information in return.  The data exchanges 

may also include medical record information via the 

Correctional Health Partners Interface.  Protocols and 

agreements have not been established.

3291 7 7.9 3

The Contractor shall develop, document, and implement BIDM Data 

Exchanges to obtain BIDM Imports of  and to send BIDM Exports to 

CMS' Medicare Enrollment Database (EDB) Data Match (CMS' eligibility 

database match).

After the Department has a completed and approved EDB 

Customized State Data Use Agreement (DUA), the System 

would send CMS a file of Medicaid beneficiary identifiers 

(SSNs) that will be compared with information in the EDB. 

An extract from the EDB will be returned to the System for 

matching clients (e.g. names, dates, identifiers.)  This 

information will largely be used to simplify the Part C 

(Medicare Advantage Plan) participation reporting process.  

See also:  http://www.cms.gov/Research-Statistics-Data-and-

Systems/Computer-Data-and-Systems/Privacy/States.html.

3292 7 7.9 3

The Contractor shall develop, document, and implement BIDM Data 

Exchanges to obtain BIDM Imports from CMS' Outcome and Assessment 

Information Set (OASIS).

Appendix G contains the CMS OASIS record layout.  This 

Data Exchange will only be implemented after all 

Department/CMS agreements are in place.  Data would be 

exchanged annually.

3293 7 7.9 3

The Contractor shall provide a BIDM Data Exchange between the System 

and Connect for Health Colorado.  

This data exchange has not yet been established.
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3294 7 7.9 Optional

The Contractor shall develop, document, and implement BIDM Data 

Exchanges to obtain BIDM Imports from and to send BIDM Exports to the 

Health Information Management System.

The Health Information Management System is currently 

operated by CDHS.  It is the Medicare/Medicaid billing 

system used by Mental Health Institutes, Regional Centers and 

State Veterans Nursing Homes.    Data exchange frequency 

has not been established but will be periodic (e.g., weekly, 

monthly).

3295 7 7.9 Optional

The Contractor shall develop, document, and implement BIDM Data 

Exchanges to obtain BIDM Imports from and to send BIDM Exports to the 

CDHS Division of Child Welfare.

These yet to be established data exchanges will provide period 

and ad hoc data for activities not included in the Trails 

System.

3296 7 7.9 Optional

The Contractor shall develop, document, and implement BIDM Data 

Exchanges to obtain BIDM Imports from and to send BIDM Exports to the 

Federal Department of Corrections (DOC) and/or Federal Bureau of 

Prisons.

The data exchanges would primarily be comprised of sending 

adult client information and obtaining incarceration and parole-

related information in return.  The data exchanges may also 

include corrections-related medical record information.  

Protocols and agreements have not been established.

3297 7 7.9 1

The Contractor shall provide a BIDM Interface between the System and 

the Colorado Benefits Management Systems  Decision Support System 

(CBMS DSS).  

At a minimum this should occur daily.

3298 7 7.9 2

The Contractor shall capture, in the System, any and all data from CBMS-

DSS that is transmitted through the interface with the CBMS.

All BIDM Interfaces shall be bi-directional.

3299 7 7.9 3

The Contractor shall provide a real-time or near real-time BIDM Interface 

between the System and the Colorado Benefits Management Systems  

Decision Support System (CBMS DSS).  

 Real-time or near real-time interfaces shall be provided by the 

Contractor as feasible and within reason, based on the system 

the BIDM is interfacing with.  
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3300 7 7.9 1

The Contractor shall provide a BIDM Interface between the System and 

the Colorado Financial Reporting System (COFRS).  

At a minimum this should occur daily.

3301 7 7.9 1

The Contractor shall include any and all financial data from the 

Department's financial System (currently COFRS) that is transmitted 

through the interface with the Department's financial System.

All BIDM Interfaces shall be bi-directional.

3302 7 7.9 3

The Contractor shall provide a real-time or near real-time BIDM Interface 

between the System and the Colorado Financial Reporting System 

(COFRS).  

Real-time or near real-time interfaces shall be provided by the 

Contractor as feasible and within reason, based on the system 

the BIDM is interfacing with.  

3303 7 7.9 1

The Contractor shall include any and all data transmitted from the Core 

MMIS in the System.  

All BIDM Interfaces shall be bi-directional.

3304 7 7.9 1

Provide the capability to capture the Trauma Editing – Medical Service 

Questionnaires (MSQ) and responses from the Core MMIS.

3305 7 7.9 1

The Contractor shall provide a BIDM Interface between the System and 

the Core MMIS.  

At a minimum this should occur daily.
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3306 7 7.9 1

The Contractor shall include any and all data from the Case Management 

System that is transmitted through the interface with the Core MMIS in the 

System.  

Data contained within the System will be maintained for the 

life of the Contract.  This includes but is not limited to the data 

outlined in Section 7 of the RFP Body. 

Maintain document archive for the life of the Contract.

3307 7 7.9 2

The Contractor shall ensure that all Fiscal Agent Operational data from the 

interfaces with the Core MMIS and PBMS is captured and accessible by 

authorized System users through the appropriate software and System 

Tools.  This includes reporting and analysis for claims/encounters received, 

claims/encounters processed, and time between processing.

3308 7 7.9 2

The Contractor shall capture all Fiscal Agent Operational data from the 

Core MMIS to support reporting and analysis.

3309 7 7.9 3

The Contractor shall provide a real-time or near real-time BIDM Interface 

between the System and the Core MMIS.  

 Real-time or near real-time interfaces shall be provided by the 

Contractor as feasible and within reason, based on the system 

the BIDM is interfacing with.  

3310 7 7.9 1

The Contractor shall provide a  BIDM Interface between the System and 

the Colorado Regional Health Information Organization (CORHIO).  

At a minimum this should occur daily.

3311 7 7.9 2

The Contractor shall capture in the System any and all clinical and EHR 

data from CORHIO that is transmitted through the interface with the 

CORHIO.  

This data is transmitted through the HL-7 (or other agreed 

formats) transactions.

As versions of the HL-7 are released and adopted by 

CORHIO, the interface will be modified through the Change 

Management Process.
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3312 7 7.9 3

The Contractor shall provide a real-time or near real-time BIDM Interface 

between the System and the Colorado Regional Health Information 

Organization (CORHIO).  

 Real-time or near real-time interfaces shall be provided by the 

Contractor as feasible and within reason, based on the system 

the BIDM is interfacing with.  

3313 7 7.9 1

The Contractor shall provide a BIDM Interface between the System and 

the Pharmacy Benefit Management System (PBMS).  

At a minimum this should occur daily.

3314 7 7.9 1

The Contractor shall include any and all data from PBMS that is 

transmitted through the interface with the PBMS.  This includes the 

capture all PBMS operational data to support reporting and analysis.

All BIDM Interfaces shall be bi-directional.

3315 7 7.9 3

The Contractor shall provide a real-time or near real-time BIDM Interface 

between the System and the Pharmacy Benefit Management System 

(PBMS).  

 Real-time or near real-time interfaces shall be provided by the 

Contractor as feasible and within reason, based on the system 

the BIDM is interfacing with.  

3316 7 7.9 1

The Contractor shall obtain current Federal Poverty Level (FPL) limits by 

family size used for Medicaid eligibility calculations and add it to the 

existing historical data, making it available in the System for querying, 

analysis, and reporting.

Federal Poverty Levels are published in the Federal Register.  

The data shall be updated per the schedule agreed upon in the 

Communication Management Plan.  Appendix G contains a 

sample of the FPL and Dual Eligible Standards data for 2013.  

FAQs related to FPL and Dual Eligible Standards data may be 

found at http://aspe.hhs.gov/poverty/faq.cfm. 

3317 7 7.9 1

The Contractor shall populate and maintain in the System historical Federal 

Poverty Level (FPL) limits by family size used for Medicaid eligibility 

calculations and make it available in the System for querying, analysis, and 

reporting.

Appendix G contains a sample of the FPL and Dual Eligible 

Standards data for 2013.  FAQs related to FPL and Dual 

Eligible Standards data may be found at 

http://aspe.hhs.gov/poverty/faq.cfm.
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3318 7 7.9 1

The Contractor shall obtain current Dual Eligible Standards (i.e., Qualified 

Medicare Beneficiary (QMB), Specified Low-Income Medicare 

Beneficiary (SLMB), Qualifying Individuals (QI), Qualified Disabled 

Working Individuals (QDWI)) for both individuals and couples and add it 

to the existing historical data, making it available in the System for 

querying, analysis, and reporting.

Appendix G contains a sample of the FPL and Dual Eligible 

Standards data for 2013.  The data shall be updated per the 

schedule agreed upon in the Communication Management 

Plan.  FAQs related to FPL and Dual Eligible Standards data 

may be found at http://aspe.hhs.gov/poverty/faq.cfm.

3319 7 7.9 1

The Contractor shall populate and maintain in the System historical Dual 

Eligible Standards (i.e., Qualified Medicare Beneficiary (QMB), Specified 

Low-Income Medicare Beneficiary (SLMB), Qualifying Individuals (QI), 

Qualified Disabled Working Individuals (QDWI)) for both individuals and 

couples, making it available for querying, analysis, and reporting.

Appendix G contains a sample of the FPL and Dual Eligible 

Standards data for 2013.  FAQs related to FPL and Dual 

Eligible Standards data may be found at 

http://aspe.hhs.gov/poverty/faq.cfm.

3320 7 7.9 1

The Contractor shall obtain current Supplemental Security Income (SSI) 

Program Rates & Limits from the Department and add the data to the 

existing historical data, making it available in the System for querying, 

analysis, and reporting.

SSI Rates and Limits are updated annually.  The data shall be 

updated per the schedule agreed upon in the Communication 

Management Plan.  

3321 7 7.9 1

The Contractor shall populate and maintain in the System historical 

Supplemental Security Income (SSI) Program Rates & Limits making it 

available for querying, analysis, and reporting.

The Department shall provide the Contractor historical SSI 

Rates and Limits.

3322 7 7.9 1

The System shall capture and maintain Institution for Mental Disease 

(IMD) inpatient data and make it available for querying, analysis, and 

reporting.

3323 7 7.9 1

The Contractor shall obtain current and historical Medicare rates by 

service and provider making it available in the System for querying, 

analysis, and reporting.
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3324 7 7.9 2

The System shall capture the most recent National Plan and Provider 

Enumeration System (NPPES) Full Replacement Monthly NPI File and 

make it available for querying, analysis, and reporting.  The NPPES data 

may be fully refreshed (e.g., truncated and populated) each month.  The 

NPPES data are an exception to the 'never delete a record' requirements 

within this RFP.  

Appendix G contains the record file layout, download 

information, and code values for the NPPES full monthly 

replacement file.  The file is currently over 4 GB.  

3325 7 7.9 2

The Contractor shall download the most recent National Plan and Provider 

Enumeration System (NPPES) Full Replacement Monthly NPI File and 

load the data into the System each month. 

Appendix G contains the record file layout, download 

information, and code values for the NPPES full monthly 

replacement file.  The file is currently over 4 GB.  The NPPES 

data website is:  http://www.cms.gov/Regulations-and-

Guidance/HIPAA-Administrative-

Simplification/NationalProvIdentStand/DataDissemination.ht

ml.

3326 7 7.9 2

The Contractor shall upload all the cost report data from the historical 

Healthcare Provider Cost Reporting Information System (HCRIS) that is 

available on the CMS website into the System and make the data available 

for querying, analyzing, and reporting.

 HCRIS data may currently be downloaded from the CMS 

website:

 http://www.cms.gov/Research-Statistics-Data-and-

Systems/Files-for-Order/CostReports/Cost-Reports-by-Fiscal-

Year.html

3327 7 7.9 2

On an on-going basis, the Contractor shall upload all the cost report data 

from the Healthcare Provider Cost Reporting Information System (HCRIS) 

that is available on the CMS website into the System and make the data 

available for querying, analyzing, and reporting.  The Contractor shall 

obtain and upload the HCRIS data on a schedule defined in the 

Communication Management Plan.

 HCRIS data may currently be downloaded from the CMS 

website:

 http://www.cms.gov/Research-Statistics-Data-and-

Systems/Files-for-Order/CostReports/Cost-Reports-by-Fiscal-

Year.html

3328 7 7.9 2

The Contractor shall obtain and upload CICP reports data into the System 

and make the data available for querying, analyzing, and reporting.

The Department will provide the Contractor historical CICP 

report data.  Samples of CICP report forms and the CICP Data 

Collection Manual are included in Appendix G.

3329 7 7.9 2

On an on-going basis, the Contractor shall upload CICP report data into 

the System and make the data available for querying, analyzing, and 

reporting.  The Contractor shall obtain and upload the CICP report data on 

a schedule defined in the Communication Management Plan.

The Department will provide the Contractor historical CICP 

report data.  Samples of CICP report forms and the CICP Data 

Collection Manual are included in Appendix G.
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3330 7 7.9 3

The System shall capture and maintain current and historical Colorado 

Health Access Survey (CHAS) data and make it available for querying, 

analysis, and reporting.

 The CHAS surveys 10,000 households and 26,000 people 

every other year.  Appendix G contains the data dictionaries 

for the 2011 and the 2008-2009 administrations.    The public 

use files are available via download at:  

http://www.cohealthaccesssurvey.org/results/public-use-files/.

3331 7 7.9 3

The System shall capture and maintain Consumer Assessment of Health 

Plans Study (CAHPS) survey data and make it available for querying, 

analysis, and reporting.

CAHPS respondent-level data will be provided to the 

Contractor by the Department or its contractor (currently, 

HSAG) after the annual survey administration.  Appendix G 

contains the record layout for data from the current CAHPs 

Adult and Child versions of the survey.

3332 7 7.9 3

The System shall capture and maintain SF12 Health Survey data and make 

it available for querying, analysis, and reporting.

The SF12 is a 12 question survey yielding structured data.  

The respondent-level data will be provided to the Contractor 

by the Department or its contractor after survey administration 

(annual).  Appendix G contains a copy of the SF12 survey.

3333 7 7.9 3

The Contractor shall upload historical Uniform Cost Report (UCR) data 

provided by the Department into the System and make the data available 

for querying, analyzing, and reporting.

The Department will provide the Contractor historical UCR 

data.

3334 7 7.9 3

On an on-going basis, the Contractor shall obtain UCR data from the 

Department and upload the data  into the System  and make the data 

available for querying, analyzing, and reporting  The Contractor shall 

obtain and upload the UCR data on a schedule defined in the 

Communication Management Plan.

Uniform Cost Reports are submitted periodically to the 

Department.

3335 7 7.9 1

The Contractor shall capture and maintain all reference files from the Core 

MMIS and PBMS in the System through the BIDM Interface. 

The Contractor is not responsible for licensing of reference 

files.
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3336 7 7.9 1

The Contractor shall ensure that all claims/encounter and client related data 

from the interfaces with the Core MMIS and PBMS are captured and 

accessible by authorized System users through the appropriate software 

and System Tools.

The Department expects daily updates except as otherwise 

recommended by the Contractor and agreed to by the 

Department.

3337 7 7.9 1

The Contractor shall develop, document, and implement a BIDM Data 

Exchange to obtain imports from and to send exports to the contracted 

RCCOs. 

The Contractor shall be responsible for parsing raw MMIS 

claims and eligibility flat files by RCCO and uploading to 

remote, secure FTP sites as specified by the RCCO.

3338 7 7.9 3

The Contractor shall develop, document, and implement BIDM Data 

Exchange to obtain BIDM imports from and to send BIDM exports to 

CMS Electronic Data Interchange (EDI) for Medicare-Medicaid 

Coordination of Benefit (COBA) transactional data feeds.

The Contractor shall send a Medicare-Medicaid eligibility file 

to the CMS contractor and receive bi-weekly transactional 

data feeds. Contractor shall be responsible for translating 

feeds into BIDM data structures for use in query, reporting, 

and analytics.

3339 7 7.9 3

The Contractor shall develop, document, and implement BIDM Data 

Exchange to obtain BIDM imports from and to send BIDM exports to 

CMS Electronic Data Interchange (EDI) for Medicare-Medicaid Part D 

data feeds. 

The Contractor shall send a Medicare-Medicaid eligibility file 

to the CMS contractor and receive monthly data feeds. 

Contractor shall be responsible for translating feeds into 

BIDM data structures for use in query, reporting, and 

analytics.

3340 7 7.10 1

The System shall perform data ETL functionality to integrate data from all 

sources into a cohesive data warehouse.

3341 7 7.10 1

The System shall perform data ETL functionality to transform data from 

data warehouse to data marts.
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3342 7 7.10 1

The Contractor shall provide the ability to identify the timestamp when all 

data was uploaded to the system, including BIDM Interfaces and BIDM 

Data Exchanges.

3343 7 7.10 1

The Contractor shall provide the ability to identify the source of data and 

the timestamp added to the System. 

3344 7 7.10 1

The Contractor shall develop and maintain design and specifications 

documents for each BIDM Interface or BIDM Data Exchange containing 

any features, functions, or associated logic.

ICDs shall conform to guidelines in DHHS' Interface Control 

Practice Guide and CMS' Interface Control Document 

(Appendix G) unless other guidelines and formats are agreed 

to by the Department.

3345 7 7.10 1

The Contractor shall work with the Department, BIDM Interface Partners, 

and BIDM Exchange Partners to establish agreements (e.g., Memorandum 

of Understanding, System Interface Agreements) that document the 

interface and data exchange expectations.

ICDs shall conform to guidelines in DHHS' Interface Control 

Practice Guide and CMS' Interface Control Document 

(Appendix G) unless other guidelines and formats are agreed 

to by the Department.

3346 7 7.10 1

The System shall perform data ETL functionality for all data flowing 

though a BIDM Interface, a BIDM Data Exchange, or a process for 

obtaining External Data.

3347 7 7.10 1

The Contractor shall ensure validation and verification of all data fields. 
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3348 7 7.10 2

The Contractor shall provide the ability to accept, transform, and load all 

HIPAA X12 transactions as either an BIDM Interface or BIDM Data 

Exchange into the System.

3349 7 7.10 2

The Contractor shall provide the ability to accept, transform, and load HL7 

transaction as either an BIDM Interface or BIDM Data Exchange into the 

System.

3350 7 7.10 3

The Contractor shall provide the ability to generate and transmit all HIPAA 

X12 transactions as a BIDM Data Exchange from the System.

3351 7 7.10 3

The Contractor shall provide the ability to generate and transmit HL7 

transaction as a BIDM Data Exchange from the System.

3352 7 7.10 3

The Contractor shall provide the ability to generate and transmit NCPDP 

transaction as a BIDM Data Exchange from the System.

3353 7 7.10 2

Provide the ability to report data discrepancies back to the original source.
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3354 7 7.10 2

The System shall archive raw interface files after sixty (60) calendar days 

and maintain for up to 6 months.

3355 7 7.10 1

The Contractor shall provide the ability to access and reprocess raw BIDM 

Interface and BIDM Data Exchange files for at least sixty (60) calendar 

days. 

3356 7 7.10 1

The Contractor shall provide a solution that facilitates the exchange of 

information by mapping the definition of terms used in the System with 

comparable terms in systems associated with BIDM Interfaces and BIDM 

Data Exchanges.

3357 7 7.10 1

The Contractor shall make the data provided through the BIDM Interfaces 

and BIDM Data Exchanges available for analysis  in the System and use 

by System Tools as soon as possible upon receipt.

Note: For each data type / source, the Department and 

Contractor will identify the expected lag time between data 

availability and the System update.  Update frequency will 

depend on the specific data being obtained.  For instance, if 

the Core MMIS sends client data to the System on a daily 

basis, that information should be updated daily.

3358 7 7.10 1

The Contractor shall maintain audit trail of all actions performed and any 

data modifications initiated from the interface feed.

3359 7 7.10 1

The System shall provide the ability to upload data and reports from the 

System to the Core MMIS Contractor's  Case Management Tool. 

Adhere to the Deliverable submission, review, and approval 

process as described and approved by the Department within 

the Communication Management Plan.
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3360 7 7.10 2

The Contractor shall provide the ability to change the attributes, acceptable 

values, and properties of data fields as needed.

3361 7 7.10 1

The Contractor shall provide middleware (e.g., interface engine, integration 

engine) that allows the System to access and exchange information with 

BIDM Interfaces and BIDM Data Exchanges.

3362 7 7.10 1

The Contractor shall provide middleware (e.g., interface engine, integration 

engine) that streamlines the building, testing, and deploying of BIDM 

Interfaces and BIDM Data Exchanges.

3363 7 7.10 1

The Contractor shall provide middleware (e.g., interface engine, integration 

engine) that provides the flexibility to change direction based on 

configurable events and delivers alerts when an abnormal condition arises.

3364 7 7.11 1

The System shall provide secure, automated transmission of query results 

and reports to Department designated recipients.

3365 7 7.11 1

The System shall provide secure methods of disseminating data that 

comply with HIPAA and all other Federal and state laws, rules, and 

regulations.
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3366 7 7.11 1

The System shall provide the ability for authorized System users and 

Contractor staff to securely exchange large data files through secure, 

HIPAA compliant  protocol  (e.g., sFTP) with other Department 

contractors, other governmental entities, providers, and stakeholders.  

3367 7 7.11 3

The Contractor shall provide the ability for authorized System users to 

obtain secure, real-time access to System reports and dashboards, as 

defined by the Department, securely on their smart phones, tablets, and 

mobile operating systems.

3368 7 7.11 1

The System shall enable all assigned Contractor personnel to easily and 

securely exchange documents and electronic files with the Department in 

compatible formats.  The Contractor is to maintain the same software and 

version of software as the Department including, but not limited to, the 

following:

•    Microsoft Word

•    Microsoft Excel

•    Microsoft Project

•    Microsoft Access

•    Microsoft PowerPoint

Upgrade within thirty (30) business days of the Department’s 

notification of upgrade.

Note:  The Department Utilizes Microsoft Office Version 

2013.

3369 7 7.11 Optional

The Contractor shall provide the ability for authorized System users to 

access and utilize System applications securely on their smart phones, 

tablets, and mobile operating systems.

3370 7 7.12 1

Contractor will have insight into internal policy discussions, contractual 

issues, price negotiations, State financial information, and advanced 

knowledge of potential/draft legislation.  As a result, the Contractor shall 

maintain confidentiality and privacy of this information.

3371 7 7.12 1

The Contractor shall keep all documents, data compilations, reports, 

computer programs, photographs, and any other work provided to or 

produced by the Contractor in the performance of the contract confidential 

until publicly released by the Department or until written permission is 

granted by the Department for its release.
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3372 7 7.12 1

The Contractor shall obtain written approval from the Department prior to 

disclosing any privileged information (e.g., attorney/client information).

3373 7 7.12 1

The Contractor shall provide the ability to protect specific client and 

provider information from view or use to comply with Colorado’s Address 

Confidentiality Program (ACP) as specified through the Communication 

Management Plan.

3374 7 7.12 1

The Contractor shall provide secure and encrypted electronic 

communication functionality for authorized System users to report 

problems or ask questions while exchanging PHI/PII, in compliance with 

HIPAA.

This Deliverable shall be completed and provided to the 

Department during the Operations and Maintenance Phase.

3375 7 7.12 1

The Contractor shall obtain written approval from the Department prior to 

release of Protected Health Information (PHI) or Personally Identifiable 

Information (PII) to any non-Department entity.  The Contractor shall 

verify with the Department that the requesting party is authorized to 

receive information.

3376 7 7.12 1

Contractor shall provide to its staff HIPAA compliance training specific to 

the System.

Training will be in compliance with federal and State rules and 

regulations.

3377 7 7.12 1

The Contractor shall provide the ability for any authorized System user, as 

defined by the Department, to have secure, role-based, single sign-on 

access to authorized current and historical data, System components, or 

Web-based material.

The single sign-on also applies to the Core MMIS and to the 

PBMS.  The Core MMIS Contractor will be the single sign-on 

lead.  The BIDM Contractor will work with the Core MMIS 

Contractor to ensure seamless access for authorized System 

users.
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3378 7 7.12 1

The Contractor shall provide a scalable System infrastructure with role-

based access capability to establish user credentials and permissions.

3379 7 7.12 1

The Contractor shall provide a user administration module that allows 

authorized System users, including authorized providers and system 

administrators, to assign access to Systems functions in a secure manner in 

accordance with privacy and security requirements. 

Note:  Though the Core MMIS Contractor will be providing 

user access, the Contractor needs the ability to designate and 

authenticate role-based access to the System.

3380 7 7.12 1

The System shall provide the ability for authorized System users to enter, 

update, and maintain date-sensitive records related to which person(s) have 

access to a client's data and any limitations on that access (e.g., the person 

may access eligibility data, but not claims data).

For example, this functionality would identify a daughter who 

has the permission and/or legal authority to act for a parent 

with Alzheimer's Disease.  Authorized System users shall have 

multiple methodologies for entering and updating records 

(e.g., query to populate, direct data entry).

3381 7 7.12 1

The Contractor shall transition data related to which person(s) have access 

to a client's data and any limitations on that access (e.g., the person may 

access eligibility data, but not claims data) from Department sources (e.g., 

spreadsheets, Access databases) into the System.

3382 7 7.12 2

The Contractor shall provide privacy/litigation controls that indicate 

who/what has access to data contained within the record.

3383 7 7.12 2

The System shall provide an audit trail that provides the date and reason 

for all modification for each authorized System user’s profile.
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3384 7 7.12 3

The Contractor shall provide robust user profiles that allows an authorized 

System user to view role based assignments, group memberships, System 

usage, and last log-on date and time.

3385 7 7.12 3

The System shall provide the ability to support both role-based and group-

based security at the individual data field level so that users are not able to 

view sensitive information or other information which they have no 

business need to see.

Includes suppressing the results returned from searches as 

well as information viewable in the user’s own display 

environment.

3386 7 7.12 Optional

The System shall provide an easy-to-use module for authorized System 

users to edit, create, and implement role-based and group-based security at 

the individual data field level for all authorized System users based upon 

user characteristics or group memberships.

Generally this would be used by System security personnel at 

the Contractor and Department.

3387 7 7.12 1

The Contractor shall develop and maintain role-based, single sign-on 

authorized System user lists and profiles in partnership with the Core 

MMIS Contractor.  The Contractor shall actively manage and maintain the 

lists and profiles per Department direction.

3388 7 7.12 3

The System shall provide the ability for authorized System users to 

maintain a record/audit trail of a client’s requests for copies of personal 

records including time/date, source, type, and status of request.

3389 7 7.12 3

The System shall provide the ability for authorized System users to track 

individual client's data released to external parties (e.g., external data 

requests, research studies, audits).  Tracking information shall include 

time/date, source, type, and status of request.

Authorized System users shall have multiple methodologies 

for tracking data (e.g., query to populate, direct data entry, 

uploaded data).
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3390 7 7.12 3

The System shall provide the ability for authorized System users to enter, 

update, and maintain records related to client requests that data not be 

released to external parties.

Authorized System users shall have multiple methodologies 

for entering and updating records (e.g., query to populate, 

direct data entry).

3391 7 7.12 Optional

The System shall provide the ability for security personnel to view, in real 

time, the exact same screens and information being viewed by an 

authorized System user.

3392 7 7.13 1

The Contractor shall provide a BIDM Web Portal functionality for 

authorized System users (such as contracted Medicaid providers) to 

generate, access, and download role-based BIDM reports and analysis. 

Contractor shall be responsible for all components of the BIDM Web 

Portal including:

• BIDM Web Portal application interface

• Hosting, hardware, and software

• Internet connectivity

• BIDM Web Portal user guide and standardized reporting and analytics 

documentation

• Associated operational services (e.g., Help Desk, authorized System user 

training)

3393 7 7.13 1

The Contractor shall be responsible for creating and maintaining role-based 

authentication for authorized System user access to the BIDM Web Portal 

through a formalized request process, subject to Department approval. 

3394 7 7.13 1

The Contractor shall provide role-based access and authentication in the 

BIDM Web Portal. Access to PHI shall be limited to the minimum 

necessary by each authorized System user’s role. For example, providers 

shall only have access to reports on clients enrolled with them or otherwise 

assigned to them through Client Attribution.
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3395 7 7.13 1

The Contractor shall ensure the BIDM Web Portal is available to 

authorized System users 24 hours a day, 7 days a week, except for 

regularly scheduled maintenance.

3396 7 7.13 3

The Contractor shall provide authorized System users an online interface 

capability for creating provider user-level accounts for the BIDM Web 

Portal.

3397 7 7.13 1

The Contractor shall provide an interface to the MMIS Web Portal to 

provide role-based access for authorized System users access the BIDM 

Web Portal to generate, view, and download ad hoc and standardized 

reporting, including but not limited to:

•    The ability to export a provider’s entire client list.

 •    The ability to export, in real-time, a provider’s entire list of attributed 

clients.

•    At the time of service, real-time access to current client health plan 

benefits, including formulary and services requiring prior authorization.

•    Provision of a client health profile, which includes previous 

claims/encounters data and related information available through the data 

warehouse.

•    Provision of data analytics, which include, but are not limited to, client 

risk scores, population risk scores, chronic illness levels, care management 

plans, etc.

•    Provide prompt-based versions of the reports that authorized System 

users may run on demand for any specified timeframe.

Note:  The Core MMIS Contractor responsible for 

establishing the MMIS Web Portal and the Contract is 

responsible for established the BIDM Web Portal.  Providers 

are the primary user of the MMIS Web Portal and BIDM Web 

Portal.  A single sign-on solution between the MMIS Web 

Portal and BIDM Web Portal is required.

3398 7 7.13 1

The Contractor shall coordinate with the Core MMIS Contractor and other 

contractors as necessary to provide single sign-on access to the BIDM 

Web Portal and the reports and applications available to the authorized 

System user within the BIDM Web Portal.

3399 7 7.13 1

The Contractor shall coordinate with the Core MMIS Contractor and other 

contractors as necessary to provide single sign-on access to the Core 

MMIS Contractor's Web Portal (MMIS Web Portal) as authorized System 

users choose to return to MMIS Web Portal from the BIDM Web Portal.
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3400 7 7.13 2

The Contractor shall coordinate with the Core MMIS Contractor and other 

contractors as necessary to allow authorized System users to access the 

Core MMIS Contractor's Web Portal (MMIS Web Portal) and the BIDM 

Web Portal at the same time, but through two different windows in the 

same web browser.

3401 7 7.13 1

The Contractor shall ensure that the BIDM Web Portal is compatible with 

Internet Explorer, Safari, Google Chrome, and Firefox web browsers.

Support the current version and two prior versions where 

possible.  

If additional browsers are required, the request will be 

addressed through the Change Management Process.

3402 7 7.13 3

The Contractor shall provide the ability for a robust search function of the 

information contained in the BIDM Web Portal. 

3403 7 7.13 3

The Contractor shall provide the ability to track and maintain changes to 

the Contractor-maintained BIDM Web Portal. 

3404 7 7.13 Optional

The Contractor shall provide the ability for authorized System users to 

access and utilize BIDM Web Portal securely on their smart phones, 

tablets, and mobile operating systems.

3405 7 7.14 1

The Contractor shall provide results of Business Continuity and Disaster 

Recovery Plan testing.  The Contractor shall allow Department Staff and 

its designees to participate in testing, if requested.

Annually.

Appendix A - BIDM Requirements and Performance Standards Matrix

SOLICITATION #: 

HCPFRFPCW14BIDM2

81 of 186



Unique 

ID

 RFP 

Section

RFP 

Subsection
Priority Requirement Other Notes and/or Performance Standards

Offeror Response:

Specify Contract Stage 

or Will Not Meet 

Associated Offeror's 

Response Question(s)

3406 8 8.2 1

The Contractor shall develop, implement, and maintain a Data Governance 

Plan, located in the Communication Management Plan, in collaboration 

with the Department.

3407 8 8.2 1

The System shall maintain all System generated reports (not authorized 

System user generated reports).

Immediate access for six (6) years.  Archive after six (6) 

years.

3408 8 8.2 1

The Contractor shall enforce data integrity with original sources to ensure 

the System serves as the official record for all reporting.

3409 8 8.2 1

The Contractor shall provide the ability for authorized System users to 

directly access and analyze all data, including raw data, in the System 

according to role based access. 

This functionality will be applicable to both the standard 

environment(s) and the Sandbox environment.

3410 8 8.2 1

The Contractor shall maintain records, as specified by the Department, 

involving matters in litigation, for the period of time as specified by the 

Department. 

In accordance with the Operations Procedures Plan.

3411 8 8.2 1

The Contractor shall maintain all System data to support reporting and 

analysis.  The Contractor shall provide a data storage and management 

approach that allows a “never delete a record” approach for ease and 

timeliness in accessing historical records.

Only data from the past ten (10) years needs to be optimized 

for  instantaneous retrieval.  Data older than ten (10) years 

needs to be accessible without a special request.
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3412 8 8.2 1

The Contractor shall provide the ability to generate a summary of historical 

file extracts and exchanges.

3413 8 8.2 1

Data retention and accessibility for Protected Health Information shall 

comply with HIPAA Privacy Standards.

In accordance with the Operations Procedures Plan.

3414 8 8.2 1

When converting claim history from incumbent contractor, the Contractor 

shall provide a solution that ensures all existing TCNs are associated with 

the original claim.

3415 8 8.2 1

The Contractor shall maintain a current and historical cross-walk between 

NDC and HCPCS/CPT, and other codes sets as identified by the 

Department.

In accordance with the Operations Procedures Plan.

3416 8 8.2 1

Contractor shall ensure that data maintained by the System are properly 

retained, archived, and protected from destruction.  

In accordance with the Operations Procedures Plan.

3417 8 8.2 1

The Contractor shall retain and archive electronic media. In accordance with the Operations Procedures Plan.
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3418 8 8.2 1

The Contractor shall provide ability to mask sensitive data per Department 

instructions for any data exports or reporting.

3419 8 8.2 1

The Contractor shall research and provide recommendations on potentially 

sensitive data elements to mask for external reporting.

For example, substance abuse related claims data, 

identification of Safe Harbor clients, etc.

3420 8 8.2 1

The Contractor shall maintain all current and historical functional and 

behavioral status scores for each client, including but not limited to the SF-

12, ULTC 100.2 and addendums for special populations, and Support 

Intensity Scale.

3421 8 8.2 1

The System shall maintain all CMS drug rebate files and associated dates 

provided from the PBMS/Core MMIS within the System to capture drug 

rebate history.

3422 8 8.2 1

The System shall maintain current, date specific, effective date, and 

historical date-sensitive National Drug Code information, such as pricing 

and rebate.

3423 8 8.2 1

The System shall provide the ability for authorized System users to identify 

and exclude records from queries and reports (e.g., claims/encounters, 

client, Vital Statistics) based on confidentiality concerns or other reasons.

For example, this may include records associated with clients 

who have specifically requested that the Department not 

include their data in research data sets.  This may also include 

data related to clients in the Address Confidentiality Program.
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3424 8 8.2 1

The Contractor shall provide ability to accommodate data changes and/or 

additions for Department identified data. 

3425 8 8.2 2

The System shall provide on-line retrieval and access to documents and 

files for an adjustable time parameter, as defined through the Operations 

Procedures Plan.

Maintain all data for the life of the Contract.

3426 8 8.2 2

The System shall provide the ability to capture and maintain both current 

and historical versions of all  assessment data (e.g., SF-12, CCAR, 

ULTC100.2).  The System shall provide the ability to query, analyze, and 

report on the data. 

3427 8 8.2 2

The System shall provide the ability to establish and maintain links of 

providers to other entities and individuals (e.g., provider groups, managed 

care entities, provider chains, networks, owners, partners, managing 

employees, clients), as well as between providers and other providers, 

practices, and billing organizations.

3428 8 8.3 1

Contractor shall maintain:

•    Data Confidentiality – Prevent disclosure to unauthorized persons or 

systems.

•    Data Integrity – data cannot be modified undetectably.

•    Data Availability – access is not inappropriately blocked or denied.

•    Data Authenticity – validation of transactions. 

•    Data Security – encryption and Department approved security protocols 

and processes.

•    Non-repudiation of Data – parties to a transaction cannot deny their 

participation in the transaction.

•    All encrypted data in motion and at rest.
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3429 8 8.3 1

The Contractor shall ensure secure and reliable data exchange across the 

Department’s enterprise and with external systems to maximize data 

integrity. This includes, but is not limited to:

•    A unified data exchange solution to ensure successful data exchange.

•   Monitors and alerts appropriate parties of potential issues.

•    A data model that is consistent with the Department’s business 

processes.

The Department expects that the Contractor will conform to 

CMS guidelines, currently MITA 3.0.  The Department 

expects the Contractor's performance to be at least MITA 

Maturity Level 2, but MITA Maturity Level 3 is preferred, by 

the end of the Contract.

3430 8 8.3 1

The System shall provide the ability to transfer all data, documentation and 

archives to another vendor during transition of the Contract and System 

that facilitates fast and accurate information retrieval by the other vendor 

and Department.

3431 8 8.3 2

The Contractor shall provide an online, viewable, indexed, and content-

searchable archive with version control for all System forms, documents, 

data files, data, and manuals to identify archived information to expedite 

the retrieval of archived information. 

Using the developed index, Contractor should be able to 

retrieve 95% of the information within seven (7) business days 

when requested by the authorized System user. 

3432 8 8.3 1

The Contractor shall organize the data within the System into a logical, 

flexible configuration in which individual elements and tables can be linked 

to each other across conformed dimensions for multiple business uses. The 

configuration shall be documented and updated upon any change and the 

documentation will be made available to authorized System users and the 

Department in a downloadable, indexed, and searchable format.

3433 8 8.3 1

The Contractor shall ensure that all codes and abbreviations used in the 

System have corresponding and easy-to-view narrative descriptions.  

3434 8 8.3 1

The Contractor shall fully document all tables, fields, calculated fields, 

interfaces and other System components. 
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3435 8 8.3 1

The Contractor shall fully document all reports it develops as part of this 

Contract including data sources, assumptions, calculations, and other 

pertinent information that would be necessary for an advanced-user to re-

create the report.

3436 8 8.3 1

The Contractor shall ensure that all codes, abbreviations, and associated 

descriptions in the System are provided in a downloadable, indexed, and 

searchable format.

3437 8 8.3 1

The Contractor shall provide accurate version tracking and present 

authorized System users with the latest revision of any System document 

(e.g., data documentation, reference material, reporting documentation) 

with the option to view previous versions.

3438 8 8.3 1

The Contractor shall provide the ability for authorized System users to 

upload data, perform automated data validation processing, and manually 

edit data based on validation findings.

This functionality will be applicable to the Sandbox 

environment.

3439 8 8.3 1

The Contractor shall provide consistent field names and employ consistent 

naming convention across tables and data sources.

3440 8 8.3 1

The Contractor shall provide the ability, through role-based security, for 

authorized System users to directly enter data into the System. 
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3441 8 8.3 1

The Contractor shall ensure that any reporting functionality within the 

System supports the ability to pull and use the narrative descriptions of 

codes and abbreviations in addition to the codes and abbreviations 

themselves. 

3442 8 8.3 1

The System shall provide functionality for authorized System users to 

manage, track, mark or flag records, record actions, and document the 

complete process within the System.

Authorized System users shall have multiple methodologies 

for updating indicators (e.g., query to populate, direct data 

entry).

3443 8 8.3 1

The Contractor shall provide the ability to store and retrieve current and 

historical information for provider and client data elements that change.

3444 8 8.3 2

The Contractor shall provide the ability to allow for authorized System 

users to add/update code descriptions generated within the System without 

the need for Customization or Configuration. 

3445 8 8.4 1

The Contractor shall develop and maintain Interface Control Documents 

(ICDs) that describe BIDM Interfaces and BIDM Data Exchanges 

including any rules for communicating with BIDM Interface Partners and 

BIDM Exchange Partners.  ICDs shall clearly communicate all possible 

inputs and outputs from a system for all potential actions.

ICDs shall conform to guidelines in DHHS' Interface Control 

Practice Guide and CMS' Interface Control Document 

(Appendix G) unless other guidelines and formats are agreed 

to by the Department.

3446 8 8.4 1

The Contractor shall work with the Department and BIDM Exchange 

Partners to establish mechanisms and methodologies for each BIDM Data 

Exchange.  The Contractor shall include the mechanisms and 

methodologies in the interface control documents (ICDs).

Data Exchange mechanisms and methodologies will vary 

considerably from entity to entity.
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3447 8 8.4 1

The Contractor shall work with the Department and BIDM Exchange 

Partners to update mechanisms and methodologies included in the Interface 

Control Documents (ICDs) as needed.

3448 8 8.4 1

The Contractor shall provide the ability to associate Medicare 

claims/encounter data received through a BIDM Data Exchange with other 

System data for querying and reporting.

3449 8 8.5 1

The System shall provide multi-dimensional data functionality (e.g., data 

cubes, customized tables, data marts) to develop, implement and maintain 

both derived and aggregated data (e.g., total claim costs, unique client 

counts, units of service). 

3450 8 8.5 1

The Contractor shall provide authorized System users easy access to, and 

analysis of, all data stored in the System.

3451 8 8.5 1

The Contractor shall provide data marts that optimize the querying, 

analyzing, and reporting of data in the System.

3452 8 8.5 1

The Contractor shall provide data models that optimize the querying, 

analyzing, and reporting of data in the System.
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3453 8 8.5 2

The Contractor shall provide multi-dimensional data (e.g., OLAP, cubes) 

in conjunction with the Department that allows authorized System users 

the ability to query, analyze, and report via System Tools.

This should optimize the retrieval and utilization of data in the 

System.

3454 8 8.5 1

The Contractor shall provide the ability to accept, store, and search all 

information received from the incumbent contractor that facilitates fast and 

accurate information retrieval by the Contractor and Department.

3455 8 8.5 1

The data models will be stored in a repository so that they can be retrieved, 

expanded, and edited over time.  

3456 8 8.5 1

The data models will be available on-line in searchable, human readable 

format.

3457 8 8.6 1

Within the Sandbox environment, the Contractor shall provide the ability 

for authorized System users to create tables and to have administrative 

authority over the table (e.g., perform data edits, field edits, add, delete, 

drop).  

3458 8 8.6 1

The Contractor shall provide the ability for authorized System users to 

create, edit, and save user-defined fields and tables.
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3459 8 8.6 1

Each authorized System user who is authorized to work in the Sandbox 

shall have a defined space or size allocation to contain their tables in the 

Sandbox (e.g., schema).  

3460 8 8.6 1

The Contractor shall provide authorized System users access to all data in 

the System through the Sandbox.  

 

3461 8 8.6 1

The Contractor shall provide each authorized System user with role-based 

access to the Sandbox with a defined area (e.g., user area, schema) in the 

Sandbox to contain their database objects and work products (e.g., tables, 

views, relationships, synonyms, analyses). 

3462 8 8.6 1

Within the Sandbox environment, the Contractor shall provide the ability 

for authorized System users to import and export data into and out of 

tables.

3463 8 8.6 1

Within the Sandbox environment, the Contractor shall provide the ability 

for authorized System users to grant access which enables other authorized 

System users to query, analyze, and report on objects in their schema.  

3464 8 8.6 2

Within the Sandbox environment, the tables will be temporary and their 

deletion will be under the control of the authorized System user.

Tables in the Sandbox belong to authorized System users.
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3465 8 8.6 1

Within the Sandbox environment, an authorized System user (e.g., System 

Administrator) will have the ability to modify or delete objects in the 

schema per the Change Management Plan.

3466 8 8.6 2

Authorized System users shall receive System generated reports on the size 

and number of objects created in the Sandbox by the authorized System 

user.

Frequency will be determined in the Communication 

Management Plan

3467 8 8.6 1

The Contractor shall provide the ability to increase the defined space or 

size allocation for authorized Systems users who are authorized to work in 

the Sandbox on an as needed or temporary basis.

3468 8 8.6 1

The Contractor shall monitor and maintain the Sandbox environment to 

ensure adequate performance.

3469 8 8.6 1

The performance and size of the Sandbox shall be reassessed at least 

annually and the solution shall be scaled accordingly.   

3470 8 8.6 1

The Contractor shall annually scale the Sandbox and associated 

functionality per the annual assessment of performance and size.   
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3471 8 8.7 1

Contractor shall develop and maintain a BIDM Web Portal to enable 

authorized System users to view and download ad hoc and standardized 

reporting, including but not limited to:

•    The ability to export a provider’s entire client list. 

•    The ability to export, in real-time, a provider’s entire list of attributed 

clients. 

•    At the time of service, real-time access to current client health plan 

benefits, including formulary and services requiring prior authorization.

•    Provision of a client health profile, which includes previous 

claims/encounters data and related information available through the data 

warehouse.

•    Provision of data analytics, which include, client risk scores, population 

risk scores, chronic illness levels, and care management plans.

•    Provide prompt-based versions of the reports that authorized System 

users may run on demand for any specified timeframe.

The Contractor shall publish reports to authorized System 

users through the BIDM Web Portal on an agreed upon 

schedule.

3472 8 8.7 1

Provide the ability for authorized System users to view and download pre-

defined reports per the user's role-based designation via the BIDM Web 

Portal.

3473 8 8.7 1

The Contractor shall provide the ability for dashboard reporting within the 

BIDM Web Portal.

3474 8 8.7 2

The Contractor shall provide the ability for authorized System users to 

Configure dashboard reporting within the BIDM Web Portal.

3475 8 8.7 1

Contractor shall develop and implement provider-specific dashboards to 

provide easy and intuitive access to monthly provider performance on 

ACC (Accountable Care Collaborative) KPI (Key Performance Indicators) 

metrics.
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3476 8 8.7 1

Contractor shall develop and implement provider-specific dashboards to 

provide easy and intuitive access to monthly provider performance on 

average total cost of care (PMPM) metrics.

3477 8 8.7 1

The Contractor shall provide current and historical SDAC reporting and 

analytics to providers through the BIDM Web Portal.

Current SDAC reports are found in Appendix G.

3478 8 8.7 1

ACC performance analytics and reports provided in the BIDM Web Portal 

shall have the ability to drill up and drill down by attributed providers (e.g., 

individual clinician to practice to multiple practice to RCCO).

3479 8 8.7 1

The Contractor shall provide the ability for authorized System users to 

download/export reports from the BIDM Web Portal to their local machine 

in pdf, Excel, and other standard formats.

3480 8 8.7 2

Contractor shall develop and implement provider-specific dashboards to 

provide easy and intuitive access to monthly provider performance on 

Adult Medicaid Quality Grant (AMQG) metrics.

3481 8 8.7 2

Contractor shall make monthly performance on AMQG measures available 

to all ACC participating providers via the BIDM Web Portal.
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3482 8 8.7 1

Contractor shall be responsible for posting quarterly provider incentive 

payment calculation reports to the BIDM Web Portal for each ACC 

participating provider.

3483 8 8.7 1

Contractor shall provide functionality in the BIDM Web Portal for 

authorized System users to look up (via client ID) at least a 24-month 

historical patient profile of billed services for any client. Patient profile 

shall present billed services organized by service category (e.g., Inpatient, 

Outpatient, Professional, Pharmacy, Oral, Behavioral Health, and Long-

term Care) and provide other client analytics (e.g., preventable ER visits) 

as directed by the Department.

3484 8 8.7 2

The Contractor shall provide the ability for authorized System users to run, 

view, and download pre-defined reports with embedded prompts, per the 

user's role-based designation via the BIDM Web Portal.

3485 8 8.7 2

The Contractor shall provide the ability through the BIDM Web Portal for 

authorized System users to query, report, and analyze potentially 

preventable events such as emergency room visits or inpatient admissions 

related to ambulatory-sensitive conditions.

3486 8 8.7 2

The Contractor shall provide the ability for authorized System users to 

receive alerts through the BIDM Web Portal.

3487 8 8.7 2

The Contractor shall develop, document, maintain, and provide per 

Department specifications a BIDM Web Portal usage report.

The Contractor shall produce and distribute the report(s) as 

agreed upon and outlined in the Communication Management 

Plan.  
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3488 8 8.7 2

Contractor shall update standardized reporting in the BIDM Web Portal. Reports shall be done no less frequently than weekly as 

directed through the Communication Management Plan.

3489 8 8.8 1

The Contractor shall maintain and provide documentation of the logic that 

is used to derive all calculations in the System; the development, notes, and 

parameters associated with all reports; an audit trail for all calculations and 

reports; and descriptions of all data elements used in calculations and 

reporting.

3490 8 8.8 1

The Contractor shall provide complete transparency of all Contractor 

derived data fields.  This includes transparency into how the Contractor 

derived the data field, by providing the Department with SQL, pseudo 

code, narrative description, or some combination thereof to document 

completely and unambiguously the precise algorithms and formulae used in 

all measures, client risk scores, computed variables, and analytic protocols. 

3491 8 8.8 1

The Contractor shall provide a solution that supports both native ICD-9 

and ICD-10 codes in all aspects of System functionality based on the 

claim/encounter date of service.

3492 8 8.8 3

The Department shall provide a crosswalk between ICD-9 and ICD-10 that 

the Contractor shall capture and maintain in the System that will be 

available for authorized System users to query and report on.

The Contractor is not responsible for translating data.  The 

authorized System user shall use this crosswalk when 

translation of data is necessary.

3493 8 8.8 1

The System shall capture date-sensitive occurrences that may impact 

analytics and reports (e.g., rate changes, policy changes, health plan 

changes, legislation, limited program timeframes).  The System shall 

provide the ability for authorized System users to incorporate the date-

sensitive occurrences into queries and reports.

Additions and other modifications to this data shall be 

identified by the Department and shall be entered into the 

System per the Communication Management Plan.
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3494 8 8.8 1

The Contractor shall provide the ability to store, maintain, and retrieve 

dates associated with changes in major policy, rate, reimbursement, 

budget, and any other Department-defined criteria among data sets.

This information will be provided by the Department.

3495 8 8.8 1

The Contractor shall provide the ability for authorized System users to 

define client peer group classifications and query, analyze, and report on 

that data. 

For example, use the following criteria: age, aid category, 

county, Med flag/Case Status, special program code, race, 

TPL code, funding category/SISC code, zip code, geocoding, 

gender, FFS/PHP code, on-review indicator, long-term care 

indicator and case managed indicator, for the purpose of 

developing statistical profiles.

3496 8 8.8 1

The Contractor shall provide the ability to identify, query, analyze, and 

report on clients with special health care needs.

3497 8 8.8 2

The Contractor shall provide the ability to store Health Benefit Plans (e.g., 

population criteria, benefits, reimbursement methodology) from the Core 

MMIS and the PBMS in the System for use in analysis and modeling.

3498 8 8.8 1

The System shall provide the ability to query and report on the historical 

record of specific Health Benefit Plan that is date specific.

3499 8 8.8 1

The Contractor shall provide the ability to quickly and easily track the life 

cycle of claims/encounters from original submission date through all 

adjustments, including partial and system-generated adjustments.  Clearly 

identify the most recent version of the claim/encounter.
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3500 8 8.8 1

The Contractor shall provide the ability to create new fields and to report 

on the data within the new fields as needed.

3501 8 8.8 1

The Contractor shall provide and maintain a date-specific cross-walk 

between accounting codes and other defined data fields in the System.

3502 8 8.8 1

The Contractor shall maintain groupers used in reimbursement 

methodologies/classifications (e.g., in-patient hospital APR-DRG, 

ambulatory patient group) in the Core MMIS in the System for analysis 

and reporting.

3503 8 8.8 1

The Contractor shall provide the ability to associate National Drug Codes, 

as used in the PBMS, into higher level groupings and classifications (e.g., 

therapeutic classes, generic codes, and GCN) in the System for querying, 

analyzing, and reporting. 

3504 8 8.8 1

The Contractor shall provide the ability to identify, query, analyze, and 

report on episodes of care or other bundled services as specified by 

authorized System users. 

3505 8 8.8 2

The Contractor shall provide current and historical comparisons of 

Medicaid and Medicare rates, by specific code and dates, identifying rates 

for both programs, the difference between the two rates, and the Medicaid 

rate as a percentage of the Medicare rate.  
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3506 8 8.8 3

The System shall allow authorized System users to enter and modify date-

sensitive data identifying differences between Medicaid and Medicare 

standard units (e.g., 50 diabetic testing strips per box vs. 100 strips) and 

provide the capability for authorized System users to incorporate the data 

into queries, analyses, and reports.

The Department will assist the Contractor in identifying the 

differences.

3507 8 8.9 1

The Contractor shall provide scheduling and automation capabilities for 

queries and reports within the application (e.g., System Tools).

3508 8 8.9 1

The Contractor shall provide the ability to query, analyze, and report on 

alerts passed to the BIDM Interface from the Core MMIS and PBMS.

3509 8 8.9 1

The System shall support easy-to-use data-merge functionality delivering 

clean contact data and Department prescribed standard text 

snippets/passages into standard PC and Mac desktop applications.

For example, change all caps to sentence case, properly 

punctuate names such as McNally, correct salutations (Mr., 

Ms.), error correct zip codes with addresses, etc.

3510 8 8.9 1

The Contractor shall design, implement, and maintain Graphical User 

Interfaces (GUI) that are intuitive and easy to use.

3511 8 8.9 1

Business Intelligence Tool and analytics tools shall also have the capability 

of incorporating external data with System data for querying, analyzing and 

reporting.

For example while building a query with the BI tool, the 

authorized System user can also incorporate data from a 

spreadsheet on the user's desktop.
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3512 8 8.9 1

The Contractor shall support linear “undo” functionality so that any action 

performed at any time in a single work session within a given tool, can be 

reverted to a former state.

Undo models can be categorized according to two criteria: 

linear vs. non-linear, and single-user vs. multi-user. Linear 

undo requires the user to revert the latest action before 

undoing earlier ones. With non-linear undo, the action to be 

reversed can be freely picked from the action history list.

3513 8 8.9 2

The Contractor shall provide and maintain user-controlled and user-

Configurable parameters for alerts, messages, emails, and notices.

3514 8 8.9 2

The Contractor shall provide the ability to send and receive data or flags 

that trigger automated prompts for an authorized System user to perform an 

action based on Department defined criteria (e.g., the System sends data to 

the Case Management Tool that triggers automated prompts to case 

managers, when a client has a hospitalization, emergency room visits, new 

chronic condition diagnosis, or multiple chronic condition diagnosis).

3515 8 8.9 2

The Contractor shall provide the ability to create and maintain user-defined 

customized displays of reports and dashboards so that a group sees only 

the information the group wants, in the order that the group desires to see 

it.

3516 8 8.9 2

The Contractor shall provide System Tools with the ability for authorized 

System users to establish and modify delivery schedule and mode of 

delivery for static, ad-hoc, and user-defined reports.

3517 8 8.9 2

The Contractor shall provide the ability to automate the meta-tagging of 

documents, reports, queries, and maps based upon their contents, and to 

allow user defined meta-tags.
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3518 8 8.9 1

As part of the System Tools, the Contractor shall include AHRQ's Quality 

Indicators Software (e.g., prediction module, Pediatric Quality Indicators 

(PDIs), Preventive Quality Indicators (PQIs)).

The Quality Indicators Software is freely available for 

download from AHRQ's website:  

http://www.qualityindicators.ahrq.gov/Software/Default.aspx.

3519 8 8.9 1

The Contractor shall provide the ability for authorized System users to 

fully utilize the AHRQ's Quality Indicators Software using System data.

This requirement is part of the Interface between the BIDM 

and the Core MMIS to ensure that case managers have the 

information necessary to properly serve their clients and to 

meet their contractual obligations.

The Quality Indicators Software is freely available for 

download from AHRQ's website:  

http://www.qualityindicators.ahrq.gov/Software/Default.aspx.

3520 8 8.9 1

The Contractor shall provide System Tools that deliver asynchronous 

communication, alerts, and notifications to authorized System users.

3521 8 8.9 1

The Contractor shall provide System Tools that allow authorized System 

users to query, analyze, and report that can incorporate any and all data in 

the System.

See Section 3.3.7 of the BIDM RFP Body for the number of 

authorized System user licenses required.

3522 8 8.9 1

The Contractor shall provide a System Tool that allows authorized System 

users to mine unstructured data.

3523 8 8.9 1

The Contractor shall provide a System Tool that provides authorized 

System users forecasting functionality (e.g., estimations based on time 

series, cross-sectional, and longitudinal data; simple linear regression; least 

square regression; double exponential smoothing).  This includes the ability 

to indicate the degree of uncertainty associated with forecasts.
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3524 8 8.9 1

The Contractor shall provide a System Tool that allows authorized System 

users to develop and conduct root cause analysis.

3525 8 8.9 1

The Contractor shall provide a System Tool that allows authorized System 

users to develop and conduct trend analysis.

3526 8 8.9 1

The Contractor shall provide a System Tool that provides authorized 

System users the ability to develop, maintain, and report Key Performance 

Indicators (KPIs).

3527 8 8.9 1

The Contractor shall provide a System Tool that will provide the ability for 

authorized System users to translate files to be imported into or exported 

out of the System from one format to another.

At a minimum, the software must be able to translate files 

between the following formats:  

•Access

•ASCII - Delimited and Fixed Format

•dBASE and compatible formats

•Data Documentation Initiative (DDI) Schemas

•Epi Info

•Excel

•Gauss

•HTML, XML, API

•JMP

•LIMDEP

•Matlab

•Mineset

•Minitab

•NLOGIT 

•ODBC

•OpenDocument Spreadsheets

•R

•SAS Data Files, Value Labels, CPORT, and Transport Files

•SPSS Portable and Data Files

•Stata

•Statistica

•SYSTAT
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3528 8 8.9 1

The Contractor shall provide a System Tool that provides authorized 

System users the ability to develop and utilize Benchmarks.

3529 8 8.9 1

The Contractor shall provide System Tools that allow authorized System 

users the ability to view the results of filtered searches based on multiple or 

single criteria, the capability to search on multiple criteria at the same time, 

and the ability to perform secondary and tertiary searches based on the 

primary and subsequent search results.

3530 8 8.9 1

The Contractor shall provide System Tools with the ability for authorized 

System users to conduct iterative analysis (e.g., create new analytics and 

query results based on results of prior analytics and queries).

3531 8 8.9 2

The System shall provide equal response time to an authorized System user 

performing analysis regardless of the System Tool used to access the data.

3532 8 8.9 1

The Contractor shall provide a Business Intelligence Tool with the ability 

for authorized System users to develop analysis, query, and reporting using 

a  Graphical User Interface that provides a visual of the analysis, query, 

and reporting is constructed and executed.

3533 8 8.9 1

The Contractor shall provide the software and licensing for a Business 

Intelligence Tool that is Configurable and Customizable if necessary to 

meet the requirements of this RFP.

See Section 3.3.7 of the BIDM RFP Body for the number of 

authorized System user licenses required.
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3534 8 8.9 1

The Contractor shall provide a Business Intelligence Tool that allows 

authorized System users to mine structured data ( e.g., classification, 

estimation, prediction, time series analysis, and market basket analysis).

3535 8 8.9 1

The Contractor shall provide Business Intelligence Tool that allows 

authorized System users to develop and conduct basic statistical analysis 

(e.g., averages, standard deviations, confidence intervals, correlations, 

aggregations, summary statistics).

3536 8 8.9 1

The Contractor shall provide a Business Intelligence Tool that provides 

authorized System users the ability to develop and produce reports.

3537 8 8.9 1

The Contractor shall provide a Business Intelligence Tool that provides 

authorized System users the ability to develop prompt-based reports for 

use by other authorized System users.

3538 8 8.9 1

The Contractor shall provide a Business Intelligence Tool that provides 

authorized System users the ability to drill up, drill down, and drill across 

data associated with reports.

3539 8 8.9 1

The Contractor shall provide a Business Intelligence Tool that provides 

authorized System users the ability to develop and produce standard 

Dashboards and Dashboards that can be Configured at the authorized 

System user level.
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3540 8 8.9 1

The Contractor shall provide a Business Intelligence Tool that provides 

authorized System users the ability to develop and produce Scorecards.

3541 8 8.9 1

The Contractor shall provide a Business Intelligence Tool that provides 

authorized System users the ability to assemble and analyze multiple data 

sources on authorized System users' machines with data in the System in a 

single view (e.g., query, report).

3542 8 8.9 1

The Contractor shall provide a Business Intelligence Tool that provides 

authorized System users the ability to develop and report on ad hoc 

analysis.

3543 8 8.9 1

The Contractor shall provide a Business Intelligence Tool that provides 

authorized System users the ability to query, analyze, and report on multi-

dimensional data (e.g., OLAP, cubes).

3544 8 8.9 1

The Contractor shall provide a Business Intelligence Tool that provides 

authorized System users the ability to slice, dice, and rollup the results of 

queries and analysis.

3545 8 8.9 1

The Contractor shall provide a Business Intelligence Tool that provides 

OLAP pivoting functionality that authorized System users can access when 

analyzing and reporting on multi-dimensional data.
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3546 8 8.9 1

The Contractor shall provide a Business Intelligence Tool with exception 

reporting functionality that provides the ability for authorized System users 

to define threshold points and set associated parameters.

3547 8 8.9 3

The Contractor shall provide a Business Intelligence Tool that provides 

authorized System users the ability to configure and send Alerts.

3548 8 8.9 1

The Contractor shall provide the ability to identify, query, and report on 

cases requiring utilization review and case management activities based on 

criteria defined by the Department. 

3549 8 8.9 2

The Contractor shall provide the ability to analyze data and generate 

EPSDT reports based on periodicity schedules (e.g., American Academy 

of Pediatrics).

3550 8 8.9 1

The Contractor shall provide the ability to export System data and query 

results directly from System Tools into various formats including Word, 

Excel, HTML, Access database, SAS, GUI, XML, API, text, CSV, 

delimited text, PDF, and JPEG.

3551 8 8.9 2

The Contractor shall provide the ability to export System reporting into 

various formats (e.g., Excel, Word, text, CSV, PDF).
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3552 8 8.9 1

The Contractor shall provide a System Tool that provides authorized 

System users the ability to utilize all data, queries, analysis, and reporting 

in the System to produce Geospatial Analytics and maps.

See Section 3.3.7 of the BIDM RFP Body for the number of 

authorized System user licenses required.

3553 8 8.9 1

The Contractor shall provide a System Tool that provides authorized 

System users the ability to utilize multiple layers of geospatial data within a 

given geospatial analysis or map.

3554 8 8.9 1

The Contractor shall geocode all location data and addresses in the 

System.

3555 8 8.9 1

The Contractor shall provide a System Tool that provides authorized 

System users the ability to capture and utilize pre-existing 'map layers' with 

address data and graphics from external sources (e.g., CDPHE, Colorado 

Office of Demography).

3556 8 8.9 1

The Contractor shall provide a System Tool that provides authorized 

System users the ability to export maps and geospatial analytics. 

3557 8 8.9 1

The Contractor shall provide a System Tool that provides authorized 

System users the ability to import and use geospatial data including maps, 

map layers, and longitude and latitude coordinates. 
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3558 8 8.9 1

The Contractor shall provide a System Tool that provides authorized 

System users the ability to import and utilize for mapping and geospatial 

analytics publically available free demographic and lifestyle maps and data.

3559 8 8.9 1

The Contractor shall provide a System Tool that provides authorized 

System users the ability to access, store and utilize all publically available 

geospatial information as requested by the Department.

3560 8 8.9 1

The Contractor shall provide a System Tool that provides authorized 

System users the ability to produce maps with both cartographic 

representation and global satellite imagery.

3561 8 8.9 1

The Contractor shall provide a System Tool that provides authorized 

System users the ability to produce dashboards that contain charts, graphs, 

summarized data and maps.

3562 8 8.9 1

The Contractor shall provide the ability for authorized System users to add 

or change geospatial data in the System to improve accuracy and currency 

of geospatial data.

3563 8 8.9 1

The Contractor shall provide a System Tool that provides authorized 

System users the ability to geocode (determine the longitude and latitude) 

all addresses in the System in a secure environment. All geospatially 

related data and analytics must conform to HIPAA and the Department's 

security requirements.

Address locator data must be updated yearly to ensure 

accuracy of geocoding.
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3564 8 8.9 1

The Contractor shall provide a System Tool that provides authorized 

System users the ability to merge geospatial datasets.

3565 8 8.9 1

The Contractor shall provide a System Tool that provides authorized 

System users the ability to create and display legends and documentation 

on maps.

3566 8 8.9 1

The Contractor shall provide a System Tool that provides authorized 

System users the ability to produce geospatial analysis that represents 

change over a defined time period.

3567 8 8.9 1

The Contractor shall provide a System Tool that provides authorized 

System users the ability to display two maps in a split window for 

comparison purposes.

3568 8 8.9 1

The Contractor shall provide a System Tool that provides authorized 

System users the ability to export maps and spatial analysis with password 

protection so that only the targeted recipient can view the map.

3569 8 8.9 1

The Contractor shall provide a System Tool that provides authorized 

System users the ability to view multiple map layers and to remove layers 

as needed.
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3570 8 8.9 1

The Contractor shall provide a System Tool that provides authorized 

System users the ability to restrict the access to data underlying a map or 

other geospatial analytical product. 

3571 8 8.9 1

The Contractor shall provide a System Tool that provides authorized 

System users the ability to perform statistical analysis on geospatial data. 

3572 8 8.9 2

The Contractor shall provide a System Tool that provides authorized 

System users the ability to determine the closest location and determine the 

shortest route of a Medicaid service provider (as defined by the 

Department) and produce travel directions as well as distance.

3573 8 8.9 2

The Contractor shall provide a System Tool that provides authorized 

System users the ability to define service areas based on travel time or 

distance as outlined by the Department.

3574 8 8.9 2

The Contractor shall provide a System Tool that provides authorized 

System users the ability that has the ability to produce HIPAA compliant 

maps and Geospatial Analytics.

3575 8 8.9 2

The Contractor shall provide a System Tool that provides authorized 

System users the ability to produce maps with a "search" prompt in which 

the customer can type in an address or place name and be given the most 

likely matches which are then shown on the map.
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3576 8 8.9 2

The Contractor shall provide a System Tool that provides authorized 

System users the ability to produce custom maps in which the layers can 

contain customized regions, labeling, markings, colors and legends.

3577 8 8.9 3

The Contractor shall provide a System Tool that provides authorized 

System users the ability to build online maps (including 3-D maps) that are 

interactive and allow click through to smaller scale areas, provide 

directions or to view the underlying data.

3578 8 8.9 3

The Contractor shall provide a System Tool that provides authorized 

System users the ability to securely export maps and geospatial analysis to 

mobile devices.

3579 8 8.9 3

The Contractor shall provide a System Tool that provides authorized 

System users the ability to securely share maps and geospatial analytics 

between authorized System users.

3580 8 8.9 3

The Contractor shall provide a System Tool that provides authorized 

System users the ability to add pop-ups to maps to highlight information 

and include charts and graphs, photos and other information as determined 

by the department.

3581 8 8.9 3

The Contractor shall provide a System Tool that provides authorized 

System users the ability to integrate photos into maps (embed or popup).
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3582 8 8.9 Optional

The Contractor shall provide a System Tool that provides authorized 

System users the ability to create a defined network of Medicaid service 

providers within a Department defined area and produce maps and 

directions that are usable online by Medicaid clients.

3583 8 8.9 Optional

The Contractor shall provide a System Tool that provides authorized 

System users the ability to optimize maps for the device or system on 

which they will be viewed.

3584 8 8.9 1

The Contractor shall provide a System Tool that provides authorized 

System users the ability to perform Geospatial Analytics and mapping.

3585 8 8.9 1

The Contractor shall provide a System Tool that provides authorized 

System users the ability to create maps using data at different resolution 

levels including at least; county, city, zip code, mileage (as the crow flies 

and by road), census tract, longitude and latitude (e.g., an individual 

address) or any region defined by the department.

3586 8 8.9 1

The Contractor shall update geocoding references data (e.g., TIGER) on an 

agreed upon schedule. 

3587 8 8.9 1

The Contractor shall provide the ability for authorized System users to 

calculate the travel distance between any two given locations (i.e., client’s 

home address and provider locations).

Travel distance calculations would include both 'as the crow 

flies' direct distances and distances calculated via road.
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3588 8 8.9 2

The Contractor shall Provide the ability to utilize multiple layers within a 

given geospatial analysis or map.

3589 8 8.9 2

The Contractor shall provide rule based Data Suppression Tool to generate 

user-defined, HIPAA-compliant reports for external release.  Allow 

authorized System users to modify/update data suppression criteria to meet 

Department defined HIPAA and Safe Harbor criteria.

See Section 3.3.7 of the BIDM RFP Body for the number of 

authorized System user licenses required.

3590 8 8.9 1

The Contractor shall provide functionality to retain a historical record of all 

samples created within the System, including sample parameters, date 

created, authorized System user who created the sample, and records 

included in the sample.   

3591 8 8.9 1

The Contractor shall provide the ability for mail merge functionality out of 

the System for both physical and e-mail addresses to create letters and 

forms by authorized System users (e.g., data from the System can be 

merged into Microsoft Word letters).

The Department does not expect the Contractor to perform the 

mailings.  This requirement is related to the extraction of data 

and not a System tool to generate letters.

3592 8 8.9 1

The Contractor shall provide the capability for authorized System users to 

identify potential fraud, waste, and abuse by using a Predictive Analytics 

Tool that identifies provider and/or claims that exhibit high-risk 

characteristics and other risk factors to support the claim/encounter review 

process.

The Department expects both authorized System users and the 

Contractor to have the capability to create and deploy 

predictive analytics and models.

See Section 3.3.7 of the BIDM RFP Body for the number of 

authorized System user licenses required.

3593 8 8.9 3

The Contractor shall provide a Predictive Analytics Tool that will perform 

relational analytics between data within the System.
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3594 8 8.9 3

The Contractor shall provide a Predictive Analytics Tool that assigns risk 

scores to providers and clients that identifies the potential of that provider 

or client to have aberrant behavior.

3595 8 8.9 3

The Contractor shall provide a Predictive Analytics Tool that identifies 

aberrant behavior in claims/encounters, claim/encounter billing patterns, 

provider types, providers, and clients.

3596 8 8.9 3

The Contractor shall provide a Predictive Analytics Tool that can integrate 

structured and unstructured external data sources with the System data 

sources to enhance the ability to identify aberrant behavior in 

claims/encounters, claim/encounter billing patterns, provider types, 

providers, and clients.

External data sources have yet to be established and will be 

established during the contract term.

3597 8 8.9 3

The Contractor shall provide a Predictive Analytics Tool that can be 

modified to improve the results when aberrant behavior is identified and 

misidentified by previous results. 

3598 8 8.9 3

The Contractor shall provide a Predictive Analytics Tool that can identify 

deficiencies that may result in a high risk of fraud, waste, abuse and 

overpayments based on the structure of the Health Benefit Plans and 

allowable billing rules/edits.

3599 8 8.9 3

The Contractor shall provide a Predictive Analytics Tool that can associate 

relationships, including social networks, between clients, providers and 

other data in the System that can identify potential relationships that may 

result in aberrant behavior.
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3600 8 8.9 3

The Contractor shall provide a Predictive Analytics Tool that provide a 

visual representation of relationship for between clients, providers and 

other data in the System that can identify potential relationships that may 

result in aberrant behavior.

3601 8 8.9 1

The Contractor shall provide a predictive analytics tool that reduces false-

positive results based on previous results from the predictive analytics 

tools.

3602 8 8.9 3

The Contractor shall provide a Predictive Analytics Tool that can associate 

relationships, including those identified via social networks, between 

clients, providers and other data in the System that can identify potential 

relationships that may result in aberrant behavior.

3603 8 8.9 2

The Contractor shall provide analytical tools that allow an authorized 

System user to model risk sharing, risk corridors, and stop-loss 

arrangements.

See Section 3.3.7 of the BIDM RFP Body for the number of 

authorized System user licenses required.

3604 8 8.9 2

The Contractor shall provide necessary COTS software and licenses to 

calculate Risk Scores.

3605 8 8.9 2

The Contractor shall provide the ability for authorized System users to 

generate both automated and manual sampling from within the System for 

any data, including, but not limited to, sampling frame, sample, and 

definition of sample parameters.  This includes random sampling, stratified 

sampling, systematic sampling, cluster sampling, and over sampling for all 

types of data in the System.
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3606 8 8.9 1

The Contractor shall provide an SQL Tool that provides authorized System 

users the ability to develop single-platform and cross-platform SQL queries 

through an easy-to-use drag and drop interface.

See Section 3.3.7 of the BIDM RFP Body for the number of 

authorized System user licenses required.

3607 8 8.9 1

The Contractor shall provide an SQL Tool that provides authorized System 

users the ability to analyze, query, and report on System data.

3608 8 8.9 1

The Contractor shall provide an SQL Tool provides authorized System 

users  editing and execution functionality (e.g., cut, copy, paste, undo, 

redo, find, find and replace, bookmarks, block indent, print, save file, 

uppercase/lowercase, keyword highlighting, auto-completion, access to 

frequently used files, output of query results, editing query-results, 

committing and rolling-back transactions).

3609 8 8.9 1

The Contractor shall provide an SQL Tool that provides authorized System 

users object browsing functionality (e.g., view object descriptions, view 

object definitions (DDL), create database objects, enable and disable 

triggers and constraints, recompile valid or invalid objects,  query or edit 

tables and views).

3610 8 8.9 1

The Contractor shall provide an SQL Tool that provides authorized System 

users debugging functionality (e.g., step in, step over, step out, run until 

exception, breakpoints, view & set variables, view call stack).

3611 8 8.9 1

The Contractor shall provide an SQL Tool that provides authorized System 

users the ability to connect to nearly any data source, from traditional 

relational sources (e.g., Oracle, SQL Server, Sybase, DB2, Teradata, 

Access, and any ODBC-compliant platform) to non-database sources (e.g., 

Excel ) to non-SQL systems (e.g., Business Intelligence Tool). Provide the 

ability for authorized System users to run SQL queries against any of these 

sources.
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3612 8 8.9 1

The Contractor shall provide an SQL Tool that provides authorized System 

users the ability to integrate data through cross-platform SQL queries.

3613 8 8.9 1

The Contractor shall provide an SQL Tool that provides authorized System 

users the ability to automate and schedule routine tasks.

3614 8 8.9 1

The Contractor shall provide an SQL Tool that provides authorized System 

users the ability to develop sophisticated workflows to support advanced 

projects.

3615 8 8.9 1

The Contractor shall provide an SQL Tool that provides local data store 

functionality.

3616 8 8.9 1

The Contractor shall provide an SQL Tool with a Configurable 

integrated/interactive development environment (IDE) (e.g., source code 

editor, build automation tools, debugger).

3617 8 8.9 1

The Contractor shall provide an SQL Tool with an advanced analytics 

library (e.g. a library of basic analytic functions, mathematical and 

statistical functions, advanced data mining techniques, multivariate 

distributions, financial functions) that authorized System users can access 

via SQL.
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3618 8 8.9 1

The Contractor shall provide an SQL Tool with data visualization 

functionality.

3619 8 8.9 1

The Contractor shall provide an SQL Tool that provides authorized System 

users the ability to compare and synchronize data between different data 

sources.

3620 8 8.9 1

The Contractor shall provide an SQL Tool with data cleansing 

functionality that provides authorized System users the ability to transform 

and cleanse result sets (add calculations, columns, and groupings, find 

duplicates, and more) with a straightforward interface.

3621 8 8.9 1

The Contractor shall provide an SQL Tool with entity-relationship (ER) 

diagramming and data browsing  functionality that provides authorized 

System users the ability to visualize and annotate table relationships; to 

create relationship templates; view master-detail relationships; and browse 

database tables and objects. 

3622 8 8.9 1

The Contractor shall provide an SQL Tool that provides authorized System 

users the ability to include charts, graphs, and other visual representations 

in data results.

3623 8 8.9 1

The Contractor shall provide an SQL Tool with import/export wizard 

functionality that provides authorized System users the ability to load and 

unload data efficiently. 
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3624 8 8.9 1

The Contractor shall provide a Statistical Analysis Tool that shall be used 

by authorized System users to query, analyze, and report on all data in the 

System.  

See Section 3.3.7 of the BIDM RFP Body for the number of 

authorized System user licenses required.

3625 8 8.9 1

The Statistical Analysis Tool shall provide the capacity to read, manage, 

update, and analyze extremely large datasets (e.g., several years of claims 

data) with no degradation in performance.   

Appendix G includes an example of one set of tasks which, 

although not technically sophisticated, illustrate the magnitude 

of the datasets that will be routinely accessed via the statistical 

analysis tool. (Example of Resource Intensive Update Queries 

Used in the Rate Setting Process.docx).  

3626 8 8.9 1

The Statistical Analysis Tool shall provide advanced statistical analysis 

functionality which provides the ability for authorized System users to 

conduct sophisticated analysis (e.g., actuarially sound rate setting, 

controlled comparisons, regressions, incurred but not reported (IBNR) 

calculations, development of statistical models, probability, probabilistic 

sensitivity analysis, predictive analytics, survey weighting and analysis).

3627 8 8.9 1

The Statistical Analysis Tool shall have the ability to both generate and 

read SAS-compatible files.

The Department coordinates efforts with contractors and other 

stakeholders that utilize SAS (e.g., actuaries, utilization 

management contractor).  To facilitate work with these 

parties, the statistical tool must be capable of both generating 

and reading SAS-compatible files.

3628 8 8.9 2

The Statistical Analysis Tool shall provide the functionality necessary for 

authorized System users to identify, develop, and test rate-related risk 

corridors (e.g., plus or minus a certain percentage or set dollar amount of 

risk around a capitated rate).

This requirement is related to partial risk rate setting.

3629 8 8.9 2

The Statistical Analysis Tool shall provide the functionality necessary for 

authorized System users to identify, develop, and test rate-related stop-loss 

arrangement parameters.

This requirement is related to partial risk rate setting.
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3630 8 8.9 2

The Statistical Analysis Tool shall provide the functionality necessary for 

authorized System users to conduct financial risk analysis (e.g., risk-

sharing equations and forecasting abilities to establish risk sharing 

arrangements).

This requirement is related to partial risk rate setting.

3631 8 8.9 Optional

The Statistical Analysis Tool may be used to fulfill the SQL Tool 

requirements if the Statistical Analysis Tool has extensive SQL procedures 

and functionality, allowing SQL programmers to code directly using SQL 

rather than the tool’s native language.

3632 8 8.9 Optional

Any specified System Tool can be used to meet the requirements of other 

specified System Tool if the requirements of both System Tools are met.

3633 8 8.9 1

The Contractor shall provide the ability of the System to convert any 

external data into a system compatible format for use in queries.  

3634 8 8.9 1

The Contractor shall provide the ability of the System to convert any files 

generated using System data into a system compatible format.  

3635 8 8.9 3

The Contractor shall provide an application that allows authorized System 

users to directly enter narrative into a free-form text data field and link to 

specified records within the System.  The free-form text data field shall be 

at least 10,000 characters within the System. 
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3636 8 8.9 3

The free-form text data field shall have an audit trail that records the 

authorized System user who created and updated the field and the date and 

time the field was entered and updated.

3637 8 8.9 3

Authorized System users shall have the ability to use the free-form text 

data field to display the narrative sorted by user and business unit and to 

display free form narrative in chronological or reverse chronological 

sequence.

3638 8 8.9 Optional

Within the free-form text data field, the Contractor shall provide basic 

word processing functionality such as sentence case, spell check, auto text, 

bold, underline, italics, color font, bulleted lists, tabs, indents, wrap-text, 

tables, printable, etc.

3639 8 8.9 2

The Contractor shall provide the ability for authorized System users to 

query and report on unstructured data (e.g., text mining, clinical data).

3640 8 8.9 1

The Contractor shall ensure that System Tools and applications that are 

web based have compatibility with at least Internet Explorer, Safari, and 

Google Chrome.

Support software utilization in the current version and two 

prior versions of the web browsers where possible.  

If additional browsers are required, the request will be 

addressed through the Change Management Process.

3641 8 8.9 1

The Contractor shall ensure that System Tools and applications that are 

web based and compatible with the most commonly used web browsers 

over the life of the Contract.

Support software utilization in the current version and two 

prior versions of the web browsers where possible.  

If additional browsers are required, the request will be 

addressed through the Change Management Process.
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3642 N/A N/A N/A

Requirement has been deleted and this requirement number is reserved for 

future use.

3643 N/A N/A N/A

Requirement has been deleted and this requirement number is reserved for 

future use.

3644 8 8.9 1

The Contractor shall provide the ability for the System to perform 

extrapolations, document extrapolation process including claims, and 

report associated statistical validity and findings.

3645 8 8.9 1

The Contractor shall provide the ability to view the results of wild card 

searches (including both single character and string wildcard search) for all 

searchable fields, including searches with partial ID numbers, etc.

3646 8 8.9 1

The Contractor shall provide the ability for external data to be used as a 

search/sort query parameter.  External data shall have the ability to be 

linked to any structured data field in the System for search/sort query 

parameter.

3647 8 8.9 1

The Contractor shall be responsible for assisting authorized System users 

when the System Tools are not responding within established parameters 

or data being returned does not reflect expected results.
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3648 8 8.9 1

The Contractor shall provide the ability for authorized System users, to 

query and report on relationships between client records, provider records, 

claim/encounter records, and other System data. 

3649 8 8.9 1

The Contractor shall provide the capability to view all current and all 

historical reference data in a human readable format, including date-

specific and multiple date for the business functions.

3650 8 8.9 1

The Contractor shall provide the ability to implement tools provided 

separately by the Department and/or its contractor(s) to query, analyze, 

and report on data in the System.

The Department may obtain other third party software at no 

additional cost to the Contractor.  The Contractor shall work 

with the Department and its designees (e.g., other contractors) 

to provide the ability for authorized System users to use the 

software to access and fully utilize the System data.

3651 8 8.9 1

The Contractor shall provide the ability for authorized System users to 

directly access, query, and report on multi-dimensional structures (e.g., 

meta-data, fact tables, cubes, data marts), raw data, and user created tables 

using all analytical tools (e.g., BI Tool, SQL tool) provided by the 

Contractor.

3652 8 8.9 1

The Contractor shall provide the ability for authorized System users to 

establish baselines and evaluate changes resulting from program or policy 

changes.

3653 8 8.9 1

The Contractor shall ensure that any querying and reporting functionality 

within the System supports the ability to pull and use the narrative 

descriptions of codes and abbreviations in addition to the codes and 

abbreviations themselves. 
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3654 8 8.9 1

The Contractor shall maintain and use the same System Tool software and 

version of software as is used by authorized System users.

3655 8 8.9 2

The Contractor shall provide a Data Suppression Tool that allows 

authorized System users to generate de-identified datasets for external 

release.   The Contractor shall allow authorized System users to 

modify/update rules to allow different levels of de-identification depending 

on the Department's business need (e.g., completely de-identified data, 

limited data sets).

3656 8 8.9 3

At no additional cost to the Contractor, the Department may obtain other 

third party software that will allow authorized System users the ability 

query, analyze, report on, and extract data in the System.  Through the 

Change Management Process, the Contractor shall work with the 

Department to ensure the software can access and fully utilize data in the 

System.

For example, the Department currently uses SAS as part of the 

rates setting process and may continue to do so.

3657 8 8.9 3

The Contractor shall provide the ability for the authorized System users to 

search and query by data fields and incorporate documentation associated 

with these data fields into the results.

3658 8 8.9 3

The Contractor shall provide System Tools with the ability for authorized 

System users to build, name, and save multiple user-defined search and 

sort parameters so that authorized System users can repeat the same 

search/sort queries at a later time.

3659 8 8.9 3

The Contractor shall design the user interface to allow for the efficient 

keying of information into the System (e.g., without requiring additional 

keystrokes or mouse movements, such as slashes, dashes, or double entry 

and context sensitive auto completion of fields).
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3660 8 8.9 3

The Contractor shall provide System Tools and applications that support 

Window’s based shortcuts, or similar functionality (e.g., ctrl-c for copy, 

ctrl-v for paste).

3661 8 8.9 3

The Contractor shall provide System Tools that support the ability to 

display different/multiple aspect ratios and screen resolutions for System 

displayed data, with the ability to maximize, minimize, and show multiple 

screen displays.   

3662 N/A N/A N/A

Requirement has been deleted and this requirement number is reserved for 

future use.

3663 8 8.9 Optional

The Contractor shall provide a web based survey tool that the Contractor 

or Department can use to develop and administer client and provider 

surveys that will capture electronic responses and pass the information to 

the System for analysis.   

Facilitate Department defined surveys of providers to be done 

at least quarterly.  Communicate  results to providers as 

directed by the Department.

3664 8 8.9 Optional

The System shall support non-linear “undo” functionality so that any action 

performed at any time in a single work session within a given tool, can be 

reverted to a former state.

Undo models can be categorized according to two criteria: 

linear vs. non-linear, and single-user vs. multi-user. Linear 

undo requires the user to revert the latest action before 

undoing earlier ones. With non-linear undo, the action to be 

reversed can be freely picked from the action history list.

3665 8 8.9 Optional

The Contractor shall provide a business intelligence tool(s) that allows 

authorized Systems users to embed comments and notes into queries.

This functionality would enable authorized System users to 

fully document projects within the business intelligence 

tool(s), this would be analogous to commenting out lines 

within an SQL script.
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3666 8 8.10 3

The Contractor shall develop, document, maintain, and provide a report of 

unduplicated client counts for  Long-Term Care and Home- and 

Community-Based Services by county per Department specifications.  

The Contractor shall also provide prompt-based versions of the reports that 

authorized System users may run at any time.  Prompts will be defined 

when the reports are developed.

This report will be similar to those included in the tables and 

exhibits B1 through B5l in 'FY 2013-14 Budget Request - 

Department Description.pdf', included in Appendix G.  

The Contractor shall produce and distribute the report(s) as 

agreed upon and outlined in the Communication Management 

Plan.  

3667 8 8.10 3

The Contractor shall develop, document, maintain, and provide reports 

related to pregnancy and deliveries per Department specifications.  At a 

minimum, the reports should provide unique client counts, expenditures, 

and average costs for various deliveries and related services in Medicaid, 

including:

• Deliveries by County

• Delivery Types

• Age Group of Mother

• Low Birth weight, Preterm, and Neonatal Intensive Care Unit

• Neonatal Intensive Care Unit  

The Contractor shall also provide prompt-based versions of the reports that 

authorized System users may run at any time.  Prompts will be defined 

when the reports are developed.

This report will be similar to those included in the tables and 

exhibits B1 through B5l in 'FY 2013-14 Budget Request - 

Department Description.pdf', included in Appendix G.  

The Contractor shall produce and distribute the report(s) as 

agreed upon and outlined in the Communication Management 

Plan.  

3668 8 8.10 3

The Contractor shall develop, document, maintain, and provide a report 

that will rank the diagnosis codes and services by unduplicated client 

count, unduplicated provider count, expenditure, and utilization by service 

area per Department specifications.  At a minimum, the report should be 

include the following service areas:

• Inpatient Hospital

• Outpatient Hospital

• Federal Qualified Health Centers (FQHCs)

• Rural Health Centers

• Physician and Early and Periodic Screening, Diagnostic, and Treatment 

(EPSDT) Services

• Dental

• Laboratory

• Durable Medical Equipment and Supplies  

The Contractor shall also provide prompt-based versions of the reports that 

authorized System users may run at any time.  Prompts will be defined 

when the reports are developed.

This report will be similar to those included in the tables and 

exhibits B1 through B5l in 'FY 2013-14 Budget Request - 

Department Description.pdf', included in Appendix G.   The 

examples in Appendix G provide only the top 10 diagnoses 

and services.  The reports developed per this requirement shall 

provide data for all services. 

The Contractor shall produce the report(s) as agreed upon and 

outlined in the Communication Management Plan. 
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3669 8 8.10 1

Provide reporting and analytic capabilities related to Medicare Buy-In 

billing, accretion, discontinuation, re-accretion and/or change requests for 

Medicare Buy-In.

The Contractor shall also provide prompt-based versions of the reports that 

authorized System users may run at any time.  Prompts will be defined 

when the reports are developed.

3670 8 8.10 1

Provide the capability to capture from the BIDM Interfacing Systems, all 

cash collections, post-payment recoveries, cost-avoidance data, Medicare 

Buy-In, and Health Insurance Buy-In necessary to complete the third-party 

section of the CMS-64.

The Contractor shall also provide prompt-based versions of the reports that 

authorized System users may run at any time.  Prompts will be defined 

when the reports are developed.

3671 8 8.10 1

The Contractor shall develop, document, maintain, and provide Medicare 

Buy-In related reports per Department specifications.

The Contractor shall also provide prompt-based versions of the reports that 

authorized System users may run at any time.  Prompts will be defined 

when the reports are developed.

Descriptions of the current iterations of the reports may be 

found in 'Medicare Buy-In COLD Reports Currently Used 

2013-07-31.docx' in Appendix G.  As noted in the document, 

there are thirteen (13) reports that must be developed and an 

additional six (6) reports that would be developed per 

Department determination.

3672 8 8.10 1

The Contractor shall develop, document, maintain, and provide premium 

collection reports per Department specifications.

This requirement relates to tracking and reporting premium 

payments associated with CHP+ and Medicaid Buy-In 

populations.

3673 8 8.10 1

The Contractor shall produce CMS-372 and CMS-372S annual reports 

(more often if necessary), for any calendar year or fiscal year (federal or 

State) and for all current and future HCBS Waivers or waiver related 

programs, in accordance with CMS requirements.

The Contractor shall also provide prompt-based versions of the reports that 

authorized System users may run at any time.  Prompts will be defined 

when the reports are developed.

Comply with the most up-to-date federal reporting guidelines.
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3674 8 8.10 1

Provide the ability to generate financial reporting that will match the data 

in the Department's financial system (COFRS) based on Department-

defined criteria and produce quarterly estimates and expenditure reports for 

the required Federal reporting to the CMS-37, CMS-64, CMS-21, and 

CMS-21b. 

The Contractor shall also provide prompt-based versions of the reports that 

authorized System users may run at any time.  Prompts will be defined 

when the reports are developed.

Comply with the most up-to-date federal reporting guidelines. 

3675 8 8.10 2

The Contractor shall develop, document, maintain, and provide the CMS-

37 Medicaid Program Budget Report per the most up-to-date CMS 

requirements.

The Contractor shall also provide prompt-based versions of the reports that 

authorized System users may run at any time.  Prompts will be defined 

when the reports are developed.

The current guidelines are included in Appendix G.

3676 8 8.10 2

The Contractor shall develop, document, maintain, and provide the  CMS-

21B State Children's Health Insurance Program Budget Report for the Title 

XXI Program State Plan Expenditures per the most up-to-date CMS 

requirements.

The Contractor shall also provide prompt-based versions of the reports that 

authorized System users may run at any time.  Prompts will be defined 

when the reports are developed.

The current guidelines are included in Appendix G.

3677 8 8.10 2

The Contractor shall develop, document, maintain, and provide CMS-372- 

and CMS-372S-like reports per federal requirements associated with the 

Money Follows the Person (MFP) program, known as Colorado Choice 

Transitions (CCT).  

The Contractor shall also provide prompt-based versions of the reports that 

authorized System users may run at any time.  Prompts will be defined 

when the reports are developed.

Comply with the most up-to-date federal MFP reporting 

guidelines.  

3678 8 8.10 2

The Contractor shall develop, document, maintain, and provide the  CMS-

64 Quarterly Medicaid Statement of Expenditures for the Medical 

Assistance Program per the most up-to-date CMS requirements.

The Contractor shall also provide prompt-based versions of the reports that 

authorized System users may run at any time.  Prompts will be defined 

when the reports are developed.

The current guidelines are included in Appendix G.
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3679 8 8.10 2

The Contractor shall develop, document, maintain, and provide  CMS-64-

like reports per the most up-to-date federal requirements associated with 

the Money Follows the Person (MFP) program, known as Colorado Choice 

Transitions (CCT).  

The Contractor shall also provide prompt-based versions of the reports that 

authorized System users may run at any time.  Prompts will be defined 

when the reports are developed.

3680 8 8.10 2

The Contractor shall develop, document, maintain, and provide the CMS-

21 Quarterly Children's Health Insurance Program (CHIP) Statement of 

Expenditures for the Title XXI Program per the most up-to-date CMS 

requirements.

The Contractor shall also provide prompt-based versions of the reports that 

authorized System users may run at any time.  Prompts will be defined 

when the reports are developed.

The current guidelines are included in Appendix G.

3681 8 8.10 2

The Contractor shall develop, document, maintain, and provide a report for 

authorized System users of the Department's payment due to CMS for the 

state's share of Medicare Part D costs as part of the Medicare Prescription 

Drug, Improvement, and Modernization Act of 2003 (MMA) (i.e., 'Part D 

Clawback')  per the most current CMS requirements.

The Contractor shall also provide prompt-based versions of the reports that 

authorized System users may run at any time.  Prompts will be defined 

when the reports are developed.

3682 8 8.10 2

The Contractor shall enter into the System current, date-sensitive Colorado 

contribution rate/per capita rate associated with the Medicare Prescription 

Drug, Improvement, and Modernization Act of 2003 (MMA) (i.e., 'Part D 

Clawback') and shall maintain historical, date-sensitive contribution rates.

Medicare Part D contribution rates may be obtained from 

CMS letters to the State Medicaid Directors (CMS website).  

The most recent CMS State Medicaid Director letter related to 

Medicare Prescription Drug, Improvement, and Modernization 

Act of 2003 (MMA) is in Appendix G (Medicare Part D 

Clawback-letter 6-28-2013.pdf).

3683 8 8.10 3

Provide the ability to link System reporting and dashboards to users who 

won't traditionally login to the System, but rather need to obtain real time 

information and dashboard reporting through Department intranet solutions 

(e.g., when the user opens the Department's internal Microsoft SharePoint 

application the System dashboard reporting is available and automatically 

refreshes).
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3684 8 8.10 1

The Contractor shall produce quarterly and annual reports based on current 

CMS-416 Annual Early and Periodic Screening, Diagnostic and Treatment 

(EPSDT) reporting criteria that are stratified per Department specified 

criteria (e.g., state, county, metropolitan area, urban/rural status, health 

plan, foster care status).  

The Contractor shall also provide prompt-based versions of the reports that 

authorized System users may run at any time.  Prompts will be defined 

when the reports are developed.

The Contractor shall produce and distribute the report(s) as 

agreed upon and outlined in the Communication Management 

Plan.  

3685 8 8.10 1

The System shall identify newly eligible children per EPSDT and 

Department criteria.  The System shall provide this information back to the 

Core MMIS.

This requirement is part of the feedback loop between the 

System and the Core MMIS to ensure that case managers have 

the information necessary to properly serve their clients and to 

meet their contractual obligations.

3686 8 8.10 1

The System shall identify newly eligible pregnant women and existing 

clients newly identified as pregnant per EPSDT and Department criteria.  

The System shall provide this information back to the Core MMIS.

This requirement is part of the feedback loop between the 

System and the Core MMIS to ensure that case managers have 

the information necessary to properly serve their clients and to 

meet their contractual obligations.

3687 8 8.10 1

The System shall identify children for whom vaccinations are needed based 

on current EPSDT periodicity schedules.  The System shall provide this 

information back to the Core MMIS.

This requirement is part of the feedback loop between the 

System and the Core MMIS to ensure that case managers have 

the information necessary to properly serve their clients and to 

meet their contractual obligations.

3688 8 8.10 1

The System shall identify the screening and related diagnosis and treatment 

services each EPSDT client has received per Department specifications.  

The System shall provide this information back to the Core MMIS.

This requirement is part of the feedback loop between the 

System and the Core MMIS to ensure that case managers have 

the information necessary to properly serve their clients and to 

meet their contractual obligations.

3689 8 8.10 1

The Contractor shall develop, document, maintain, and produce a report 

evaluating immunization coverage for the Medicaid population using the 

most up-to-date EPSDT periodicity schedule per Department 

specifications.  

The Contractor shall also provide prompt-based versions of the reports that 

authorized System users may run at any time.  Prompts will be defined 

when the reports are developed.
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3690 8 8.10 1

The System shall identify the screening and related diagnosis and treatment 

services the client should have received but for which no record has been 

obtained (e.g., claim/encounter) based on the most up-to-date Early and 

Periodic Screening Diagnosis, and Treatment (EPSDT) periodicity 

schedules.  The System shall provide this information back to Core MMIS.

This requirement is part of the feedback loop between the 

System and the Core MMIS to ensure that case managers have 

the information necessary to properly serve their clients and to 

meet their contractual obligations.

3691 8 8.10 1

Provide the ability for authorized System users to meet all federal, State, 

County, Department and foster care EPSDT reporting requirements (e.g., 

vaccination rates) using the most up-to-date federal reporting guidelines.

Comply with the most up-to-date federal reporting guidelines.

3692 8 8.10 1

The Contractor shall develop, document, maintain, and produce report(s) 

per Department specifications evaluating immunization coverage for the 

Medicaid population using current CDC “age-appropriate” 

recommendations by individual provider’s practice, by health plan type, by 

client characteristics, by geographic area, and statewide.   

The Contractor shall also provide prompt-based versions of the reports that 

authorized System users may run at any time.  Prompts will be defined 

when the reports are developed.

3693 8 8.10 1

The Contractor shall develop, document, maintain, and produce family 

planning reports per Department specifications.

The Contractor shall also provide prompt-based versions of the reports that 

authorized System users may run at any time.  Prompts will be defined 

when the reports are developed.

Planned Parenthood claims/encounters will be provided both 

as part of the total report and as a separate report.

3694 8 8.10 2

The Contractor shall develop, document, maintain, and provide a report on 

family-planning related services, abortions and sterilizations (e.g., distinct 

client counts, units of service, payments) per Department specifications.  

Report(s) shall include totals and stratifications (e.g., Health Benefit Plan, 

provider, RCCO, provider type) as directed by the Department.  

The Contractor shall also provide prompt-based versions of the reports that 

authorized System users may run at any time.  Prompts will be defined 

when the reports are developed.
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3695 8 8.10 1

The Contractor shall develop, document, maintain, and provide 

Management and Administrative Reports (MAR) per the most up-to-date 

State, federal, and/or Department specifications. 

Reports shall be provided per timeframes specified in the 

Communication Management Plan.

3696 8 8.10 1

The Contractor shall develop, document, maintain, and deliver per 

Department specifications a variety of financial reports to facilitate cost 

reporting and financial monitoring of all waivers, other long term care 

benefits and services, and benefits utilization services programs.

Comply with the most up-to-date federal reporting guidelines.  

These reports include standard federal reports and additional 

reporting requirements beyond federal reports.

3697 8 8.10 1

The Contractor shall develop, document, maintain, and provide per 

Department specifications utilization reports for monitoring cost neutrality 

of waivers, other long term care benefits and services, and benefits 

utilization services delivered to a target population.  

The average cost of waiver services cannot be more than the 

cost of alternative institutional care. The Department may 

define average either in aggregate or for each participant.

3698 8 8.10 1

The Contractor shall develop, document, maintain, and produce post 

payment review report(s) based on claims/encounters adjudication criteria 

and specific edit(s) as established by authorized System users. 

The Contractor shall also provide prompt-based versions of the reports that 

authorized System users may run at any time.  Prompts will be defined 

when the reports are developed.

3699 8 8.10 1

The Contractor shall develop, document, maintain, and produce  reports of 

financial transactions related to recoveries and offsets.

The Contractor shall also provide prompt-based versions of the reports that 

authorized System users may run at any time.  Prompts will be defined 

when the reports are developed.

3700 8 8.10 3

The Contractor shall develop, document, maintain, and provide per 

Department specifications Medicare Part C (Medicare Advantage Plan) 

Client reports.  These ad hoc reports are generated at the request of 

Medicare Advantage Plans using data supplied by the plans.  

The Contractor shall also provide prompt-based versions of the reports that 

authorized System users may run at any time.  Prompts will be defined 

when the reports are developed.

The Medicare Advantage Plans submit their client eligibility 

information which must be matched with System data (e.g., 

Medicare ID, name date of birth, Social Security number).  A 

report including System eligibility and claims information is 

returned to the Medicare Advantage Plan.
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3701 8 8.10 3

The Contractor shall develop, document, maintain, and provide the CMS-R-

266 Medicaid Disproportionate Share Hospital (DSH) Annual Reporting 

Requirements in conjunction with Department staff.

The Contractor shall also provide prompt-based versions of the reports that 

authorized System users may run at any time.  Prompts will be defined 

when the reports are developed.

3702 8 8.10 3

The Contractor shall develop, document, maintain, and provide reports and 

data (e.g., finders file, participation file, and quality of life) associated with 

the Money Follows the Person (MFP) program, known as Colorado Choice 

Transitions (CCT).  

The Contractor shall also provide prompt-based versions of the reports that 

authorized System users may run at any time.  Prompts will be defined 

when the reports are developed.

Comply with the most up-to-date federal MFP reporting 

guidelines.  

3703 8 8.10 1

The Contractor shall capture in the System all data required to develop, 

produce, and maintain all reporting functions, files and data elements to 

meet current and future federal reporting requirements, State and federal 

rules and regulations, Federal MMIS certification requirements, and Part 

11 of the State Medicaid Manual. Any changes required by federal 

reporting requirements implemented after the Statement of Work has been 

finalized will be handled via the Change Management Process.  

3704 8 8.10 1

The Contractor shall perform annual review of existing reports and 

reporting needs, with the Department, and make recommendations on 

improvements to and discontinuation of unnecessary legacy reports.

Provide an annual report Deliverable that inventories all 

reports and utilization of the reports.  

3705 8 8.10 1

The Contractor shall annually review parameters, format, and production 

criteria for all Contractor developed reports and routine reports developed 

by authorized System users that have been transitioned to the Contractor.  

Reviews shall be conducted in conjunction with the Department, the 

authorized System user(s) who developed the report, and/or the most 

frequent report utilizers.

Reports shall be reviewed on a schedule agreed upon in the 

Communication Management Plan.
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3706 8 8.10 1

The Contractor shall update reports (e.g., parameters, format, scheduling, 

documentation) requiring modifications as identified by the Department or 

as part of the annual review of reports.

Reports shall be updated on a schedule agreed upon in the 

Communication Management Plan.

3707 8 8.10 1

The Contractor shall provide report documentation with any Contractor 

created report so the documentation is readily available to the report 

recipient.

3708 8 8.10 2

The Contractor shall perform annual review and maintenance with the 

Department of all reports for which the Contractor is responsible for 

developing, maintaining, and/or producing, including System generated 

reports.  This review shall include evaluation and update of parameters, 

documentation, distribution, and delivery schedule and validate changes.

3709 8 8.10 3

The Contractor shall develop, document, maintain, and provide report(s) 

per Department specifications regarding utilization of reports accessed by 

authorized System users.

The report shall include by report the frequency of utilization, 

most recent utilization, and the most common authorized 

System users accessing the report.

3710 8 8.10 1

Ensure Management and Administrative Reporting (MARS) is available 

for retrieval through the reporting functionality within the System.
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3711 8 8.10 1

The Contractor shall produce and submit to CMS the federally required T-

MSIS/MSIS files. This includes but is not limited to the following 

functionality:

•    Maintain data sets required for T-MSIS/MSIS reporting.

•    Merge outside data sources into T-MSIS/MSIS data if required.

•    Provide and maintain T-MSIS/MSIS data for adjudicated 

claims/encounters.

•    Provide and maintain encounter data in appropriate claim(s) file.

•    Conform to and maintain reporting requirements  from T-MSIS/MSIS 

File Specifications and Data Dictionary document.

•    Meet T-MSIS/MSIS submission and timeline reporting requirements.

•    Securely transmit files. 

Comply with the most up-to-date federal reporting guidelines.  

Updates will be addressed through the Change Management 

Process.

3712 8 8.10 1

The Contractor shall provide the ability to modify and update the T-

MSIS/MSIS files to report data for new populations and programs.

Comply with the most up-to-date federal reporting guidelines.  

Updates will be addressed through the Change Management 

Process.

3713 8 8.10 2

Produce and securely submit the federally required T-MSIS/MSIS-like 

files per federal requirements associated with the Money Follows the 

Person (MFP) program, known as Colorado Choice Transitions (CCT).  

Comply with the most up-to-date federal reporting guidelines.  

Updates will be addressed through the Change Management 

Process.

3714 8 8.10 1

The Contractor shall create and provide to the end user (e.g., federal 

designee) universal data extracts for National Payment Error Rate 

Measurement (PERM) project, in accordance with most up to date 

specifications. 

Data should be received no later than fifteen (15) business 

days prior to the federal due date.

3715 8 8.10 1

The Contractor shall ensure that the data in reports are current, accurate, 

and accessible and that the report is produced in a timely fashion to meet 

the report’s delivery deadline.

Adhere to the Deliverable submission, review, and approval 

process as described and approved by the Department within 

the Communication Management Plan.
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3716 8 8.10 1

The System shall provide the ability to identify, track, and report 

unduplicated participants enrolled in 1915 (c), other waiver programs, and 

other long term care services and programs.

3717 8 8.10 1

The Contractor shall provide the ability to maintain Configurable 

parameters which will allow authorized System users to specify data 

extraction criteria, report content, parameters and weighting factors 

necessary to properly identify aberrant situations.  This includes the 

maintenance of statistical profiles that could be used for exception 

processing.

3718 8 8.10 1

The Contractor shall provide the ability for authorized System users to 

Configure communication delivery mechanism alerts and notifications for 

report delivery to Department staff and authorized System users.

Adhere to the Deliverable submission, review, and approval 

process as described and approved by the Department within 

the Communication Management Plan.

3719 8 8.10 1

The Contractor shall provide the ability for authorized System users to 

report on services clients have received and been authorized to receive, 

including the number of authorized units (e.g., services, dollar amounts, 

and frequencies), and the number of additional authorized services and 

units that remain.

3720 8 8.10 1

The Contractor shall provide the ability for authorized System users to 

schedule, automate, and securely deliver (or post) static, ad hoc and user-

defined reports to other authorized System users. 

3721 8 8.10 1

The Contractors shall provide the ability to report on costs and cost trends 

(past and present) of  individuals or groups of clients.  

Note:  For example, report on costs and cost trends (past and 

present) of clients assigned to each case manager and case 

management agency for comparison.
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3722 8 8.10 2

The Contractor shall develop, document, maintain, and produce System 

generated reports that are automatically sent to authorized System users 

when the number of participants enrolled in any program is approaching or 

exceeding the number of participants approved for the program (e.g., 

enrollment caps for HCBS waivers).

3723 8 8.10 3

The Contractor shall provide a methodology and shall develop, document, 

maintain, and provide reports to classify treatment modalities into peer 

group categories, by diagnosis or range of diagnosis codes. 

The Contractor shall also provide prompt-based versions of the reports that 

authorized System users may run at any time.  Prompts will be defined 

when the reports are developed.

The reports shall base diagnosis codes and ranges of diagnosis 

codes on ICD-9 or ICD-10 depending on the date of service.

The Contractor shall produce and distribute the report(s) as 

agreed upon and outlined in the Communication Management 

Plan.  

3724 8 8.11 1

The Contractor shall provide the ability for authorized System users to add 

records in the Claim Tracking Functionality, by uploading data, directly 

entering data, and querying data to populate the Claim Tracking 

Functionality.

3725 8 8.11 1

The Contractor shall provide the ability for authorized System users to add 

records in the Claim Tracking Functionality by uploading lists, direct entry, 

and query to populate.

3726 8 8.11 1

The Claim Tracking Functionality shall provide the ability to capture on 

each record in the Claim Tracking Functionality the claim identifier, line 

identifier, review characteristics (e.g., dates, reviewing entity, reviewer, 

purpose of review, and resolution), associated case within the Investigative 

Case Management tool, flags records, total recovered amount, interest, and 

penalties/sanctioned amounts. 

3727 8 8.11 1

The Contractor shall provide the ability for authorized System users to flag 

records and to update values and select fields in the Claim Tracking 

Functionality.  
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3728 8 8.11 1

The Claim Tracking Functionality shall have the ability for authorized 

System users, to query and report using System Tools.

3729 8 8.11 1

The Contractor shall provide an Investigative Case Management Tool that 

allows authorized System users the capability to capture referrals from 

various sources involving potential fraud, waste, abuse, improper payment, 

and various Third Party Recoveries (e.g., Tort and Casualty, restitution).   

See Section 3.3.7 of the BIDM RFP Body for the number of 

authorized System user licenses required.

3730 8 8.11 1

The Contractor shall provide an Investigative Case Management Tool that 

allows authorized System users to capture, store, track, and report on all 

actions, determinations, and resolutions (e.g., suspension, termination, 

criminal/civil convictions, recovered amounts) from referrals of potential 

fraud, waste, abuse, improper payment, and various Third Party 

Recoveries (e.g., Tort and Casualty, restitution, trust and trust recoveries) 

through final resolution.

3731 8 8.11 1

The Contractor shall provide an Investigative Case Management Tool that 

allows authorized System users the capability to capture information (e.g., 

who made referral, date of alleged incident, description of incident, 

witnesses, who's performing investigation, type of provider information, 

target of investigation, referral number, date, Fiscal Year, and quarter), and 

electronic documentation (e.g., timesheets, letters from potential clients, 

medical records).   

3732 8 8.11 1

The Contractor shall provide the ability for authorized System users to 

update fields in the Investigative Case Management tool, based on role-

based security.

3733 8 8.11 1

The Contractor shall provide an Investigative Case Management Tool that 

captures the decision and actions for defined data fields, activities, or 

tasks.
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3734 8 8.11 1

The Contractor shall provide an Investigative Case Management Tool that 

manages recoveries including, tracking payments received, payment plans, 

offsets, claim/encounter adjustments, settlements, restitutions, multiple 

payments and checks, amounts remaining due, due dates, court case 

numbers and jurisdiction, defendant name, recovery contractor payments, 

federal share calculations, bankruptcies, business status (e.g., out of 

business).  

3735 8 8.11 1

The Contractor shall provide the ability for authorized System users to 

query, analyze, and report on all data in the Investigative Case 

Management Tool using System Tools.  

3736 8 8.11 1

The Contractor shall provide an Investigative Case Management Tool that 

allows for the Configuration or Customization of windows and data fields. 

3737 8 8.11 2

The Contractor shall provide the ability for authorized System user to 

search, sort, filter, and group by any field in the Investigative Case 

Management Tool.

3738 8 8.11 2

The Contractor shall provide the ability for the Investigative Case 

Management Tool to not allow the editing of notes after finalized by an 

authorized System user.

3739 8 8.11 2

The Contractor shall provide the ability within the Investigative Case 

Management Tool to assign caseload “weights” to cases based upon 

difficulty or other criteria (e.g., Complexity, Priority) defined by authorized 

System users.
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3740 8 8.11 3

The Contractor shall allow authorized System users to submit requests to 

update System profiles which initiates a workflow for the Department to 

approve, as necessary.

3741 8 8.11 1

The Contractor shall provide the ability for authorized System user to 

query and report on any and all data in the Investigative Case Management 

Tool.

3742 8 8.11 1

The Contractor shall provide the ability for the Investigative Case 

Management Tool to have an audit trail on each record, including notes, in 

the Investigative Case Management Tool, capturing changes by at least 

authorized System user ID, and the date and time of the change.

3743 8 8.11 1

The Contractor shall provide an Investigative Case Management Tool that 

allows authorized System users manage and assign responsibilities and 

tasks to other authorized System users. 

3744 8 8.11 1

The Contractor shall provide an Investigative Case Management Tool that 

allows for defined data fields to expand or minimize future fields, 

activities, or tasks based on a decision tree (or skip patterns).

3745 8 8.11 2

The Contractor shall provide an automatic real time update process as 

tasks are completed.
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3746 8 8.11 2

The Contractor shall create work items in workflow as a result of 

automated alerts when defined changes occur by an authorized System 

user within the Investigative Case Management Tool (e.g., referral is made, 

action on a referral is declined/accepted).

3747 8 8.11 2

The Contractor shall provide an Investigative Case Management Tool that 

allows users to establish, define, and  automate alerts. 

3748 8 8.11 3

The Contractor shall provide the ability to modify the user interface, within 

the Investigative Case Management Tool, for different authorized System 

users (e.g., Program Integrity, Third Party recovery agent) through 

Configuration or Customization.

3749 8 8.11 3

The Contractor shall provide an Investigative Case Management Tool that 

allows for workflow of actions and assignments between authorized 

System users to be Configurable. 

3750 8 8.11 3

The Contractor shall provide an Investigative Case Management Tool that 

allows for the Configuration or Customization of windows, data fields, and 

decision tree. 

 

3751 8 8.11 3

The Contractor shall provide an Investigative Case Management Tool that 

allows for the Configuration of decision trees (or skip patterns). 
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3752 8 8.11 3

The Contractor shall provide authorized System users the ability to 

monitor, intervene in and resolve rules based actions or unexpected 

failures, for example:

• Ability for the System to display and to generate “pull lists” or “to-do” 

lists.

• Ability to transfer "pull lists" and "to-do" tasks to other authorized 

System users.

• Ability for a business user to create system rules to route issues.

• Ability to keep a diary or log of the investigations into the actions, and 

their resolutions.

• Ability to track resolutions over time to identify trends and patterns.

• Ability for management to monitor the workflow (duration) and caseloads 

(volume) of the reviewers and others in the edit workflow process.

• Ability for reviewers to assign tasks and reminders to other authorized 

System users.

• Ability to report on reviewer assignments and workloads.

 

3753 8 8.11 3

The Contractor shall automatically and securely route grievances and 

appeal requests to the authorized System users or user groups for multiple 

levels of review, per business rules.

3754 8 8.11 1

The Contractor shall provide the ability for authorized System users to 

enter free-form text notes for associated case.  Each case shall allow for 

multiple notes for each case.  

Each case shall accommodate at least 1,000 notes with at least 

10,000 characters per note.

3755 8 8.11 2

The Contractor shall provide the ability within the Investigative Case 

Management Tool to support supervisory functions for workflow 

management (e.g., prioritization, delegation, re-routing).

3756 8 8.11 3

The Contractor shall provide the ability within the Investigative Case 

Management Tool to Department access to workflow monitoring that 

includes indicators and statistics by sub process, organization, or individual 

staff.
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3757 8 8.11 3

The Contractor shall provide the ability within the Investigative Case 

Management Tool to create automated workflows that route and assign 

cases to the appropriate staff.

3758 8 8.11 1

The Contractor shall provide an Investigative Case Management Tool that 

assigns a unique identifier to each case.

3759 N/A N/A N/A

Requirement has been deleted and this requirement number is reserved for 

future use.

3760 N/A N/A N/A

Requirement has been deleted and this requirement number is reserved for 

future use.

3761 8 8.11 1

The Contractor shall provide the ability for authorized System users to 

query and report using SURS data.

See Section 3.3.7 of the BIDM RFP Body for the number of 

authorized System user licenses required.

3762 8 8.11 3

The Contractor shall develop, document, maintain, and provide 

comprehensive statistical profiles of health care delivery and utilization 

patterns by provider, provider practice (e.g., practitioner groups), and 

provider peer groups by select criteria (e.g., categories of services, client 

demographics, use of covered types of services/items, prescribed drugs, 

referrals to specialty care) in conjunction with the Department.  The 

Contractor shall also provide prompt-based versions of the reports that 

authorized System users may run on demand for specified providers and 

peer groups for any specified timeframe.

The Contractor shall produce and distribute the report(s) as 

agreed upon and outlined in the Communication Management 

Plan.  
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3763 8 8.11 3

The Contractor shall develop, document, maintain, and provide 

comprehensive statistical profiles of health care delivery and utilization 

patterns by client and client peer groups by select criteria (e.g., categories 

of services, provider type, health plan, use of covered types of 

services/items, prescribed drugs, referrals to specialty care) in conjunction 

with the Department.  The Contractor shall also provide prompt-based 

versions of the reports that authorized System users may run on demand 

for specified clients and peer groups for any specified timeframe.

The Contractor shall produce the report(s) as agreed upon and 

outlined in the Communication Management Plan.

3764 8 8.11 2

The Contractor shall provide the ability for authorized System users to 

identify, access, and extract data utilized in SURS generated reports.

3765 8 8.11 1

The System shall apply weighting and ranking of exception report items to 

facilitate identifying the highest deviators.

3766 8 8.11 2

The System shall provide the ability for authorized System users to transfer 

data utilized in SURS generated reports to the Sandbox.

3767 8 8.11 2

The System shall provide the ability for authorized System users to use 

System Tools to query and report on data associated with SURS generated 

reports.

3768 8 8.11 3

The System shall provide the ability for authorized System users to apply 

weighting and ranking of exception report items to facilitate identifying the 

highest deviators.
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3769 8 8.11 1

The System shall provide the ability to produce profiling reports for any 

service entity, as defined by the Department, to demonstrate, for example, 

case-mix and expenditures. 

3770 8 8.11 1

Via the provided SUR system, the Contractor shall produce, document, 

maintain, and compile all federal, state, and Department required SURS 

reports. 

3771 8 8.11 1

The Contractor shall migrate the historical SURS data and information in 

the Legacy System (e.g., MMIS, SURS/ESURS) into the SURS that is part 

of the System established under this Contract. 

3772 8 8.11 1

The System shall provide the ability for authorized System users to 

designate the parameters via prompt based functionality to generate SURS 

reports.

3773 8 8.11 3

The Contractor shall develop, document, maintain, and provide prescriber 

and pharmacy provider profiles and management reporting per Department 

specifications.   The Contractor shall also provide prompt-based versions 

of the reports that authorized System users may run on demand for 

specified providers for any specified timeframe.

The Contractor shall produce the report(s) as agreed upon and 

outlined in the Communication Management Plan.

3774 8 8.11 1

The Contractor shall maintain current and historical information on 

professional relationships furnished by providers to other entities, (i.e., 

groups, managed care entities, chains, networks, ownerships, and 

partnerships, and managing employees, between individual providers, 

practices, and billing organizations) within the System. 
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3775 8 8.11 1

The System shall allow the capitation claims/encounters to be associated 

with the reconciliation status.

3776 8 8.11 1

The System shall provide the ability to produce TPL data and/or cost 

avoidance reporting as required by State and federal rules and regulations.

3777 8 8.11 1

The System shall provide the ability for authorized System users to query 

and report on data relevant to TPL, recoveries, and hospital costs 

settlements.

3778 8 8.11 1

The System shall store and link to the distinct claim and claim line 

payments, recoveries, and offset tracking details such as warrant numbers, 

EFT numbers, warrant status, supplied by the COFRS Interface.

3779 9 9.2 1

The Contractor shall work cooperatively with all Department, State staff, 

federal partners, and other State and federal contractors to ensure success 

of this Contract.  In addition, the Contractor shall identify efficiencies for 

the Department that could be leveraged by altering requirements, changing 

functionality, adapting business processes, or making other changes to the 

architecture or overall solution.
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3780 9 9.2 1

The Contractor shall develop, in accordance with the Project Management 

Institute's standards contained in the Project Management Body of 

Knowledge (PMBOK), a Change Management Plan that addresses and 

defines processes for managing changes to the project such as:

•    Establish a process to manage Change Requests.

•    Changes in the scope of work.

•    Changes in business process definition.

•    Changes in federal or State regulatory change support.

•    Changes to the budget and procurement activities. 

•    Changes in Configuration and Customization (i.e., Configuration 

Management as defined in industry terms).

•    Schedule for routine System maintenance and upgrading System 

software.

•    Changes in training needs.

•    Changes in data policy and governance.

•    Changes in BIDM operations.

The Contractor shall obtain Department review and approval of the 

Change Management Plan and materials and any subsequent updates prior 

to use.  The Change Management Plan shall be implemented once 

approved and adhere to the processes included in the plan.

This Deliverable shall be completed and provided to the 

Department during the Initiation and Planning Phase.

Adhere to the Deliverable submission, review, and approval 

process as described and approved by the Department within 

the Project Management Plan.

3781 9 9.2 1

The Contractor shall organize and facilitate Contract status meetings in 

person or by telephone/video conference call, as approved by the 

Department, to review status reports. The Contractor shall be responsible 

for providing agenda, minutes, the meeting space and conference 

line/virtual meeting place for the Department and the Contractor. 

Adhere to the Deliverable submission, review, and approval 

process as described and approved by the Department within 

the Communication Management Plan.

3782 9 9.2 1

The Contractor shall ensure that Contractor staff attending applicable 

meetings between the Department and the Contractor have the authority to 

represent and commit the Contractor regarding Work performed under the 

Contract.

Adhere to the Deliverable submission, review, and approval 

process as described and approved by the Department within 

the Communication Management Plan.

3783 9 9.2 1

The Contractor shall manage all aspects of the Contract that affect price, 

schedule, performance (scope and quality), risk/issues/opportunities, and 

applicable resources.  The Contractor shall provide transparency into its 

management plans and execution.  The Department expects an approach 

such that “if the Contractor sees it, the Department sees it” to minimize 

asymmetric understanding of the Contract status.
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3784 9 9.2 1

The Contractor shall develop, support, report (e.g., using dashboards), and 

provide, at least weekly, project management reports on the status of the 

project activities to allow both the Contractor and the Department to assess 

the progress for the System during the Project Phases. 

Adhere to the Deliverable submission, review, and approval 

process as described and approved by the Department within 

the Communication Management Plan.

3785 9 9.2 1

The Contractor shall provide reporting on all aspects of the Contract that 

affect price, schedule, performance (scope and quality), risk/ issues/ 

opportunities, and applicable resources, as defined by the Communication 

Management Plan. 

Adhere to the Deliverable submission, review, and approval 

process as described and approved by the Department within 

the Communication Management Plan.

3786 9 9.2 1

The Communication Management Plan shall include a Contract 

Management report that includes the following:

•    Progress toward achieving goals stated in the business plan.

•    Activities, by each function or unit of the Contractor organization (e.g., 

System interfaces analytics, design, and architecture).

•    Achievement of performance standards for the previous month and 

identify all performance standards that were not met.

•    A summary of Contractor activities and key volume indicators, for the 

month and cumulative to the fiscal year end.

•    Establish the Quarterly Milestones and report monthly.

•    Establish the Dispute Process trigger mechanism (e.g., to submit an 

item for resolution via the dispute process via letter or e-mail) and report 

monthly.

•    Other activities necessary for the Department to monitor Contractor 

activities.

The Contract Management report shall be produced on the 

schedule agreed upon in the Communication Management 

Plan. 

3787 9 9.2 1

The Contractor shall participate in COMMIT project status meetings that 

occur with other contractors working on the COMMIT project, in person 

or by telephone/video conference call, as approved by the Department, to 

review status reports. 

Adhere to the Deliverable submission, review, and approval 

process as described and approved by the Department within 

the Communication Management Plan.

3788 9 9.2 1

Automate the Project Control and Issue Tracking process by providing a 

role based change management software that can be accessed by the 

Department as well as Contractor staff.

Adhere to the Deliverable submission, review, and approval 

process as described and approved by the Department within 

the Project Management Plan.
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3789 9 9.2 1

The Contractor shall identify and resolve System problems.  This includes 

the documentation of System problems, their resolutions, and their impacts;  

and maintenance of all historical records associated with all System 

problems.  Provide all documentation to Department in searchable, 

electronic, readily accessible format (e.g., issue tracking software).

3790 9 9.2 1

The Contractor shall provide comprehensive end user and System 

Administrative documentation based on authorized System user roles. 

This Deliverable shall be completed and provided to the 

Department during the Operations and Maintenance Phase.

3791 9 9.2 1

The Contractor shall support the Department in all testing activities by 

providing support staff, technical expertise, and the tools required to 

perform the testing and shall track activities, outcomes, and test results.

Adhere to the Deliverable submission, review, and approval 

process as described and approved by the Department within 

the Resource Management Plan.

3792 9 9.2 1

The Contractor shall be responsible for gathering report requirements from 

the Department and other stakeholders.

3793 9 9.2 1

The Contractor shall be responsible for gathering business needs from the 

Department and its designees.

3794 9 9.2 1

As defined in the Change Management Plan, the Contractor shall develop, 

maintain, and submit for Department approval all System Development 

Life Cycle documentation, including all requirements, test planning, 

technical specifications, UAT, test results, post-implementation 

verifications, data conversion, strategy, and systems documentation. The 

Contractor shall provide all materials in searchable, indexed, electronic, 

readily accessible formats that are available to Department staff without 

Contractor assistance.  The Contractor shall provide materials in other 

media formats upon Department request.

Adhere to the Deliverable submission, review, and approval 

process as described and approved by the Department within 

the Change Management Plan.
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3795 9 9.2 1

The Contractor shall meet with the Department on the status of all active 

System Enhancements or projects as defined in the Change Management 

Plan. 

Adhere to the Deliverable submission, review, and approval 

process as described and approved by the Department within 

the Communication Management Plan.

3796 9 9.2 1

All System Tools must receive Department approval prior to 

implementation.

3797 9 9.2 1

All System Tool Configuration and Customization must receive 

Department approval prior to implementation.

3798 9 9.2 1

All COTS products provided by the Contractor must receive Department 

approval prior to implementation.

3799 9 9.2 1

The Contractor shall provide all necessary software to support Transmittals 

and the process the Contractor and Department will use to submit, review, 

and approve Transmittals.

3800 9 9.2 1

The Contractor’s project management software must be compatible with 

the Department's project management software. 

Note:  The Department's current project management software 

is Clarity.

Appendix A - BIDM Requirements and Performance Standards Matrix

SOLICITATION #: 

HCPFRFPCW14BIDM2

150 of 186



Unique 

ID

 RFP 

Section

RFP 

Subsection
Priority Requirement Other Notes and/or Performance Standards

Offeror Response:

Specify Contract Stage 

or Will Not Meet 

Associated Offeror's 

Response Question(s)

3801 9 9.3 3

The Contractor shall assist Department staff in responding to all federal 

and State auditing agencies, including pulling sampling frames and 

samples.  This level of support shall also be provided to all other State and 

federal audit agencies' designees.

3802 9 9.3 1

On an annual basis, the Contractor shall prepare a Business Plan for 

Department review and approval.  Department staff shall participate in 

initial planning activities.  The Business Plan shall be a working long-term 

document that describes how potential changes to technology (i.e., Near 

Field Communication) and/or architecture could improve operations.  The 

Business Plan shall be reviewed and approved by the Department and 

revised by the Contractor, as necessary, to reflect changing situations 

throughout the year.  The Business Plan shall include:

•    An outline of all major activities and training planned for the upcoming 

year.

•    Business improvement objectives for the upcoming year.

•    Methodology for performing activities and meeting objectives.

•   Recommendations in any area the Contractor feels improvements can be 

made, based on industry standards, best practices and/or cost efficiencies.  

The Business Plan shall be delivered to the Department for 

approval during the Operations and Maintenance Phase and 

then annually updated thirty (30) business days prior to the 

beginning of each State fiscal year.

Prepare a six- (6-) month evaluation of activities performed as 

compared to the Business Plan, and revise the Business Plan, 

as necessary, to reflect updated goals and activities.

3803 9 9.3 2

The Contractor shall stay abreast of federal and State initiatives and work 

in partnership with the Department to identify possible solutions and 

resolutions to meet changing requirements. The Contractor shall participate 

in NMEH (National Medicaid EDI HIPAA Workgroup) and other national 

organizations and initiatives.

Note: Contractor will be responsible for addressing Health 

Care reform, upcoming standards and transactions within the 

System.  This shall be met through a Compliance and Security 

Manager position.  

3804 9 9.3 1

The Contractor shall provide price and schedule estimates to support 

proposed legislation, budget requests, and other initiatives, as directed by 

the Department. 

After receiving notification and requirements from the 

Department, Contractor will respond within two (2) business 

days during the Colorado Legislative Session, within five (5) 

business days outside of the Colorado Legislative Session, or 

as agreed to by the Department and the Change Management 

Plan and the Communication Management Plan. 

3805 9 9.3 1

The Contractor shall adhere to the Deliverable submission, review, and 

approval process as described and approved by the Department within the 

Change Management Plan.
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3806 9 9.3 1

All Deliverables from the Contractor shall meet the Department-approved 

standards, format and content requirements, and the Department will 

specify the number of copies and types of media for each Deliverable.   

Adhere to the Deliverable submission, review, and approval 

process as described and approved by the Department within 

the Communication Management Plan.

3807 9 9.4 1

The Contractor shall propose, develop, produce, publish, and deliver 

training materials specific to the System for authorized System users at the 

Authorized User Level.

Adhere to the Deliverable submission, review, and approval 

process as described and approved by the Department within 

the Resource Management Plan.

3808 9 9.4 1

The Contractor shall maintain ongoing training program for Contractor 

staff and authorized System users in the use and modification of Rules 

Engine.

Training occurs annually, at a minimum.

Adhere to the Deliverable submission, review, and approval 

process as described and approved by the Department within 

the Resource Management Plan.

3809 9 9.4 1

The Contractor shall provide a training classroom according to the 

schedule in the Department approved Training Plan to support hands on, 

face-to-face training that includes at least fifteen (15) workstations with 

computers.  This shall also include the ability for remote training 

participation and presentations (e.g., WebEx).

3810 9 9.4 1

The Contractor shall provide a training environment that is similar in 

response time and functionality that will be experienced by authorized 

System users in day-to-day operations.

Contractor shall be responsible for providing at least 15 

workstations with computers.

3811 9 9.4 1

The Contractor shall ensure all training data is compliant with HIPAA and 

State and federal requirements.
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3812 9 9.4 1

The Contractor shall ensure all training publications and materials that are 

distributed to trainees shall not utilize PHI (e.g., use dummy ids, fake 

names) and is compliant with HIPAA and State and federal requirements.

3813 9 9.4 2

The Contractor shall provide the ability for video conferencing (or other 

remote method) training participation and presentations.

3814 9 9.4 1

The Contractor shall provide on-going coaching and assistance to 

authorized System users that will provide them the ability to fully utilize 

System Tools and functionality implemented during BIDM Contract Stage 

I.

Coaching and assistance will be provided as agreed upon in 

the Communication Management Plan.

3815 9 9.4 1

The Contractor shall provide training and associated reference 

documentation to authorized System users that will provide them the ability 

to fully utilize the SQL Tool that will be used to access the Sandbox during 

BIDM Contract Stage I.

Training will be limited to authorized System users whose role-

based profiles allow access to the tools and data provided in 

BIDM Contract Stage I.  This most likely be a subset of 

Advanced Users.  Trainings and associated reference 

documentation will be developed and provided as directed per 

the Training Plan.

3816 9 9.4 1

The Contractor shall provide training  and associated reference 

documentation to authorized System users that will provide them the ability 

to fully utilize the Secure Data Dissemination functionality available during 

BIDM Contract Stage I.

Training will be limited to authorized System users whose role-

based profiles allow access to the tools and data provided in 

BIDM Contract Stage I.  This most likely be a subset of 

Advanced Users.  Trainings and associated reference 

documentation will be developed and provided as directed per 

the Training Plan.

3817 9 9.4 1

The Contractor shall provide training  and associated reference 

documentation to authorized System users that will provide them the ability 

to fully utilize other System Tools and functionality available as part of the 

Sandbox during BIDM Contract Stage I.

Training will be limited to authorized System users whose role-

based profiles allow access to the tools and data provided in 

BIDM Contract Stage I.  This most likely be a subset of 

Advanced Users.  Trainings and associated reference 

documentation will be developed and provided as directed per 

the Training Plan.
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3818 9 9.4 1

The Contractor shall provide training and associated reference 

documentation to authorized System users on the Sandbox, BIDM 

Interfaces and BIDM Data Exchanges that are implemented as a result of 

BIDM Contract Stage I.

Training will be limited to authorized System users whose role-

based profiles allow access to the tools and data provided in 

BIDM Contract Stage I.  This most likely be a subset of 

Advanced Users.  Trainings and associated reference 

documentation will be developed and provided as directed per 

the Training Plan.

3819 9 9.4 1

The Contractor shall provide overview training of BIDM Contract Stage I 

components (e.g., data model, System Tools, BIDM Interfaces and BIDM 

Data Exchanges)  by providing overview training to designated 

Department personnel to improve the Department’s understanding of the 

Contractor’s baseline solution.

3820 9 9.4 1

The Contractor shall provide training and associated reference 

documentation to authorized System users on the data (e.g., model, 

governance, characteristics ) and best practices for utilizing the data (e.g., 

indices, linking data, recommended parameters) in the Sandbox included 

during BIDM Contract Stage I.

Training will be limited to authorized System users whose role-

based profiles allow access to the tools and data provided in 

BIDM Contract Stage I.  This most likely be a subset of 

Advanced Users.  Trainings and associated reference 

documentation will be developed and provided as directed per 

the Training Plan.

3821 9 9.4 1

The Contractor shall provide overview training of BIDM Contract Stage II 

components (e.g., data model, System Tools, BIDM Interfaces and BIDM 

Data Exchanges)  by providing overview training to designated 

Department personnel to improve the Department’s understanding of the 

Contractor’s baseline solution.

Trainings and associated reference documentation will be 

developed and provided as directed per the Training Plan.

3822 9 9.4 1

The Contractor shall provide system and data conversion training and 

associated reference documentation to authorized System users at the 

appropriate Authorized User Levels.  

System and data conversion training and reference 

documentation will assist authorized System users in 

understanding the BIDM data and tools as compared with the 

current MMIS DSS data and tools (e.g. where/how the data 

used to be accessed, how it is accessed in the BIDM).   

Training shall be adapted and provided for each of the 

Authorized User Levels as noted in the Authorized User Level 

Training Guideline (Appendix G) and as directed per the 

Training Plan.

3823 9 9.4 1

The Contractor shall provide initial and ongoing training and associated 

reference documentation to authorized System users at the appropriate 

Authorized User Levels related to the System (e.g. model, governance, 

characteristics ) and best practices for utilizing the data (e.g. indices, 

recommended parameters, linking data).  

Data and best practices training will assist authorized System 

users in understanding what data are available and optimal 

means for utilizing the data, in other words enable authorized 

System users to understand the data as well as the tools.   

Training shall be adapted and provided for each of the 

Authorized User Levels as noted in the Authorized User Level 

Training Guideline (Appendix G) and as directed per the 

Training Plan.
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3824 9 9.4 1

The Contractor shall provide initial and ongoing training and associated 

reference documentation to authorized System users at the appropriate 

Authorized User Levels related to each applicable System Tool and 

functionality.  

System Tool and functionality training ensure that authorized 

System users shall be proficient at the appropriate user level in 

using the BIDM in order to ensure accurate, effective, and 

efficient business operations.  Training shall be adapted and 

provided for each System Tool and functionality for each of 

the Authorized User Levels as noted in the Authorized User 

Level Training Guideline (Appendix G) and as directed per 

the Training Plan.

3825 9 9.4 1

The Contractor shall provide initial and ongoing training and associated 

reference documentation to authorized System users at the appropriate 

Authorized User Levels to provide them the ability to utilize unstructured 

data in querying, analysis, and reporting.  

Training shall be adapted and provided for each System Tool 

and functionality for each of the Authorized User Levels as 

noted in the Authorized User Level Training Guideline 

(Appendix G) and as directed per the Training Plan.

3826 9 9.4 1

The Contractor shall provide initial and ongoing training and associated 

reference documentation to authorized System users at the appropriate 

Authorized User Levels addressing data structure (e.g., data marts, cubes, 

predefined analytics) and using System Tools in querying, analysis, and 

reporting.  

Training shall be adapted and provided for each System Tool 

and functionality for each of the Authorized User Levels as 

noted in the Authorized User Level Training Guideline 

(Appendix G) and as directed per the Training Plan.

3827 9 9.4 1

The Contractor shall provide initial and ongoing training and associated 

reference documentation to authorized System users at the appropriate 

Authorized User Levels addressing functionality of the Rules Engine and 

how rules may be incorporated into querying, analysis, and reporting.  

Training shall be adapted and provided for each System Tool 

and functionality for each of the Authorized User Levels as 

noted in the Authorized User Level Training Guideline 

(Appendix G) and as directed per the Training Plan.

3828 9 9.4 1

The Contractor shall provide initial and ongoing training and associated 

reference documentation to authorized System users at the appropriate 

Authorized User Levels addressing Contractor documentation (e.g., what 

exists, how to access it, where to find it). 

Training shall be adapted and provided for each System Tool 

and functionality for each of the Authorized User Levels as 

noted in the Authorized User Level Training Guideline 

(Appendix G) and as directed per the Training Plan.

3829 9 9.4 2

The Contractor shall provide on-going coaching and assistance to 

authorized System users that will provide them the ability to fully utilize 

System Tools and functionality implemented during the Organizational 

Readiness and Training Phase and during go-live operations.

Coaching and assistance will be provided as agreed upon in 

the Communication Management Plan.
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3830 9 9.4 1

The Contractor shall provide regular training sessions for authorized 

System users to disseminate updated or new functionality or business 

processes related to the System throughout the term of the Contract. 

This Deliverable shall be completed and provided to the 

Department during the Organizational Readiness and Training  

and the Operation and Maintenance Phase.

3831 9 9.4 1

The Contractor shall provide ongoing training and associated reference 

documentation throughout the term of the Contract for authorized System 

users at the Authorized User Level addressing System, System Tool, data 

and process changes, upgrades, and enhancements to ensure that 

authorized System users maintain current, relevant, and thorough 

knowledge on the functionality and utilization of the System.

Trainings and associated reference documentation will be 

developed and provided as directed per the Training Plan.

3832 9 9.4 1

The Contractor shall provide evaluation and quality improvement 

components for all training sessions for initial and ongoing training for 

authorized System users.

Update as directed per the Training Plan.

Adhere to the Deliverable submission, review, and approval 

process as described and approved by the Department within 

the Resource Management Plan.

3833 9 9.4 1

The Contractor shall incorporate evaluation and quality improvement 

components from training sessions to improve future training for authorized 

System users.

Update as directed per the Training Plan.

Adhere to the Deliverable submission, review, and approval 

process as described and approved by the Department within 

the Resource Management Plan.

3834 9 9.4 1

The Contractor shall provide quarterly training sessions for Advanced 

Users addressing topics of concern (e.g., a certain aspect of tool 

functionality, nuances associated with data use).

Training topics shall be agreed upon by the Department and 

the Contractor.  Trainings shall be provided as directed per the 

Training Plan.

3835 9 9.4 2

The Contractor shall provide commercially available, comprehensive, 

Department approved electronic training for System Tools for authorized 

System users to access on-demand.  Trainings shall address all System 

Tools user levels (i.e., beginner, intermediate, and advanced).

Training shall reflect electronic guidelines included in the 

Authorized User Level Training Guideline (Appendix G) and 

as directed per the Training Plan.  Electronic training will be 

used as a  complement to Contractor provided in-person 

training.
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3836 9 9.4 2

The Contractor shall provide annual professional training (e.g., by the 

company associated with the software, training consultant groups) on one 

of the System Tools each year for Advanced Users addressing the System 

Tool and functionality agreed upon by the Department and the Contractor.

System Tools and functionality shall be agreed upon by the 

Department and the Contractor.  Trainings shall be provided 

as directed per the Training Plan.  The number of Advanced 

System Users participating in any given professional training 

may vary and will be negotiated between the Department and 

Contractor.

3837 9 9.4 2

The Contractor shall provide electronic, on-demand training that 

authorized System users may choose to access in lieu of face-to-face 

training.

Training shall reflect electronic guidelines included in the 

Authorized User Level Training Guideline (Appendix G) and 

as directed per the Training Plan.  For example, the Contractor 

may meet this requirement with on-line training that is 

recorded from live training classes.

3838 9 9.4 2

The Contractor shall provide ongoing training and training documentation 

on rules created or updated in the Rules Engine to satisfy the Department's 

and authorized System users' needs.

Training will occur per the Training Plan.

Adhere to the Deliverable submission, review, and approval 

process as described and approved by the Department within 

the Resource Management Plan.

3839 9 9.4 1

The Contractor shall track and provide confirmation of attendance at all 

training sessions and what versions of training materials were presented at 

the training.

3840 9 9.4 1

The Contractor shall provide training evaluation reports by participant or 

summaries of evaluation to the Department.

3841 9 9.4 1

The Contractor shall provide initial and on-going training to the 

Contractor's Non-Key Personnel Analytics Staff at the Advanced User 

Level.
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3842 9 9.4 3

The Contractor shall provide the Department copies of Department 

approved, commercially available training and/or guide books addressing 

System Tools. At least four copies of each book should be provided for 

distribution throughout the Department. 

For example, if Cognos was a selected tool the guidebook 

provided may be 'IBM Cognos Business Intelligence 10:  The 

Official Guide'. These books are in addition to the other 

training requirement in Appendix A.

3843 9 9.4 3

The Contractor shall propose, produce, deliver, and support initial and 

ongoing training materials and web-based training and tutorials addressing 

all areas of System functionality and use.

Adhere to the Deliverable submission, review, and approval 

process as described and approved by the Department within 

the Resource Management Plan.

3844 9 9.4 Optional

The Contractor shall provide an easy-to-use training module/functionality 

for Contractor and Department authorized System users to edit, create, 

define, and to release into production as a group-based Customized 

training.

3845 9 9.5 1

The Contractor shall create and maintain an on-line, searchable, 

downloadable data dictionary of all tables and fields, field types and 

descriptions, and valid values, to be understood by an authorized System 

user (e.g., similar to the data dictionaries provided by the US Census 

Bureau).

3846 9 9.5 1

The Contractor shall provide and maintain data layout documentation, data 

dictionary, data mapping crosswalk, inbound/outbound capability, and 

frequency for all BIDM Interfaces and BIDM Data Exchanges.  Provide 

the materials in formats and media requested by the Department.  Provide 

searchable, downloadable versions that are readily available on-line to 

Department designated users. At a minimum, the data dictionary shall 

contain for each field:

•    Human readable/"plain English" field name.

•    A field description.

•    Database field name.

•    Database table.

•    Field Type and length.

•    Codes associated with the field.

•    Descriptions of each code.

•    Original field source (e.g., CBMS, CORHIO).
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3847 9 9.5 2

The Contractor shall provide the ability to view online the data dictionary 

information for any given System field while viewing the actual data in the 

System.

This refers to mouse-over functionality that results in  having 

pop-up information GUI provided when a user hovers over a 

field.

3848 9 9.5 2

For all System derived data fields, System calculations, and Contractor 

developed reports, the Contractor shall provide full documentation in 

searchable, electronic, human readable format that is readily available via 

online accessible to the Department and its designees.

3849 9 9.5 1

The Contractor shall not be responsible for documenting ad hoc reports 

that were not created by Contractor staff.

3850 9 9.5 3

The Contractor shall provide and maintain a comprehensive record of 

queries and reports and associated identifying criteria for each query and 

report (e.g., title, author, creation date, last run date, intended use, 

descriptions, keywords, program areas).

The record shall include all Contractor developed and/or 

generated queries and reports; all System generated reports; 

and any queries or reports added to the list by authorized 

System users. 

3851 9 9.5 3

The Contractor shall provide the ability for authorized System users to 

search the comprehensive record of queries and reports to identify and 

locate queries and reports that may meet their business needs.

3852 9 9.5 1

The Contractor shall produce and maintain documentation regarding all 

business rules, including any exception handling rules.  Link every 

business rule in the Rules Engine to the particular part of the System 

design documents that called for the rule functionality. Make 

documentation available to Department designated users in on-line, 

searchable, downloadable formats.
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3853 9 9.5 3

The Contractor shall provide the ability for authorized System users to add 

and update queries and reports and associated identifying criteria (e.g., 

title, author, creation date, last run date, intended use, descriptions, 

keywords, program areas) to the comprehensive record of queries and 

reports. 

3854 9 9.5 3

The Contractor shall provide and maintain a forum for authorized System 

users to post inquiries, and to respond to other participants and create 

topical “threads” on problems.  Allow Department staff and other 

designated authorized System users to access the forum and to participate 

and moderate the posts and threads, based upon user roles.  The Contractor 

shall provide a search capability to find posts and threads by date or 

relevance.  

3855 9 9.5 3

The Contractor shall allow authorized System users to subscribe to, and 

unsubscribe from, publications and content (e.g., threads, hot topics) and to 

receive notification by email when additions or changes are made to 

subscribed content.  

3856 9 9.5 1

The Contractor shall provide a searchable and indexed web-based library, 

with highly flexible search criteria to enable an authorized System user to 

quickly find needed information in policy manuals, training material, 

implementation memos, data dictionary and all necessary help functions.

This Deliverable shall be completed and provided to the 

Department during the Operations and Maintenance Phase.

3857 9 9.5 2

The Contractor shall propose, develop, produce, publish, deliver, and 

maintain all applicable System User Guide/Help updates.

3858 9 9.5 2

The Contractor shall provide and maintain electronically searchable, 

downloadable reference materials including but not limited to data 

dictionaries and valid values/code descriptions that are accessible from 

within the System while viewing and selecting live data.
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3859 9 9.5 2

The Contractor shall propose, develop, produce, and maintain frequently 

asked questions (FAQs) on System data and functionality.

3860 9 9.5 2

The Contractor shall provide and maintain online help function to users on 

available shortcuts and other user-interface tips within the System.

3861 9 9.6 1

The Contractor shall support the Department and its contractor(s) in 

Independent Verification and Validation (IV&V) activities associated with 

the Contract.

3862 9 9.6 1

The Contractor shall pay and arrange for a SSAE16, SOC 1, Type II audit 

annually (conducted by an independent auditor) covering Work performed 

by the Contractor at the Contractor's facility and data center sites. 

Responses to findings, action plans, and remediation plans must be 

submitted to and approved by the Department.  The Contractor shall 

coordinate responses to initial findings with the Department that may 

impact Department operations.   

No additional funding will be allocated to perform the audit 

tasks therefore; these audits should be included in the price of 

the Contract.

Adhere to the Deliverable submission, review, and approval 

process as described and approved by the Department within 

the Communication Management Plan.

3863 9 9.6 1

The Contractor shall provide reasonable access to and the ability to 

inspect, all facilities and data centers (or any site) in which the Contractor 

or Subcontractor(s) performs any Work related to this Contract or 

maintains any records related to this Contract and provide assistance to the 

federal and State representatives during audits, inspections and 

evaluations.

3864 9 9.6 1

The Contractor shall notify the Department immediately of any potential 

System problems and the potential impact of those problems, including 

unscheduled downtime.

Report any problems within thirty (30) minutes of Contractor 

identifying problem, will notify appropriate Department staff 

by phone and email, as outlined in Communication 

Management Plan.
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3865 9 9.6 1

The Contractor shall perform the research to identify impacts and root 

causes of System problems and communicate to the Department both a 

plan to resolve problems and anticipated outcomes.  The Contractor shall 

implement the plan to resolve problems, and report the results to the 

Department.

Adhere to the Deliverable submission, review, and approval 

process as described and approved by the Department within 

the Communication Management Plan.

3866 9 9.6 1

The Contractor shall identify and track all errors and discrepancies found 

in the System, notify the Department, and correct all errors and 

discrepancies.  

Adhere to the Deliverable submission, review, and approval 

process as described and approved by the Department within 

the Change Management Plan.

3867 9 9.6 2

The Contractor shall verify, investigate, and report any potential System 

problem submitted by an authorized System user within a timeframe as 

outlined in the Communication Management Plan. 

3868 9 9.6 1

The Contractor shall provide technical assistance to the Department, 

BIDM Interface Partners, and BIDM Exchange Partners to establish, 

support, and maintain BIDM Interfaces and BIDM Data Exchanges to 

provide data flow into and out of the System.

The Systems Manager shall be responsible for ensuring 

compliance with and appropriate resources for all system 

interfaces.

3869 9 9.6 1

The Contractor shall coordinate efforts with supplying entities to obtain 

and deliver new periodic (or real-time if applicable) BIDM Data 

Exchanges and external data. 

3870 9 9.6 1

The Contractor shall be prepared to rectify source data quality issues via 

data refactoring or data cleansing as it is extracted from the BIDM 

Interfaces and BIDM Data Exchanges with little to no impact on the 

supplying entities.  Data integrity checks through all phases of the Contract 

shall be an integral part of Operations to ensure quality data.
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3871 9 9.6 1

The Contractor shall coordinate with other contractors, BIDM Interface 

Partners, BIDM Exchange Partners, and other State stakeholders to 

provide batch control, balancing, and scheduling of data load cycles (e.g., 

BIDM Interfaces, BIDM Data Exchanges).

3872 9 9.6 1

The Contractor shall be responsible for assisting authorized System users 

when the System tools and/or data are not responding within established 

parameters.

3873 9 9.6 1

The Contractor shall apply all security patches for all operating systems 

and any other software associated with the System.

The Contractor shall inform Department that patches are 

available within twenty-four (24) hours of receipt of the 

patches.  Contractor will coordinate with the Department for 

deployment.

3874 9 9.7 1

The Contractor shall develop, document, maintain, and provide per 

Department specifications, an Enrollment Summary Report which details 

the results of the monthly enrollment processes.

3875 9 9.7 2

The Contractor shall implement a Client Attribution methodology as 

directed by the Department, that enables near limitless provider attributions 

based on clients' patterns of care utilization. 

Note:  Attributions include but are not limited to: Primary care 

provider, RCCO regions, BHOs, and SEP.

3876 9 9.7 1

As the business rules for Client Attribution are subject to change over time, 

the Contractor shall be responsible for archiving the Client Attribution 

business rules so they can be retrieved by Department request for any 

historical point in time.

Appendix A - BIDM Requirements and Performance Standards Matrix

SOLICITATION #: 

HCPFRFPCW14BIDM2

163 of 186



Unique 

ID

 RFP 

Section

RFP 

Subsection
Priority Requirement Other Notes and/or Performance Standards

Offeror Response:

Specify Contract Stage 

or Will Not Meet 

Associated Offeror's 

Response Question(s)

3877 9 9.7 1

The Contractor shall proactively work with the Department to investigate, 

explain, and defend Client Attribution and ACC Monthly Enrollment 

implementations. 

3878 9 9.7 1

The Contractor shall perform individual practice audits using external data 

provided by PCMPs or other organizations to determine why a particular 

client is or is not attributed to that entity, at the Department's request.

3879 9 9.7 2

The Contractor shall implement, run, and store results of a Client 

Attribution algorithm for all Medicaid eligibles, by delivery system (e.g., 

Primary Care, Behavioral Health, Long-Term Care) on a monthly basis. 

3880 9 9.7 1

The Contractor shall provide the ability to identify clients for enrollment in 

Health Benefit Plans and/or the Primary Care Provider, based on pre-

existing provider-client relationships as determined by Department 

specifications. 

3881 9 9.7 1

The Contractor is responsible for monitoring of discrepancies and 

resolving any errors in ACC Monthly Enrollment submissions to the Core 

MMIS Contractor.

3882 9 9.7 1

The Contractor shall document, maintain, and update the ACC Monthly 

Enrollment methodology as directed by the Department. 
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3883 9 9.7 1

As the business rules for ACC Monthly Enrollment are subject to change 

over time, the Contractor shall be responsible for archiving the ACC 

Monthly Enrollment business rules so they can be retrieved by Department 

request for any historical point in time.

3884 9 9.7 1

The Contractor shall perform all analytics and operational reporting 

necessary to support client enrollment. Monitor disenrollments, opt-outs 

and any other program discontinuation from the Core MMIS, as directed 

by the Department.  

Reports maintained online available for review by program 

staff for up to one year.

3885 9 9.7 2

The Contractor shall provide the ability to identify clients for enrollment in 

Health Benefit Plans and/or the Primary Care Provider based on any 

System data (e.g., client age, client eligibility category, health status, 

geographic location), as defined by the Department.

3886 9 9.7 1

The Contractor is responsible for generating a monthly file for submission 

to the Core MMIS Contractor to support the ACC Monthly Enrollment 

process according to enrollment business rules as defined by the 

Department.

3887 9 9.7 2

The Contractor shall provide the ability to submit results of Attribution and 

Enrollment process to the Core MMIS so they are attributed to and 

enrolled in the Health Benefit Plan or Primary Care Provider. 

3888 9 9.7 2

The Contractor shall maintain the data and linkages necessary to develop, 

and provide reports that link clients to their primary providers, identifies 

clients without providers, and identifies clients who are in need a service 

that is not currently available (either due to lack of providers or lack of 

referral to appropriate providers). 
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3889 9 9.8 2

The Contractor shall update ACC KPI metrics baseline measurements 

annually or as directed by the Department.

3890 9 9.8 1

The Contractor shall develop reporting that utilizes commonly-used 

language, rather than vendor-produced proprietary language.  

3891 9 9.8 2

The Contractor shall develop and modify provider performance (e.g., cost 

and utilization) baselines in conjunction with the Department.

3892 9 9.8 2

The Contractor shall generate provider performance (e.g., cost and 

utilization) baselines, on a defined schedule, once the methodology has 

been approved by the Department.

3893 9 9.8 2

The Contractor shall create and maintain a suite of Department-defined and 

Contractor-developed on-line queries and reports which allow users to 

choose from multiple pre-built defined parameters (such as provider 

number, procedure code, date of service) singly or in combination, to 

generate user Customized results.  

3894 9 9.8 1

The Contractor shall provide industry-best practice analytics on behalf of 

the Department, including, and not limited to, predictive modeling, creating 

client risk scores, performance monitoring and benchmarking, evaluating 

utilization variances, and creating client profiles for providers. This shall 

include performing both data mining and statistical analysis.
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3895 9 9.8 1

The Contractor shall develop a methodology, in conjunction with the 

Department, that identifies client health status (e.g., identifies clients that 

are at moderate risk for future hospitalization and/or emergency room 

utilization, identifies clients that may require a higher level of care).

3896 9 9.8 2

The Contractor shall calculate continuous client Health Benefit Plan 

enrollment for defined periods (e.g., fiscal year, calendar year, quarter, 

month) for distinct individuals and population aggregates per Department 

specifications and provide the ability for authorized System users to 

incorporate the data into analyses, queries and reports.

3897 9 9.8 2

The Contractor shall calculate program performance metrics as directed by 

the Department.

3898 9 9.8 2

The Contractor shall be responsible for developing reports specific to 

program quality performance in consultation with the Department.

3899 9 9.8 2

The Contractor shall generate reports of client health status on an agreed 

upon schedule.

3900 9 9.8 3

The Contractor shall assist in Department development of analytical 

methodologies to measure program performance and assist the Department 

in strategic planning activities. (e.g., Contractor recommends methodology 

to measure continuity of care for ACC clients).
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3901 9 9.8 1

The Contractor shall make monthly performance on ACC KPI metrics 

available to all ACC participating providers via the BIDM Web Portal. 

3902 9 9.8 1

The Contractor shall develop, document, maintain and provide a 

methodology, upon Department approval, to identify potentially 

preventable events (e.g., ER utilization, IP admits).

3903 9 9.8 2

The Contractor shall calculate Department-approved quality metrics for 

reporting through the BIDM Web Portal.

Calculations shall include baseline and actual performance 

across Medicaid programs.

3904 9 9.8 3

The Contractor shall develop incentive payment reports for dissemination 

through the BIDM Web Portal.

3905 9 9.8 2

The Contractor shall develop, document, maintain, and provide prompt-

based reports per Department specifications summarizing information 

related to clients with chronic conditions, the associated condition(s), and 

other related characteristics (e.g., risk scores, severity levels, date of 

onset).  

3906 9 9.8 2

The Contractor shall provide date-sensitive data in the System per 

Department specifications identifying clients with chronic conditions, the 

associated condition(s), and other related characteristics (e.g., risk scores, 

severity levels, date of onset).  The Contractor shall provide the ability for 

authorized System users to incorporate the data into analyses, queries and 

reports.
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3907 9 9.8 2

In consultation with the Department, the Contractor shall provide to the 

Department, a quarterly cost saving analysis for the ACC program, which 

presents opportunities for appropriate cost savings and utilization 

reductions.

3908 9 9.8 1

The Contractor shall work with the Department and at times act on behalf 

of the Department to research, review, identify, and evaluate potential 

sources of additional data for reporting activities to support Department 

initiatives. 

3909 9 9.8 2

The System shall provide the ability for authorized System users to 

compare Department and Medicare rates and, if provided, commercial 

rates and other states' Medicaid and CHP rates and to incorporate those 

comparisons into other analyses and reports.

Department rates shall be provided to the System by the Core 

MMIS and by the PBMS.  The Contractor shall obtain and 

upload Medicare data.  Any additional rates data shall be 

provided by the Department.

3910 9 9.8 2

The Contractor shall be responsible for developing, documenting, 

providing, and maintaining a report comparing current Department and 

Medicare rates.  

Reports shall be run at least semi-annually on a schedule 

agreed upon by the Department and Contractor.  The report 

shall also be available for authorized System users to run on 

an ad hoc basis.

3911 9 9.8 2

The Contractor shall be responsible for creating and maintaining data 

comparing current and historical Department and Medicare rates.  The data 

shall be available for queries and reports run by authorized System users.

3912 9 9.8 1

The Contractor shall calculate and report, on a defined schedule, provider 

incentive payment calculations once the methodology has been approved 

by the Department.

At least quarterly per Department direction.
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3913 9 9.8 2

The Contractor shall develop and modify the methodology to calculate 

provider incentive payments in conjunction with the Department. 

3914 9 9.8 1

The Contractor shall transfer incentive payment data to the Core MMIS 

Contractor for payment in an agreed upon format for processing provider 

payments.

3915 9 9.8 2

The Contractor shall work collaboratively with the Core MMIS Contractor 

to resolve identified provider incentive payment issues in a timely manner 

as requested by the Department.

3916 9 9.8 2

The Contractor shall be responsible for performing quarterly calculations, 

by provider, for all ACC KPI metrics to generate ACC provider incentive 

payments.

3917 9 9.8 2

The Contractor shall implement a Department-approved Provider 

performance measurement methodology for purposes of incentive payment 

to Providers.

3918 9 9.8 1

The Contractor shall generate current and historical ACC reporting and 

analytics and will generate those reports on an agreed upon schedule.  
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3919 9 9.8 2

The Contractor shall develop, document, maintain, and provide per 

Department specifications client-based and aggregated prompt-based 

reports of continuous client Health Benefit Plan enrollment (e.g., fiscal 

year, calendar year, quarter, month).  

3920 9 9.8 2

The Contractor shall develop, document, maintain, and provide a prompt-

based report of Paid Medical Services Per-Capita Costs Across Age 

Groups per Department specifications.  

This report will be similar to those included in the tables and 

exhibits B1 through B5l in 'FY 2013-14 Budget Request - 

Department Description.pdf', included in Appendix G.  

The Contractor shall produce and distribute the report(s) as 

agreed upon and outlined in the Communication Management 

Plan.  

3921 9 9.8 1

The Contractor shall develop, document, maintain, and provide per 

Department specifications and approval, a quarterly ACC Management 

Report which details program enrollment, program performance on Key 

Performance Indicators, and other performance measures for the ACC 

Program.

Management Report includes standardized presentation slide 

deck for internal and external communication, based on 

Department specifications and approval.

3922 9 9.8 2

The Contractor shall develop, document, maintain, and provide per 

Department specifications the RCCO Roster Report.

The Contractor shall produce and distribute the report(s) as 

agreed upon and outlined in the Communication Management 

Plan.  See Appendix G.

3923 9 9.8 2

The Contractor shall develop, document, maintain, and provide per 

Department specifications an ACC Newsletter.

The Contractor shall produce and distribute the report(s) as 

agreed upon and outlined in the Communication Management 

Plan.  See Appendix G.

3924 9 9.8 2

The Contractor shall develop, document, maintain, and provide per 

Department specifications an KPI Trends Report.

The Contractor shall produce and distribute the report(s) as 

agreed upon and outlined in the Communication Management 

Plan.  See Appendix G.
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3925 9 9.8 2

The Contractor shall develop, document, maintain, and provide per 

Department specifications Cost Savings/Impact Analyses.

The Contractor shall produce and distribute the report(s) as 

agreed upon and outlined in the Communication Management 

Plan.  See Appendix G.

3926 9 9.8 2

The Contractor shall develop, document, maintain, and provide per 

Department specifications and approval, a monthly ACC Impact Analysis 

file.

The Contractor shall produce and distribute the report(s) as 

agreed upon and outlined in the Communication Management 

Plan.  See Appendix G.

3927 9 9.8 2

The Contractor shall develop, document, maintain, calculate, and provide 

per Department specifications quarterly ACC Incentive Payments.

The Contractor shall produce and distribute the report(s) as 

agreed upon and outlined in the Communication Management 

Plan.  See Appendix G.

3928 9 9.8 2

The Contractor shall develop, document, maintain, calculate, and provide 

per Department specifications CPC attributions. 

The Contractor shall produce and distribute the report(s) as 

agreed upon and outlined in the Communication Management 

Plan.  See Appendix G.

3929 9 9.8 2

The Contractor shall develop, document, maintain, and provide per 

Department specifications fully eligible Medicare/Medicaid Demonstration 

reporting.

Reporting requirements include, but are not limited to:

• Monthly client eligibility for the Medicare-Medicaid demonstration.

• Raw claims extract of Medicare-Medicaid merged data set for client care 

coordination – distributed monthly.

• Raw claims extract of Medicare-Medicaid merged data set for 

Department’s actuary for shared savings calculations.

• Demonstration roster reports – quarterly. Includes:

o Prospective provider attributions and client risk scores.

o Retrospective reconciliations for prior quarter.

• Ability to report on existing ACC performance measures (cost and 

utilization) specific to the Medicare-Medicaid population, separate from 

other populations.

The Contractor shall produce and distribute the report(s) as 

agreed upon and outlined in the Communication Management 

Plan.  See Appendix G.

Appendix A - BIDM Requirements and Performance Standards Matrix

SOLICITATION #: 

HCPFRFPCW14BIDM2

172 of 186



Unique 

ID

 RFP 

Section

RFP 

Subsection
Priority Requirement Other Notes and/or Performance Standards

Offeror Response:

Specify Contract Stage 

or Will Not Meet 

Associated Offeror's 

Response Question(s)

3930 9 9.8 2

The Contractor shall develop, document, maintain, and provide per 

Department specifications an All Members Report - RCCO, PCMP.

The Contractor shall produce and distribute the report(s) as 

agreed upon and outlined in the Communication Management 

Plan.  See Appendix G.

3931 9 9.8 2

The Contractor shall develop, document, maintain, and provide per 

Department specifications  a KPI Members List - RCCO, PCMP.

The Contractor shall produce and distribute the report(s) as 

agreed upon and outlined in the Communication Management 

Plan.  See Appendix G.

3932 9 9.8 2

The Contractor shall develop, document, maintain, and provide per 

Department specifications a Potentially Preventable Members List.

The Contractor shall produce and distribute the report(s) as 

agreed upon and outlined in the Communication Management 

Plan.  See Appendix G.

3933 9 9.8 2

The Contractor shall develop, document, maintain, and provide per 

Department specifications an Utilization/Quality Members List.

The Contractor shall produce and distribute the report(s) as 

agreed upon and outlined in the Communication Management 

Plan.  See Appendix G.

3934 9 9.8 2

The Contractor shall develop, document, maintain, and provide per 

Department specifications a Care Management Report.

The Contractor shall produce and distribute the report(s) as 

agreed upon and outlined in the Communication Management 

Plan.  See Appendix G.

3935 9 9.8 2

The Contractor shall develop, document, maintain, and provide per 

Department specifications Patient Profiles.

The Contractor shall produce and distribute the report(s) as 

agreed upon and outlined in the Communication Management 

Plan.  See Appendix G.
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3936 9 9.8 2

The Contractor shall develop, document, maintain, and provide per 

Department specifications a Pharmacy Report.

The Contractor shall produce and distribute the report(s) as 

agreed upon and outlined in the Communication Management 

Plan.  See Appendix G.

3937 9 9.8 2

The Contractor shall develop, document, maintain, and provide per 

Department specifications a Pharmacy Contraindication Report.

The Contractor shall produce and distribute the report(s) as 

agreed upon and outlined in the Communication Management 

Plan.  See Appendix G.

3938 9 9.8 2

The Contractor shall develop, document, maintain, conduct, and provide 

per Department specifications the Client Tagging Report.

The Contractor shall produce and distribute the report(s) as 

agreed upon and outlined in the Communication Management 

Plan.  See Appendix G.

3939 9 9.8 2

The Contractor shall develop, document, maintain, conduct, and provide 

per Department specifications ACC Reattribution Analyses.

The Contractor shall produce and distribute the report(s) as 

agreed upon and outlined in the Communication Management 

Plan.  See Appendix G.

3940 9 9.8 2

The Contractor shall develop, document, maintain, and provide per 

Department specifications an Attribution Summary report.

The Contractor shall produce and distribute the report(s) as 

agreed upon and outlined in the Communication Management 

Plan.  See Appendix G.

3941 9 9.7 2

The Contractor shall develop, document, maintain, and provide per 

Department specifications Provider Attribution Analyses.

The Contractor shall produce and distribute the report(s) as 

agreed upon and outlined in the Communication Management 

Plan.  See Appendix G.
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3942 9 9.8 2

The Contractor shall develop, document, maintain, and provide per 

Department specifications an Enrollment Summary report.

The Contractor shall produce and distribute the report(s) as 

agreed upon and outlined in the Communication Management 

Plan.  See Appendix G.

3943 9 9.8 2

The Contractor shall develop, document, maintain, and provide per 

Department specifications a report of Potential Enrollments. 

The Contractor shall produce and distribute the report(s) as 

agreed upon and outlined in the Communication Management 

Plan.  See Appendix G.

3944 9 9.8 2

The Contractor shall develop, document, maintain, and provide per 

Department specifications an ACC Churn Report.

The Contractor shall produce and distribute the report(s) as 

agreed upon and outlined in the Communication Management 

Plan.  See Appendix G.

3945 9 9.8 1

The Contractor shall generate a prompt-based report on providers with 

high rates of denied claims/encounters (e.g., by number or paid/denied 

ratio) or incorrect TPL payments (e.g., entries of "TPL paid $0") to identify 

providers in need of additional training, support, or outreach, and perform 

and monitor reporting on these providers and notify the authorized System 

users of findings.

The Contractor shall also provide prompt-based versions of 

the reports that authorized System users may run at any time.  

Prompts will be defined when the reports are developed.

3946 9 9.8 2

The Contractor shall develop, document, maintain, and provide reports 

analyzing claims processing and payment information to evaluate timely 

reimbursement. Reports shall include totals and stratifications (e.g., Health 

Benefit Plan, provider, RCCO, provider type) as directed by the 

Department.

3947 9 9.8 2

The Contractor shall develop, document, maintain, and provide reports 

analyzing encounter processing to evaluate timely filing, fiscal controls, 

and ranking.  Reports shall include totals and stratifications (e.g., Health 

Benefit Plan, provider, RCCO, provider type) as directed by the 

Department.
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3948 9 9.8 2

The Contractor shall develop, document, maintain, and provide prompt-

based reports analyzing the frequency, extent, and type of provider and 

other claims/encounters processing errors.  Reports shall include totals and 

stratifications (e.g., Health Benefit Plan, provider, RCCO, provider type) 

as directed by the Department.

The Contractor shall also provide prompt-based versions of 

the reports that authorized System users may run at any time 

for any specified timeframe.

3949 9 9.8 2

The Contractor shall develop, document, maintain, and provide prompt-

based reports per Department specifications of unduplicated client counts 

for defined periods (e.g., fiscal year, calendar year, quarter, month) and for 

various programs and Health Benefit Plans.  

The Contractor shall also provide prompt-based versions of 

the reports that authorized System users may run at any time 

for any specified timeframe.

3950 9 9.8 2

The Contractor shall calculate unduplicated client counts for defined 

periods (e.g., fiscal year, calendar year, quarter, month) for various 

programs and Health Benefit Plans per Department specifications and 

provide the ability for authorized System users to incorporate into 

analyses, queries, and reports.

3951 9 9.8 2

The Contractor shall develop, document, maintain, and provide per 

Department specifications client-based and aggregated prompt-based 

reports of continuous client program eligibility (e.g., fiscal year, calendar 

year, quarter, month).  

The Contractor shall also provide prompt-based versions of 

the reports that authorized System users may run at any time 

for any specified timeframe.

3952 9 9.8 2

The Contractor shall calculate continuous client program eligibility for 

defined periods (e.g., fiscal year, calendar year, quarter, month) for distinct 

individuals and population aggregates per Department specifications and 

provide the ability for authorized System users to incorporate the data into 

analyses, queries, and reports.

3953 9 9.8 2

The Contractor shall develop, document, maintain, and provide prompt-

based reports per Department specifications continuous provider 

enrollment for defined periods (e.g., fiscal year, calendar year, quarter, 

month) and for various programs.  

The Contractor shall also provide prompt-based versions of 

the reports that authorized System users may run at any time 

for any specified timeframe.
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3954 9 9.8 2

The Contractor shall calculate continuous provider enrollment for defined 

periods (e.g., fiscal year, calendar year, quarter, month) for distinct entities 

and population aggregates per Department specifications and provide the 

ability for authorized System users to incorporate the data into analyses, 

queries, and reports.

3955 9 9.8 2

The Contractor shall develop, document, maintain, and provide prompt-

based reports per Department specifications continuous provider 

participation (e.g., evidenced by claims/encounter data) for defined periods 

(e.g., fiscal year, calendar year, quarter, month) and for various programs.  

The Contractor shall also provide prompt-based versions of 

the reports that authorized System users may run at any time 

for any specified timeframe.

3956 9 9.8 2

The Contractor shall calculate continuous provider participation (e.g., 

evidenced by claims/encounter data) for defined periods (e.g., fiscal year, 

calendar year, quarter, month) for distinct entities and population 

aggregates per Department specifications and provide the ability for 

authorized System users to incorporate the data into analyses, queries, and 

reports.

3957 9 9.8 2

The Contractor shall calculate average total cost of care (PMPM) for all 

Medicaid clients, updated monthly.

3958 9 9.8 2

The Contractor shall calculate the Adult Medicaid Quality Grant (AMQG) 

measures for all Medicaid primary care providers.

3959 9 9.8 2

The Contractor shall convert and document the quarterly Benefits 

Management reports from the Legacy System to the System.

A list of the quarterly Benefits Management reports may be 

found in Appendix G.
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3960 9 9.8 2

The Contractor shall maintain and generate the quarterly Benefits 

Management reports for authorized System users.

A list of the quarterly Benefits Management reports may be 

found in Appendix G.  The Contractor shall produce the 

report(s) as agreed upon and outlined in the Communication 

Management Plan. 

3961 9 9.8 2

The Contractor shall develop, document, maintain, and provide analytics 

and prompt-based reports evaluating the adequacy of the provider network 

by Health Benefit Plan and in total based on provider/client ratios by select 

criteria (e.g., geographic region, provider type, client demographics) in 

conjunction with the Department.  

The Contractor shall produce and distribute the report(s) as 

agreed upon and outlined in the Communication Management 

Plan.  

The Contractor shall also provide prompt-based versions of 

the reports that authorized System users may run on demand 

for any specified timeframe.

3962 9 9.8 2

The Contractor shall develop, document, maintain, and provide analytics 

and prompt-based reports evaluating provider participation by Health 

Benefit Plan and in total by select criteria (e.g., payments, services, types 

of services, client demographics, geographic region) in conjunction with 

the Department.  

The Contractor shall produce and distribute the report(s) as 

agreed upon and outlined in the Communication Management 

Plan.  

The Contractor shall also provide prompt-based versions of 

the reports that authorized System users may run on demand 

for any specified timeframe.

3963 9 9.8 2

The Contractor shall develop, document, maintain, and provide prompt-

based  reports that compare Health Benefit Plans across select criteria 

(e.g., cost of care, timeliness of care, quality of care, grievance and 

appeals; outcomes) per Department specifications.  

The Contractor shall produce and distribute the report(s) as 

agreed upon and outlined in the Communication Management 

Plan.  

The Contractor shall also provide prompt-based versions of 

the reports that authorized System users may run on demand 

for any specified timeframe comparing any selected Health 

Benefit Plan.

3964 9 9.8 2

The Contractor shall provide the ability for authorized System users to 

analyze and report on utilization and cost of services against Health Benefit 

Plan specified service limitations.
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3965 9 9.8 2

The Contractor shall develop, document, maintain, and provide a prompt-

based hospice report showing a comparison of hospice days versus 

inpatient days for each hospice client and for all hospice providers per 

Department specifications.  

The Contractor shall produce and distribute the report(s) as 

agreed upon and outlined in the Communication Management 

Plan.  

The Contractor shall also provide prompt-based versions of 

the reports that authorized System users may run at any time 

for any specified timeframe.

3966 9 9.8 2

The Contractor shall develop, document, maintain, and provide analytics 

and prompt-based reports that detect underutilization or overutilization of 

services by clients in a health plan.  The Contractor and the Department 

will work in conjunction to identify benchmarks (e.g., national 

benchmarks, health plans, Medicaid totals) by which determinations will 

be made.   

The MAR definitions for under- and over-utilization are:

• Under utilization – Occurring mostly in at risk managed care 

program populations: indication that services are being 

withheld

(presumably in order to reduce expense)

• Over utilization – Occurring mostly in fee-for-service 

programs: tendency to provide more services than necessary 

(presumably as a means to increase revenue)

The Contractor shall also provide prompt-based versions of 

the reports that authorized System users may run on demand 

for any specified timeframe comparing any selected Health 

Benefit Plan.

3967 9 9.8 2

The Contractor shall develop, document, maintain, and provide to 

authorized System users System generated prompt-based reports that 

identify claims with dates of service after the client's date of death as 

identified by any System data (e.g., claim, client record, vital statistics 

data).  

The Contractor shall also provide prompt-based versions of 

the reports that authorized System users may run at any time 

for any specified timeframe.

3968 9 9.8 2

The Contractor shall develop, document, maintain, and provide prompt-

based reports to generate third party payment profiles to determine where 

program cost reductions might be achieved per Department specifications.  

The Contractor shall produce and distribute the report(s) as 

agreed upon and outlined in the Communication Management 

Plan.  

The Contractor shall also provide prompt-based versions of 

the reports that authorized System users may run at any time 

for any specified timeframe.
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3969 9 9.8 2

The Contractor shall develop, document, maintain, and provide a prompt-

based report of acute care services by county per Department 

specifications.  At a minimum the report shall contain unduplicated client 

counts, unduplicated provider counts, expenditures, and average costs of 

the following: medical services, average monthly client count, and average 

cost per full-time equivalent (FTE) client.  

This report will be similar to those included in the tables and 

exhibits B1 through B5l in 'FY 2013-14 Budget Request - 

Department Description.pdf', included in Appendix G.  

The Contractor shall produce the report(s) as agreed upon and 

outlined in the Communication Management Plan. 

The Contractor shall also provide prompt-based versions of 

the reports that authorized System users may run at any time 

for any specified timeframe.

3970 9 9.8 1

The Contractor shall calculate and associate with each client their current 

Risk Score and maintain history of prior Risk Scores.  The Contractor shall 

provide dates associated with each of the Risk Scores.

Calculations will be done monthly.

3971 9 9.8 3

The Contractor shall calculate Risk Scores and associate Risk Scores with 

each client, going back at least 10 years if data is available.

Calculations will be done monthly.

3972 9 9.8 2

The Contractor shall develop, document, maintain, and provide prompt-

based reports per Department specifications to monitor trends in payments, 

utilization, and unduplicated client counts for select topics (e.g., 

increases/decreases, cumulative year-to-date figures, comparisons with 

prior years).  

The Contractor shall produce and distribute the report(s) as 

agreed upon and outlined in the Communication Management 

Plan.  

The Contractor shall also provide prompt-based versions of 

the reports that authorized System users may run at any time 

for any specified timeframe.

3973 9 9.9 1

The Contractor shall develop, document, maintain, and provide on a 

scheduled basis data extracts to Department identified entities per 

Department specifications and current HIPAA standards.
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3974 9 9.9 1

The Contractor shall perform secure data dissemination in the following 

areas:

•  Federal and State laws, rules and regulations, including HIPAA, require 

that Department data be strictly protected.  

•  The BIDM Web Portal, Providers and other authorized System users 

will be accessing specific System information via the BIDM Web Portal.

•  Information developed via the System (e.g., reports, maps, forecasts) 

must be transmitted to end users for program operations.  

•  Transfers of large data files/raw data sets to and from other stakeholders 

(e.g., contractors, auditors).  

•  Blinding reports according to Department Safe Harbor protocols.  

Department reports are frequently used in public forums and requested by 

external parties.  

•  Limited data sets for researchers and other external parties upon request.  

3975 9 9.9 2

The Contractor shall generate and securely transmit and transfer output 

datasets to third parties through secure protocols.

This applies to files created as part of an audit request or other 

ad hoc non-routine requests.

3976 9 9.10 1

The Contractor shall be responsible for researching and answering 

questions from the Department, authorized System users, and end users 

related to pre-defined reports.  

The protocol for requesting and providing assistance with pre-

defined reports shall be included in the Communication 

Management Plan.

3977 9 9.10 1

The Contractor shall provide protocols for when and how all authorized 

System users will be provided technical support. This includes how 

Department staff and authorized System users will be provided analytical 

and technical support.

The process shall be documented in the Communication 

Management Plan. 

3978 9 9.10 1

The Contractor shall develop, document, and implement operations and 

reports so they meet identified business needs (e.g., attribution and 

enrollment, roster reporting).
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3979 9 9.10 1

The Contractor shall develop and maintain a process to provide assistance 

(technical and business process related) as needed to authorized System 

users in researching problems, effectively utilizing tools, and understanding 

reports and underlying data.

3980 9 9.10 1

The Contractor shall be responsible for working with Department staff, 

authorized System users, and end users to research and resolve 

discrepancies and anomalies.  If the investigation reveals flaws in the 

operations and/or report, the Contractor would be responsible for 

correcting the flaws.  

For example, if a provider was anticipating a $10,000 cost-

sharing payment but received a $2,500 payment, the 

Contractor would work with the provider to determine why 

the payment was lower than expected. 

The protocol for requesting and providing assistance with 

Contractor-based reports shall be included in the 

Communication Management Plan.

3981 9 9.10 1

The Contractor shall work collaboratively with the Department to explain, 

support and defend BIDM Contractor-based operations and reporting to 

stakeholders, auditors, and other parties when necessary.

3982 9 9.10 1

The Contractor shall be responsible for building, fully documenting, 

running, and disseminating the reports per the report requirements.

3983 9 9.10 1

The Contractor shall be responsible for periodically reviewing pre-defined 

reports, for recommending modifications to the reports, for working with 

the Department and other stakeholders to update report requirements, and 

for modifying the reports and documentation per the revised requirements.

This review should occur at least annually or when one of the 

components of the report changes.

3984 9 9.10 1

The Contractor shall assess and report on the validity of pre-defined 

reports at the Department’s request.
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3985 9 9.10 1

The Contractor shall be responsible for assisting authorized System users 

in troubleshooting and resolving problems related to existing reports 

developed by authorized System users. 

For example, if a user has a report that has stopped working 

after running flawlessly for weeks, the Contractor would help 

identify the cause (e.g., changes to the metadata layer).

3986 9 9.10 1

The Contractor shall be responsible for assisting authorized System users 

when they are developing queries and/or reports that are beyond standard 

utilization norms for their user levels (e.g., developing advanced analytics, 

building exceptionally complex reports, incorporating data from multiple 

sources).  

3987 9 9.10 1

The Contractor shall work collaboratively with the Department to explain, 

support, and defend reports and all calculation methodology to 

stakeholders, auditors, and other parties when necessary.

3988 9 9.10 3

The Contractor shall provide and maintain additional functionality other 

than telephone, for authorized System users to contact the Contractor for 

technical System support, and other questions.

For example, a "Microsoft Lync" feature to connect the user to 

Contractor support staff via instant messaging or email.
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3989 9 9.11 1

The Contractor shall provide help desk functionality for users of the BIDM 

Web Portal and shall provide toll-free telephone lines to receive calls from 

any BIDM Web Portal users experiencing any trouble navigating or 

operating the application itself, accessing the BIDM Web Portal or with 

any other question related to the BIDM Web Portal.  

This requirement shall include, but is not limited to, all of the following 

activities:

• Account creation for new users.  

• Resetting existing accounts, including password resets.

• Answering questions on the functionality of the BIDM Web Portal and 

other “how-to” type questions.  

• Troubleshooting issues that users may encounter while using or working 

in the BIDM Web Portal.   

• Providing information regarding the source content or the methodologies 

of the Contractor’s analytics.   

• Resolve all help desk inquiries regarding the BIDM Web Portal and 

transfer or direct all inquiries regarding questions or issues beyond the 

Contractor’s Statement of Work to the appropriate person or entity.

See Section 3.3.7 of the BIDM RFP Body for the number of 

providers accessing the BIDM Web Portal.  The number of 

Providers accessing to retrieve reports and run prompted-

based reports is one thousand (1,000).

At a minimum, the Contractor shall maintain and staff 

sufficient toll-free lines for provider inquiries to meet all of the 

following performance expectations:

•  Call wait-times no longer than 1 minute per 15 calls per 

hour.

•  Abandonment rate no more than 5% of calls per 15 calls per 

hour.

•  98% of all online interactive chat will be responded to 

within 15 seconds.

•  Provide appropriate staff to respond to user inquires, 

received through  telephone, chat sessions or email, on the use 

of the BIDM Web Portal.

•  Provide assistance to users that submit help desk tickets. 

3990 9 9.11 Optional

The Contractor shall provide help desk functionality for users of the BIDM 

Web Portal and shall provide toll-free telephone lines to receive calls from 

any BIDM Web Portal users experiencing any trouble navigating or 

operating the application itself, accessing the BIDM Web Portal or with 

any other question related to the BIDM Web Portal up to four thousand 

(4,000) providers.

See Section 3.3.7 of the BIDM RFP Body for the number of 

providers accessing the BIDM Web Portal.  The Offeror is 

expected to price the additional providers as authorized 

System users in the BIDM Web Portal in increments of five 

hundred (500) up to four thousand (4,000) licenses.  

The Contactor may adjust the performance standards relative 

to the increase in providers.

3991 9 9.11 3

The Contractor shall provide live BIDM Web Portal online trainings no 

less frequently than monthly.  BIDM Web Portal trainings shall cater to 

providers and emphasize the application of BIDM reporting for clinical 

practice and population management.

3992 9 9.11 3

The Contractor shall provide an on-demand webinar training for the BIDM 

Web Portal, accessible on-line outside of the BIDM Web Portal.

This relates to using basic BIDM Web Portal functionality.  

Any trainings utilizing PHI must be conducted within the 

BIDM Web Portal.
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3993 9 9.11 3

The Contractor shall schedule and conduct quarterly BIDM Web Portal 

focus group sessions with select groups of providers (e.g., RCCOs) to 

assess the usability and functionality of the BIDM Web Portal for 

providers. The Contractor shall report these results to the Department.

3994 9 9.11 3

The Contractor shall provide real-time Help Desk technical support for the 

BIDM Web Portal.  Help Desk staffing resources shall provide assistance 

with: authorized System user account creation, authorized System user 

account resets, questions on functionality, troubleshooting reporting, and 

basic information regarding Contractor reporting methodologies.

3995 9 9.11 3

The Contractor shall provide BIDM Web Portal Help Desk to BIDM Web 

Portal users via:

• Toll-free telephone number 

• E-mail 

• On-line chat functionality

3996 9 9.11 3

The Contractor shall provide BIDM Web Portal Help Desk technical 

support 8:00 am - 6:00 pm MT, Monday through Friday, according to the 

Holiday Schedule.

3997 9 9.11 1

The Contractor shall maintain an automated logging and tracking system 

for all user inquiries between BIDM Web Portal users and the BIDM Web 

Portal help desk and report on these inquiries weekly.  At a minimum, the 

tracking system shall record and report on: the date of inquiry, the user, the 

BIDM Help Desk staff member, form of inquiry (phone, email, instant 

messaging), the nature of the inquiry, response details, date of response 

and any applicable notes on the resolution of the inquiry.

3998 9 9.11 3

The Contractor shall provide BIDM Web Portal Help Desk technical 

support management reports to the Department once per week which 

include the number of users assisted, their issues, and the resolution.
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0 3 8.2 22

0 3 2.4 4 8.3 17

2 4 5.3 89 8.4 4

5 115 5.5 19 8.5 8

6 29 5.6 1 8.6 14

7 254 5.7 6 8.7 18

8 368 6.2 14 8.8 18

9 220 6.3 11 8.9 156

Total 993 6.4 4 8.10 58

7.1 10 8.11 53

7.2 2 9.2 22

7.3 11 9.3 6

7.4 2 9.4 38

7.5 6 9.5 16

7.6 16 9.6 13

7.7 4 9.7 16

7.8 39 9.8 83

7.9 98 9.9 3

7.10 24 9.10 13

7.11 6 9.11 10

7.12 22 Total 993

7.13 13

7.14 1 N/A 6
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