

Stanley Park Fairgrounds Stall Barn and MPEC - Bid Comparison

Bid Opening January 15, 2013



BIDDER	Schedule A MPEC	Schedule B Stall Barn	Add Alternate B.1 Cupolas	Add Alternate B.2 Wood Trim and Truss Accents	Add Alternate B.3 Restroom Interior Finishes	Add Alternate B.4 Public Address System	Total of Schedule B Stall Barn Including Alternates	Schedule C Schedule A MPEC and Schedule B Stall Barn including Alternates	Bid Bond
Dohn Construction, Inc.*	\$ 3,629,000.00	\$ 1,464,000.00	\$ 32,000.00	\$ 33,000.00	\$ 11,000.00	\$ 28,500.00	\$ 1,568,500.00	\$ 5,171,500.00	x
Heath Construction	\$ 3,870,000.00	\$ 1,517,000.00	\$ 52,750.00	\$ 30,500.00	\$ 15,000.00	\$ 25,000.00	\$ 1,640,250.00	\$ 5,481,000.00	x
Taylor Kohrs LLC	\$ 3,955,513.00	\$ 1,634,205.00	\$ 56,458.00	\$ 22,058.00	\$ 11,004.00	\$ 35,280.00	\$ 1,759,005.00	\$ 5,714,518.00	x
Krische Construction, Inc.	\$ 4,071,000.00	\$ 1,598,000.00	\$ 21,100.00	\$ 12,900.00	\$ 15,000.00	\$ 23,000.00	\$ 1,670,000.00	\$ 5,741,000.00	x
Sampson Construction Co., Inc.	\$ 4,187,000.00	\$ 1,715,000.00	\$ 62,000.00	\$ 44,000.00	\$ 13,000.00	\$ 40,000.00	\$ 1,874,000.00	\$ 5,988,400.00	x
McCauley Constructors, Inc.	\$ 4,239,600.00	\$ 1,622,500.00	\$ 53,300.00	\$ 23,600.00	\$ 13,900.00	\$ 29,100.00	\$ 1,742,400.00	\$ 5,797,400.00	x
Buildings by Design LLC	\$ 4,982,985.00	\$ 1,840,224.00	\$ 59,304.00	\$ 13,238.00	\$ 6,354.00	\$ 16,885.00	\$ 1,936,005.00	\$ 6,823,289.00	x
Growling Bear Co., Inc.	\$ 5,300,000.00	\$ 2,136,000.00	\$ 70,000.00	\$ 61,500.00	\$ 24,200.00	\$ 30,000.00	\$ 2,321,700.00	\$ 7,621,700.00	x

*Apparent Low Bidder for Base Bids.