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PINON RIDGE PROJECT - SPECIFICATIONS FOR

RECLAMATION OF MILL FACILITIES

1.0 GENERAL PROJECT REQUIREMENTS

1.1  General Description of Work

The work covered by these Technical Specifications (Specifications) consists of decommissioning and
reclamation construction activities for the uranium mill, ore pad, tailings cells, and evaporation pond areas at
Energy Fuels Resources Corporation’s (EFRC) Pifion Ridge Project located in the Paradox Valley of western
Montrose County, Colorado. All work performed shall be in accordance with these Specifications and the
Construction Drawings (Drawings). In the event of discrepancies, or if any aspect of the work is
guestionable, it shall be solely the responsibility of the Contractor to request clarification from the Owner.
Work shall be performed in basic accordance with the schedule provided by the Owner. The work will be

considered completed upon inspection and written approval by the Owner.

Unless otherwise specified by the Owner, the Contractor shall furnish all materials, products, equipment,
supplies, utilities, skill, and labor required and all other items necessary for the work hereinafter described for
decommissioning and reclamation of the tailings cells, mill areas, ore pad and evaporation ponds. Work by
the Contractor shall be performed in compliance with the Health and Safety procedures identified herein.

The materials and products used shall be as specified herein for the services intended and shall be subject
to review and written approval by the Owner. Such review and acceptance shall not be construed as
relieving the Contractor of any responsibility or warranty stipulated in the Contract. Products or materials
may be substituted only with the written consent of the Owner. The methods used by the Contractor shall
produce satisfactory work for the services intended and shall be in accordance with standard construction

industry practices.

1.2 Reclamation Work Items

Reclamation shall be performed to stabilize the mill, tailings cells, ore pad and evaporation pond areas, and
to prevent migration of tailings by either wind or surface water runoff. Primary activities to be performed

during reclamation are as follows:

Activity Specifications Section
Clearing and Grubbing 2.0
Utility Protection and Relocation 3.0
Decontamination 4.0
Building Demolition and Debris Disposal 5.0
Affected Soil Excavation and Placement 6.0
Mill Decommissioning 7.0
Ore Pad Reclamation 8.0
Evaporation Ponds Reclamation 9.0
Tailings Regrading and Interim Cover Placement 10.0
Tailings Cell Closure Cover 11.0
Erosion Protection Placement 12.0
October 2009
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Vegetation 13.0
Fencing 14.0
Construction Quality Assurance 15.0
Health and Safety 16.0
References 17.0

1.3  Sanitary Facilities

The Contractor shall provide and maintain a potable water supply, suitable sanitary facilities and shower
facilities on the construction site at all times. These facilities shall be subject to approval of the county and

state health departments.

1.4 Drawings

Drawings (Kleinfelder 2009a) accompany and form a part of the Specifications and Contract Documents.
The location, extent, and general character of the work are shown on the Drawings and/or are described
within these Specifications. Drawings (Kleinfelder 2009a) accompanying these Specifications are intended
for preliminary design (not for construction). The Owner will furnish additional Construction Drawings prior to
construction. The work shall be executed in accordance with these Drawings, Construction Drawings (with
information on Construction Drawings superseding information on Drawings), and additional or supplemental

Drawings or schedule as may be furnished from time to time by the Owner.

1.5 As-Built Drawings

The Contractor shall be responsible for preparing and providing the Owner with "as-built" Drawings by
properly recording all dimensions that are necessary for construction but are not indicated on the plans.
The Contractor shall also provide the Owner with measurements and data used to develop the “as-built”
Drawings, including survey of decommissioned and reclaimed areas (post-closure), final site grading, and
thickness of tailings cover layers on an appropriate survey grid with additional survey points at slope breaks.

1.6 Communications

All notices, demands, requests, instructions, approvals, proposals, and claims must be in writing. Any notice
to, or demand upon, the Contractor shall be sufficiently given if delivered at the office of the Contractor,
stated on the signature page of the agreement (or at such other offices as the Contractor may from time to
time designate in writing to the Owner), or if deposited in the United States mail, in a sealed, postage-paid
envelope, and sent certified mail, or delivered with charges prepaid by courier express, in each case
addressed to such office. All correspondence required to be delivered to the Owner, unless otherwise

specified in writing to the Contractor, shall be delivered to the Owner at the following address:

Energy Fuels Resources Corporation
44 Union Blvd., Suite 600
Lakewood, CO 80228.
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1.7 Federal, State, and Local Laws and Permits

It shall be the responsibility of the Contractor to acquaint himself with all federal, state, and local laws and
regulations governing the work to be completed and to conduct his obligations under the Contract in
compliance with said laws and regulations. Permit acquisition for performance of any aspect of the work,
including Radiation Work Permits (RWPs), shall be the responsibility of the Contractor unless otherwise

identified by the Owner.

1.8 Project Completion

The project shall commence within 30 days after the date of an Owner-issued Notice to Proceed. Within this
period, the Contractor shall estimate the required time period for completion of the project and provide the
Owner with a detailed bar chart schedule of construction activities. The schedule shall be updated at regular
intervals and provided to the Owner with special notation of any significant schedule changes proposed.
The Owner shall approve any schedule changes that significantly affect completion of the work before such
changes become part of the Contract Documents.

1.9 Codes and Standards

Work described herein shall be conducted in accordance with industry Standards including, but not limited
to, the most current designation of the codes and standards designated herein. Wherever the following
abbreviations are used in these Specifications or on the plans, they shall be construed the same as the

respective expressions represented:

1. ASTM, "American Society for Testing and Materials."”
2. USCS, "Unified Soil Classification System."
3. ASTM A 121, "Specifications for Zinc-Coated (Galvanized) Steel Barbed Wire."

4. ASTM A 123, "Specification for Zinc (Hot-dip Galvanized) Coatings on Iron/Steel Products
(Made from Rolled Pressed and Forged Shapes/Castings/Plates/Bars/Strips)."

5. ASTM A 153, "Specifications for Zinc Coating (Hot-dip) on Iron/Steel Hardware."

6. ASTM A 392, "Specifications for Zinc-Coated Steel Chain-Link Fence Fabric."

7. ASTM A 491, "Specifications for Aluminum-Coated Steel Chain-Link Fence Fabric."
8. ASTM C 33, "Standard Specification for Concrete Aggregate.”

9. ASTM C 88, "Test Methods for Soundness of Aggregate by Use of Sodium Sulfate or
Magnesium Sulfate."

10. ASTM C 97, "Test Methods for Absorption and Bulk Specific Gravity of Dimension Stone.”

11. ASTM C 127, "Test Methods for Specific Gravity and Absorption of Coarse Aggregate.”
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12. ASTM C 131, "Test Method for Resistance to Degradation of Small-Size Coarse Aggregate
by Abrasion Impact in the Los Angeles Machine.”

13. ASTM C 136, "Methods for Sieve Analysis of Fine and Coarse Aggregates.”
14. ASTM C 150, "Standard Specification for Portland Cement."
15. ASTM C 295, "Petrographic Analysis of Aggregates.”

16. ASTM C 535, "Test Method for Resistance to Degradation of Large-Size Coarse Aggregate
by Abrasion Impact in the Los Angeles Machine."

17. ASTM D 422, "Standard Test Method for Particle Size Analysis of Soils."
18. ASTM D 423, "Liquid Limit of Soils."
19. ASTM D 424, "Plastic Limit and Plasticity Index of Soils."

20. ASTM D 698, "Test Method for Moisture-Density Relations of Soils and Soil Aggregate
Mixtures Using 5.5-Ib. (2.49-kg) Hammer and 12-in (305-mm) Drop."

21. ASTM D 854, "Test Method for Specific Gravity of Soils."

22. ASTM D 1556, "Test Method for Density and Unit Weight of Soil in Place by the Sand Cone
Method."

23. ASTM D 2216, "Method for Laboratory Determination of Water (Moisture) Content of Saill,
Rock and Soil-Aggregate Mixtures (Oven-drying Method).”

24. ASTM D 2922, "Test Methods for Density of Soil and Soil Aggregate In-Place by Nuclear
Methods (Shallow Depth)."

25. ASTM D 3017, "Test Methods for Water Content of Soil and Rock In-Place by Nuclear
Methods (Shallow Depth)."

26. ASTM D 3441, "Test Method for Deep, Quasi-Static, Cone and Friction-Cone Penetration
Tests of Soil."

27. ASTM D 4643 "Determination of Water (Moisture) Content by the Microwave Oven Method
for Expedited Test Results (Microwave Method).”

1.10 Submittals
1.10.1 Permits
If required by federal, state, or local ordinances, the Contractor shall furnish copies of all permits to the
Owner prior to the commencement of the permitted activity including, but not limited to, the following:
B Fugitive dust;
B Water control;

B Burning;
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B Road use;

B Radiation Work Permits (RWPs);

B General construction; and

B Off-site materials disposal.
1.10.2 Manufactured Products
Prior to use, the Contractor shall submit to the Owner manufacturer's certification and/or test data for all
products utilized in construction, stating and supplying supporting data that the products meet or exceed the
specification requirements given for each product. The products requiring submittals prior to use include, but
are not limited to:

B Seed mixture;

B Fertilizer;

B Mulch; and

B Fence.
1.10.3 Fabrication/Construction Details

The Contractor shall submit to the Owner details of the relocation of each utility prior to initiation of relocation
construction activities. The Owner and the utility company must approve the relocation in writing prior to the

Contractor initiating relocation work.

1.11 Testing of Soil and Rock Materials
The Contractor shall provide the Owner access for sampling and testing of all soil and rock materials to be
used in construction activities. These materials shall not be used without prior approval of the Owner.
Materials requiring sampling and testing include, but are not limited to:
H Soil;
B Tailings Cell Closure Cover Materials;
B Riprap; and
B Filter Material.
1.12 Definitions
1.12.1 General Terminology
As used in these Specifications, the following terms are defined as follows:

Tailings Cell - The entire tailings cell structure which consists of the lined excavation, upstream embankment

berms and hydraulically placed tailings.
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Tailings Cell Top - The top of the tailings surface beginning at the upstream embankment berm of the cell.

Berms - The Tailings Cell embankments constructed of fill which form the outer perimeter of the Tailings
Cell.

Tailings Cell Drainage Channels — Surface water channels that collect surface water runoff from the

reclaimed Tailings Cell area as indicated in the Drawings.

Tailings Cell Vault — Final Tailings Cell area designated for disposal of contaminated buildings, debris and

affected soils.

1.12.2 Description of Parties

The following sections provide descriptions of the parties, including their responsibilities and qualifications.

1.12.2.1  Owner

The Owner refers specifically to Energy Fuels Resources Corporation (EFRC). EFRC is the Owner, and will

be responsible for decommissioning and reclamation of the facility.

1.12.2.2 Decommissioning Project Manager (DPM)

The Decommissioning Project Manager (DPM) will be appointed by, and report to, the Owner. The DPM wiill
have training and experience in radiological facility operations and/or decommissioning that is acceptable to
the Colorado Department of Public Health and Environment (CDPHE). The DPM will have the primary
responsibility for preparing the detailed Decommissioning Plan and for managing the decommissioning

activities.

The DPM will serve as the communications coordinator for the Project, initiating construction and resolution
meetings. As communications coordinator, the DPM will serve as a liaison between all parties involved in

the Project to ensure that ongoing communications are maintained.

1.12.2.3 Task Manager (TM)

The decommissioning activities will be executed as tasks, each with a designated Task Manager (TM).
A TM may have responsibility for more than one task. The TM will oversee the task, including work of
Contractors performing the task. Each TM will have training and experience in the activity of their assigned
task and will be responsible for the work plan associated with their assigned task. The TMs will report
directly to the DPM.

1.12.2.4 Contracting Officer (CO)

The Contracting Officer (CO) will be appointed by the Owner, and will report to the DPM. The CO will be

responsible for procurement of subcontracted services, and of materials and equipment required for
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decommissioning. The CO will issue bid documents and will receive and maintain records of measurement

and payment for completed work.

1.12.2.5 Radiation Safety Officer (RSO)

The Radiation Safety Officer (RSO) will report to the Vice President of Regulatory Affairs, and will be
responsible for the radiological health and safety training and procedures for all on-site workers. The RSO
must have completed training in radiation protection in a program approved by the CDPHE. The RSO will
approve Radiation Work Permits (RWP), and will monitor work to assess compliance with RWPs and

procedures.

1.12.2.6  Quality Assurance Coordinator (QAC)

The Quality Assurance Coordinator (QAC) will report to the DPM and will be responsible for establishing and
confirming compliance with the Quality Assurance Program. The QAC will maintain the Document Control
Program, and will maintain control of the measuring and testing equipment. The QAC will alert the DPM and
TMs when corrective actions are required, and will maintain records of compliance with the program

requirements.
Specific responsibilities of the QAC include:

B Reviewing the Drawings, Specifications and related guidance document;

B Review all Contractor QC submittals and make appropriate recommendations regarding
compliance with the Drawings and Specifications;

B Obtain construction samples and perform material evaluation testing as required,;
B Monitor foundation preparation activities and material placement activities;

B Assure that testing equipment used and tests performed are conducted according to the
Specifications and industry standards;

B Document and report test results to the DPM;

B Report any deficiencies to the DPM and TM that are not corrected to the satisfaction of the
QAC, including Design or Specification changes;

B Prepare a Construction Quality Assurance (CQA) Report describing the decommissioning,
closure and reclamation activities, and details of field and laboratory test data; and

B Maintain an on-site soils laboratory and perform regular calibration of equipment.

1.12.2.7 Contractor

The Contractor is responsible for reclamation construction activities. The Contractor may provide
Subcontractors to fulfill portions of the reclamation construction activities, which may include demolition,

radiological surveying, earthworks, and revegetation.
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1.12.3 Materials
1.12.3.1 Sail

Soil consists of all earth materials capable of being excavated with conventional earthwork excavation
equipment without the use of rippers, hammers, or blasting, as may be required for rock. Soil shall be free
from ore and windblown tailings materials, affected soil, debris, roots, branches, stumps or other organic
matter. Soils to be used in the Tailings Cell Closure Cover may be a mixture of soils from different borrow
sources to achieve the required gradation. No more than 10 percent of the soil volume shall contain
particles greater than 6 inches in diameter. Clean soil considered acceptable for use as final cover material

shall meet the following criteria:

B Soil shall be classified as an ML, CL, SP, SP-SM, SC, or SM soil type as defined by the
USCS; and

B Soil shall have a Ra-226 concentration of less than or equal to the background criterion
approved by CDPHE. Soil exceeding this background criterion is defined as tailings,
affected soil, or windblown tailings.

1.12.3.2 Topsoil

Topsoil is the upper A soil horizon containing organic matter. Affected topsoil shall be excavated and placed
in the Tailings Cell Vault area. Non-affected topsoil excavated during the reclamation activities shall be

stockpiled for later use during re-vegetation.

1.12.3.3  Rock

Rock shall consist of all earth materials harder than soil, which must be excavated by ripping with a
D9 Caterpillar bulldozer or equivalent equipped with a single shank ripper, hammering, or blasting. Rock has

a Ra-226 concentration less than or equal to the CDPHE-approved background criterion.

1.12.3.4 Tailings

Tailings consist of milled ore materials which are a by-product of the extraction of uranium. The tailings are
wastes hydraulically discharged to the Tailings Cells as identified on the Drawings. The tailings, for the

purposes of this work, are subdivided into the categories described below:

B Coarse Tailings - Coarse tailings consist of all tailings materials of which the predominant
fraction (i.e., greater than 50 percent) is retained on the No. 200 sieve (i.e., sand size), using
the procedures outlined in ASTM D 422.

B Fine Tailings - Fine tailings are fine-grained and consist of all tailings materials of which the
predominant fraction (i.e., greater than 50 percent) passes the No. 200 sieve (i.e., silts and
clays), using the procedures described in ASTM D 422,
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1.12.3.5 Windblown Tailings

Windblown tailings are surface soils consisting of tailings transported by wind. Windblown tailings represent

one type of affected soil and shall be defined and handled as an affected soil.

1.12.3.6  Affected Soil

Affected soil is any soil in the mill area or adjacent areas that contains an average Ra-226 concentration

greater than:

B The background cleanup criterion approved by CDPHE for excavated soil.

Or

B Five (5) picoCuries per gram (pCi/g) above the mean background concentration for soil that
will remain in the upper 15 centimeters (cm) of soil; and

B Fifteen (15) pCi/g above the mean background concentration averaged over any other 15-
cm layers of soil that will remain below the surface after reclamation.

Affected soil shall be delineated by the Owner's radiological survey during the course of the work. Affected

soil shall be placed within the Tailings Cell.

1.12.3.7 Ore

Ore is rock, soil or other material which has been transported to the mill for uranium and/or vanadium
extraction. For purposes of these Specifications, "ore" is any imported material in the tailings disposal or mill
area, or adjacent areas that contains an average uranium content of 0.05% or more and/or a Ra-226
concentration greater than or equal to the criterion for affected soil. Prior to reclamation of the final Tailing

Cell, the remaining ore shall be placed within the Tailings Cell Vault.

1.12.3.8 By-Product

By-product material is tailings and wastes produced by the extraction or concentration of uranium or thorium
from any ore processed primarily for its source material content, including discrete surface wastes resulting
from uranium solution extraction processes. Non-tailings by-product material encountered during the

performance of reclamation activities shall be treated in the same manner as tailings material.

1.12.3.9 Interim Cover

Interim cover is a two-foot or greater layer of soil placed on top of the tailings. A portion of the interim cover
over the fine tailings may contain a synthetic geogrid for added support. Interim cover placed over the
tailings shall be left in place during construction of the radon barrier unless excavation is necessary to

achieve specified grades.
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1.12.3.10 Tailings Cell Closure Cover Materials

Materials for use as closure cover soils shall be free of organic and inorganic debris, organic soils, frozen
material, and other deleterious materials, and shall be excavated and/or processed, as required. The

physical properties of materials for use as cover soils are described in the following sections.

Interim Cover - Interim Cover will consist of on-site colluvium and alluvium materials. Interim Cover shall be
derived from on-site stockpiles developed during project construction, consisting predominantly of material

sourced from local excavations within the Tailings Cells, or other approved borrow sources.

Interim Cover shall consist of material having Unified Soil Classification (USCS) of SP, SW, SC, SM, ML, CL
or CH. Interim Cover will have a maximum patrticle size of eight (8) inches or sixty-seven (67) percent of the
approved lift height, whichever is smaller. Oversized material will be controlled through selective excavation
at the stockpiles, and through the use of construction equipment to cull oversize from the fill, or break down

the oversize materials.

Radon Barrier - Radon Barrier materials will consist of on-site colluvium and alluvium materials. Radon
Barrier shall be derived from on-site stockpiles developed during project construction, consisting
predominantly of material sourced from local excavations within the Tailings Cells, or other approved borrow
sources. Radon Barrier shall consist of material having USCS of SP, SW, SC, SM, ML, CH or CL. Radon
Barrier will have a maximum particle size of five (5) inches or sixty-seven (67) percent of the approved lift
height, whichever is smaller. Oversized material will be controlled through selective excavation at the
stockpiles, and through the use of construction equipment to either cull oversize from the fill, or break down

the oversize materials.

Capillary Break - The Capillary Break material shall consist of free-draining granular soil (sand and gravel)
imported from off-site for use in the Capillary Break layer as shown in the design (refer to Kleinfelder 2009b).
Specific soil gradation characteristics of the Capillary Break material shall be determined by the Task

Manager for the Tailings Cell closure prior to Capillary Break construction.

Filter Layer - The Filter Layer shall consist of free-draining granular soil (sand) imported from off-site for use
in the Filter Layer between the Capillary Break and Bio-Intrusion Barrier as shown in the design (refer to
Kleinfelder 2009b). Specific soil gradation characteristics of the Filter Layer material shall be determined by

the Task Manager for the Tailings Cell closure prior to Filter Layer construction.

Bio-Intrusion Barrier — The Bio-Intrusion Barrier shall be placed over the Filter Layer, as shown in the design

(refer to Kleinfelder 2009b), to restrict burrowing by animals up to the size of prairie dogs. Bio-Intrusion

Barrier shall consist of nominal three (3) inch rock (sound cobbles) in a native soil matrix.
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Erosion Barrier — The Erosion Barrier shall be placed over the Bio-Intrusion Barrier, as indicated in the
design (refer to Kleinfelder 2009b), to resist erosion by wind and runoff as well as provide a growth medium
for vegetative cover. The Erosion Barrier shall consist of native soil meeting the Interim Cover specifications,
with rock mulch mixed in to the upper 0.5 feet of the Erosion Barrier. Rock mulch shall have a minimum Dsg

of 0.5 inches and consist of durable rock (meeting the durability scoring criteria in Appendix D of NUREG-

1623).
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2.0 CLEARING AND GRUBBING
2.1 General

2.1.1 Scope of Work

Unless otherwise specified by the Owner, the Contractor shall furnish all labor, materials, and required
equipment and shall perform all operations in connection with clearing, grubbing, and topsoil removal in
accordance with the Construction Drawings and these Specifications. This work shall also include the

preservation from damage of vegetation and objects intended to remain.

2.1.2 Related Work

Section 1.0 - General Project Requirements

Section 5.0 - Building Demolition and Debris Disposal
Section 6.0 - Affected Soil Excavation and Placement
Section 11.0 - Tailings Cell Closure Cover

Section 13.0 - Vegetation

Section 16.0 - Health and Safety

2.2 Products

Not applicable.

2.3 Execution

Clearing and grubbing shall be performed primarily within the approximate limits of the affected soil areas as
shown on the Drawings. Clearing and grubbing within construction work areas to be disturbed as shown on
the Drawings shall be considered incidental to other items of work specified herein. Clearing and grubbing
shall also be performed to a minimum distance of 20 feet outside of the limits to be disturbed by construction
activities. The work performed shall completely remove all brush and trees on the surface and major root
systems near the surface. Vegetative debris shall be chipped and incorporated into a topsoil stockpile as
designated by the Owner or shall be burned by the Contractor, if approved in writing by the Owner. Under

no circumstances shall vegetated debris material be used in the Tailings Cell closure cover layers.

Following removal of trees and shrubs, unaffected topsoil containing roots, grasses, and forbs shall be
stripped to a minimum depth of six inches. This material shall be stockpiled in a loose condition for later use
as seed bed material for the areas to be revegetated. The topsoil stockpile shall be broadcast seeded with
the seed mixture and at the application rate specified in Section 13.0, if it is not used for revegetation during

the immediate construction season. Affected topsoil shall be placed in layers of eight inches or less within
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the Tailings Cell and shall be compacted. Affected topsoil shall be placed below the Interim Cover and shall
not be used for construction of the Tailings Cell Closure Cover. Affected and unaffected topsoil shall be
delineated by the Owner's radiological survey during the course of the work.
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3.0 UTILITY PROTECTION AND RELOCATION
3.1 General

3.1.1 Scope of Work

Unless otherwise specified by the Owner, the Contractor shall be responsible for the location, protection and,
where necessary, relocation of the utility lines in the Pifion Ridge restricted areas and other areas as

specified by the Reclamation Plan and shown on the Drawings.

All necessary coordination between the respective utility company and the relocation survey shall be
performed by the Contractor at no additional cost to the Owner. All utilities shall be adequately protected
during construction and, where necessary, relocated so as to not interfere with the lines and grades of the
Reclamation Plan as shown on the Drawings. Any relocation of the utility lines shall be consistent with the
requirements of the respective utility company and shall be approved by the Owner prior to initiation.
Relocation may include lowering, elevating, laterally moving, or removing a specific utility line. Additional
buried utilities may exist within the project area. A complete utility check shall be performed by the

Contractor prior to construction to locate all buried utilities.

3.1.2 Related Work

Section 1.0 - General Project Requirements

Section 2.0 - Clearing and Grubbing

Section 6.0 - Affected Soil Excavation and Placement
Section 11.0 - Tailings Cell Closure Cover

Section 14.0 - Fencing

Section 16.0 - Health and Safety

3.2 Products

Not applicable.

3.3 Execution

All utilities shall be located, protected and, where necessary, relocated prior to construction activities being
performed in areas where utilities exist. The utilities shall be relocated in a manner that shall not interfere
with the grade lines shown on the Drawings. Relocated buried utilities shall be placed and backfilled in
accordance with the requirements of the utility company or local codes or ordinances. Utility lines relocated

within the Colorado State Highway easement shall be placed and buried according to Colorado State
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Highway specifications. Unless otherwise stated in these Specifications, utility line relocation shall be on the

same side of all roadways as existing locations.

Marker tape shall be placed 12 inches above all relocated underground lines. Laths shall be placed every
100 feet directly above relocated underground lines. Ownership of line and depth to line shall be indicated
on the lath and flagged with a blue ribbon. After reconfiguration and final regrading, permanent markers

shall be installed in accordance with the specifications of the respective utility company.
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4.0 DECONTAMINATION
4.1 General
4.1.1 Scope of Work

Unless otherwise specified by the Owner, the Contractor shall furnish all labor, materials and required

equipment and shall perform decontamination activities in accordance with these Specifications.
Work shall include, but not be limited to, the following:

Radiological survey data interpretation as provided by the Owner’s radiological survey;
Demarcation and isolation of contaminated areas;

|
|
B Radiological survey of equipment and materials prior to decontamination;
B Decontamination of contaminated equipment and materials;

|

Radiological survey of equipment, materials and reclamation areas after decontamination;
and

B Disposal of wastes produced during the decontamination process.

The contractor shall perform all work in strict accordance with the Health and Safety requirements included
as Section 16.0 of these Specifications and procedures outlined in the Owner's Health and Safety Plan
(EFRC 2009). These requirements include worker physical examinations, worker protective equipment,
medical surveillance, and radiation monitoring during, but not limited to, activities related to equipment and

material decontamination and release to areas below acceptable radiation limits.

4.1.2 Related Work
B Section 1.0 - General Project Requirements
B Section 5.0 - Building Demolition and Debris Disposal
B Section 11.0 - Tailings Cell Closure Cover
B Section 15.0 - Construction Quality Assurance
B Section 16.0 - Health and Safety
4.1.3 Definitions

A complete list of definitions is provided in Section 1.12.

4.1.4 Submittals

Provide copies of the Radiation Work Permits (RWP) and the Equipment/Material Release forms to RSO or

its representative after specific decontamination task is completed.

4.2 Products

None.
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4.3 Execution

Decontamination procedures shall be executed in accordance with the Owner's Health and Safety Plan

(EFRC 2009) using the following procedures:

Wash the equipment or material to remove contamination;
Survey appropriate area based on the equipment/material classification;

Determine alpha and beta emissions;

Compare alpha and beta with the acceptable contamination limits (Table 4.1); and

B Release equipment and material with emissions at or below the acceptable limits.

Equipment and material that does not meet release criteria in Table 4.1 upon completion of the
decontamination process shall be deposited in the Tailings Cell Vault in accordance with Section 5.0 of these
Specifications. Surfaces of materials, equipment, or scrap which are likely to be contaminated but are of such
size, construction, or location as to make the surface inaccessible for purposes of measurement shall be
presumed to be contaminated in excess of the limits and deposited in Tailings Cell Vault in accordance with

Section 5.0 of these Specifications.

Table 4.1: Acceptable Surface Contamination Levels
pcT par

Average Maximum Removable °°'

Nuclides ® (dpm per 100cm?  (dpm per 100cm?  (dpm per 100 cm?)
Alpha Emissions from U-nat, U-235,
U-238 and associated decay 5,000 15,000 1,000
products
Alpha emissions from Ra-226,
Ra-228, Th-230, Th-228, Ac-227 — — A
Alpha Emissions from Th-nat, Th-
232, Ra-223, Ra-224, U-232 i S —
Beta-gamma emitters (nuclides with
decay modes other than alpha 5.000 15.000 1.000

emission or spontaneous fission,
except others noted above)

Notes

Where surface contamination by both alpha and beta-gamma emitting nuclides exists, the limits established
for alpha and beta-gamma emitting nuclides should apply independently.

As used in this table, dpm (disintegrations per minute) means the rate of emission by radioactive material
as determined by correcting the counts per minute observed by an appropriate detector for background,
efficiency, and geometric factors associated with the instrumentation.

Measurements of average containment should not be averaged over more than 1 square meter. For
objects of less surface area, the average should be derived for each such object

The maximum contamination level applies to an area of not more than 100 cm?.

The amount of removable radioactive material per 100 cm® of surface area should be determined by
wiping that area with dry filters or soft absorbent paper, applying moderate pressure, and assessing the
amount of radioactive material on the wipe with an appropriate instrument of known efficiency. When
removable contamination on objects of less surface area is determined, the pertinent levels should be
reduced proportionally and the entire surface should be wiped.

The average and maximum radiation levels associated with surface contamination resulting from beta-
gamma emitters should not exceed 0.2 mrad/hr at 1 cm and 1.0 mrad/hr at 1 cm, respectively, measured
through not more than 7 milligrams per square centimeter of total absorber.
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50 BUILDING DEMOLITION AND DEBRIS DISPOSAL
51 General

5.1.1 Scope of Work

Unless otherwise specified by the Owner, the Contractor shall furnish all labor, materials and required
equipment and shall perform all operations in connection with demolition and on-site disposal of the mill

buildings, concrete and other debris associated with mill decommissioning.

The contractor shall perform all work in strict accordance with the Health and Safety procedures included in
Section 16.0 of these Specifications and the Owner's Health and Safety Plan (EFRC 2009). These
requirements include worker's physical examinations, worker protective equipment, medical surveillance,

and environmental monitoring during, but not limited to demolition, earth moving and regrading activities.

5.1.2 Related Work
B Section 2.0 - Clearing and Grubbing
B Section 6.0 - Affected Soil Excavation and Placement
B Section 15.0 - Construction Quality Assurance

B Section 16.0 - Health and Safety
5.2 Products

Not applicable.

5.3 Execution

5.3.1 General

The decommissioning of mill facilities includes demolishing and disposing of the mill structures, equipment,
asphalt, concrete pads and foundations, boneyard material, and appurtenant facilities as specified in greater
detail in Section 7.0 - Mill Decommissioning of these Specifications. Contaminated demolition materials shall
be placed in the Tailings Cell Vault. The main office building and concrete, and other foundation debris not
removed as part of mill decommissioning shall be excavated and placed in the designated disposal area(s)
specified in the Drawings, or if necessary, in the Tailings Cell Vault. During demolition, uncontaminated
structural steel and miscellaneous equipment and materials may be salvaged for reuse. Salvage of

materials shall be performed in accordance with the Decommissioning Plan approved by the CDPHE.

5.3.2 Disposal Method

All debris, regardless of dimensions, shall be placed in a disposal area in a manner that fills the voids with

soil/cement slurry or soil to the extent practicable. Debris which has natural voids shall be broken down to
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the extent possible (e.g., large tanks shall be cut into pieces to minimize voids). Debris shall be stacked in
lifts of nominal 5-foot thickness, then flooded with soil/cement slurry designed to flow into and fill the residual
voids in the debris prior to setting. The mix may include coarse tailings, affected soil, soil, stockpiled
materials, cement, slag, fly ash and water, and will have low strength (less than 500 psi compressive
strength). Soils and/or affected soils may be placed with the debris and above the debris to allow the debris

to be driven over with equipment to further reduce voids and minimize long-term settlement.

5.3.2.1 Demolition Debris Disposal

Demolition debris will be reduced in size to maintain the 5-foot deposition lift limitation, and to reduce volume
prior to Tailings Cell Vault disposal. Materials exceeding these limits will be reduced to within acceptable
limits by breaking, cutting or other approved methods. Empty drums, tanks, or other objects having a hollow
volume greater than 5 cubic feet will be reduced in volume by at least 70 percent. If volume reduction is not
feasible, openings will be made in the object to allow soil/cement slurry and/or other approved materials to
enter the object at the time of covering in the Tailings Cell Vault. The demolition debris, after having been
reduced in dimension and volume (if required), will be placed in the Tailings Cell Vault as directed by the
1.12.2.6 Quality Assurance Coordinator (QAC).

Any demolition debris allowed to be placed in a Tailings Cell Vault will be spread across the top of the
tailings surface to avoid nesting, and to reduce the volume of voids present in the disposed mass.
Soil/lcement slurry and/or other approved materials will be placed into the demolition debris in sufficient
guantity to fill the voids between the large pieces, and the volume within the hollow pieces. The debris will
vary in composition, size and shape; therefore, debris will be selectively handled such that larger less
compressible debris is mixed with smaller material to reduce residual voids in the deposited debris.
Approval of the 1.12.2.2 Decommissioning Project Manager (DPM) or a designated representative will be

required for use of materials other than those specified for the purpose of filling voids.

5.3.2.2 Compaction Requirements

The demolition debris, affected soils and other materials for the first lift will be placed over the existing
tailings surface to a nominal depth of 5 feet in a bridging lift to allow access for construction equipment. The
first lift will be compacted by tracking with a Caterpillar D6 dozer (or equivalent) at least four times prior to
the placement of a subsequent lift. Subsequent layers will be placed in nominal 5-foot lifts, and will be

compacted to the same requirements.

Affected soils placed after the initial bridging lift will be compacted to at least 80 percent of the standard
Proctor maximum dry density (ASTM D698).
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5.3.3 Disposal Locations

The demolition debris shall be reduced to approximately 5 feet in length or less and placed in the Tailings
Cell Vault except for the steel beams and columns with the maximum dimensions reduced to 12 inch x 8 inch
x 20 feet prior to disposal in the Tailings Cell Vault (with long dimension placed horizontally). If the sequence
of site-wide reclamation necessitates disposal elsewhere, the Tailings Cell Top areas (other than Tailings
Cell Vault) may be used for disposal purposes upon approval by the Owner. If Tailings Cell areas other than
the Tailings Cell Vault are used for disposal, the contaminated debris shall be placed in the lower portion of a

fill section in accordance with the procedures described in Section 5.3.2 above.

5.3.4 Backfilling

After debris disposal has been completed, the respective disposal area shall be backfilled to the subgrade
contours shown on the Drawings using affected soils and/or soil. Placement and compaction of the backfill

soils shall be performed in accordance with Section 6.0 of these Specifications.
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6.0 AFFECTED SOIL EXCAVATION AND PLACEMENT

6.1 General

6.1.1 Scope of Work

Unless otherwise specified by the Owner, the Contractor shall furnish all labor, materials and required
equipment and shall perform all operations in connection with affected soil excavation and placement in

accordance with the Drawings and these Specifications.
Work shall include, but not be limited to, the following:

B Surface erosion control;

B Construction of access roads and dust suppression;

B Excavation of affected soils;

B Regrading of excavated areas;

B Placement of the affected soil; and

B Maintenance and monitoring of settlement monitoring points.

The Contractor shall be responsible for providing all surveying necessary to excavate affected soil to the
lines and grades determined by the Owner's radiological survey and to place the affected soil to the lines
and grades shown in the Drawings. The contractor shall perform all work in strict accordance with the Health
and Safety requirements and procedures included as Section 16.0 of these Specifications. These
requirements include worker physical examinations, worker protective equipment, medical surveillance, and

environmental monitoring during, but not limited to, all earth moving and regrading activities.

6.1.2 Related Work
B Section 1.0 - General Project Requirements
B Section 2.0 - Clearing and Grubbing

Section 3.0 - Utility Protection and Relocation

Section 5.0 - Building Demolition and Debris Disposal

Section 11.0 - Tailings Cell Closure Cover
B Section 15.0 - Construction Quality Assurance
B Section 16.0 - Health and Safety

6.1.3 Definitions

A complete list of definitions is provided in Section 1.12.
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6.1.4 Submittals

Upon placement of the affected soil within the Tailings Cell, the Contractor shall provide the Owner with as-
built drawings showing the elevations and grades of the Tailings Cell and the thickness of the affected soil
cover.

6.2 Products

Materials to be used for erosion control such as silt fences, straw bales, and fast growing seed mixes shall
require Owner approval prior to installation or application.

6.3 Execution

6.3.1 Radiological Survey

6.3.1.1 Initial Soil Survey

An initial gamma (direct radiation) survey will be performed by the Owner to evaluate potential areas where
soil contamination might exceed background radium levels, based on gamma-radium correlations
established in the baseline radiological investigation (ERG 2009). Areas with potentially affected soils
include, but are not limited to, evaporation ponds, mill and ore pad areas, Tailings Cell and windblown
tailings areas and all other areas identified by the Owner’s radiological survey. The initial gamma survey will
be performed on grids with 100-foot (30-meter) spacing across the disturbance area. Closer survey intervals

will be applied to delineate the extent of contamination, if detected within the 100-foot survey.

Soil sampling will be conducted on a 30-foot (10-meter) grid at locations that register gamma readings
correlating with Ra-226 concentrations exceeding 5 pCi/g above background. Samples will be tested for Ra-
226 concentrations at depth intervals of 0 to 15 cm, and over a 15 cm thick layer of soils more than 15 cm
below the surface. The necessity of conducting Th-232/Ra-228 testing (refer to NUREG 1620 [Appendix H])
as part of the initial survey (or verification survey, Section 0) will be determined from analyses of ore, tailings,

and process fluids conducted during mill operations.

Where surveys indicate that the above criteria have not been achieved, the soil will be removed to meet the
criteria. Affected soil will be excavated and transported to the Tailings Cell for disposal. Placement and
compaction will be in accordance with Section 6.3.6 of these Specifications. Affected areas will be

resurveyed as needed to achieve levels not exceeding 5 pCi/g of Ra-226 above background.

If required to assess potential doses from affected soil as a basis for making decisions about the extent of
soil clean-up, the RESRAD code will be used to estimate radiation doses and risks from residual radioactive

materials in the soil.
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6.3.1.2 Verification Survey

After soil clean-up has been performed, and before closure of the final Tailings Cell, a verification survey will
be conducted on a 30-foot (10-meter) grid on areas used (and possibly contaminated) during the
decommissioning process, or that were found to have excessive Ra-226 levels in the soil during the initial
survey. Soil samples will be collected as described for the initial survey at grid points where gamma
readings indicate that excessive Ra-226 may persist after clean-up, and at random grid locations constituting

up to 10 percent of the initial survey grid points.

6.3.2 Erosion Control

Erosion control consisting of silt fences, straw bales, berms, ditches, sedimentation basins, or other suitable
methods shall be constructed, as needed, to minimize erosion and prevent solids from migrating into
drainage areas. Erosion control measures shall be in place and approved by the Owner prior to performing

excavation or grading within or adjacent to drainage areas.

6.3.3 Access Roads and Dust Suppression

The construction and maintenance of access roads as required to perform the work described in these
Specifications is the responsibility of the Contractor. The Contractor shall utilize adequate volumes of water
from an Owner-supplied on-site source for dust suppression on haul/access roads and stockpiles, and for all

excavation, grading and compaction work.

6.3.4 Excavation of Affected Soils

Affected soil excavation and grading shall include: affected mill area soil excavation, windblown tailings
excavation, and excavation and grading of all other affected soil areas identified by the Owner’s radiological
survey. The extent and depth of excavation at each of these locations shall be determined by the Owner's
radiological survey. In undisturbed areas, excavation and grading operations shall begin by clearing and
grubbing of the work area as detailed in Section 2.0 of these Specifications. Care shall also be taken not to
damage existing power line poles or buried utility lines during excavation operations. Any remaining
foundation materials and debris encountered within excavations and fill materials shall be removed and
disposed in accordance with Section 5.0 of these Specifications. If windblown tailings require removal from
the State Highway 90 or State Highway 90 access road, appropriate traffic control shall be used in
accordance with Colorado State Highway regulations. Any damage to state property such as asphalt or
fences shall be repaired at the cost of the Contractor. Proper notification to local and state authorities shall
be conducted prior to performance of work in these off-site areas. Any tailings material encountered during
excavation of the affected soil areas shall be uniformly placed on the Tailings Cell surface in accordance with
Section 6.3.6 of these Specifications. Similarly, any excavated material that is not affected soil may qualify

for use as clean soil in the final Tailings Cell closure cover described in Section 11.0 of these specifications
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and shall be stored at disposal area(s) designated by the Owner. Wherever practical, the more

contaminated soils shall be excavated first and placed in the initial lift within the Tailings Cell.

6.3.5 Regrading of Excavated Areas

After the radiological survey confirms that all of the affected soils have been removed from a given location,

the area shall be graded and stabilized as follows:

B Areas that will not be significantly disturbed by future reclamation activities shall be graded
to be free draining and to meet the contours shown on the Drawings or, if not shown, the
approximate contours of adjacent areas. These areas shall then be revegetated in
accordance with the specifications provided in Section 13.0. Erosion control measures shall
remain in place and be maintained until the area exhibits adequate revegetation as
determined by the Owner.

B Areas that will be re-disturbed by reclamation activities at a later time (i.e., during future
construction seasons) shall be graded to be free draining and stable. Erosion control
measures shall remain in place and be maintained in these areas until reclamation is
completed. The Owner may also require the Contractor to seed these areas with a fast-
growing annual seed mix for erosion control purposes.

B Areas that will be excavated for Tailings Cell Closure Cover materials (i.e., unaffected soil)
during the immediate construction season shall be regraded to the final contours shown on
the Drawings after excavation has been completed. These areas shall be reclaimed in
accordance with the specifications provided in Section 13.0 after the Tailings Cell Closure
Cover is completed.

6.3.6 Placement of the Affected Soil

Unless used as a part of the flowable mix for filling debris voids as specified in Section 5.3.2, the excavated
affected soil shall be placed at the surface of the Tailings Cell in controlled lifts. If not used as a part of the
flowable mix, the affected soil shall be placed in maximum 12-inch-thick lifts, measured loose, and tracked into
place with earth moving equipment to yield at least 85 percent of the maximum dry density using the Standard
Proctor compaction method (ASTM D698). Water shall be applied, as necessary, to improve the compaction
and material handling characteristics of the soil. Testing methods and frequencies are presented in Section

15.0, Construction Quality Assurance.
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7.0 MILL DECOMMISSIONING
7.1 General

7.1.1 Scope of Work

Unless otherwise specified by the Owner, the Contractor shall furnish all labor, materials and required
equipment and shall perform all operations according to the Mill Decommissioning Plan (Kleinfelder 2009c) for

the mill buildings, equipment, West Stormwater Pond and other structures and soils at the mill site.

The contractor shall perform all work in strict accordance with the Health and Safety requirements included in
Section 16.0 of these Specifications. These requirements include worker's physical examinations, worker
protective equipment, medical surveillance, and environmental monitoring during, but not limited to demolition,

earth moving and regrading activities.

7.1.2 Regulatory and Guidance Requirements

The work shall be conducted in accordance with applicable regulations and industry practices. Regulatory
requirements and Guidance Requirements for decommissioning of the Pifion Ridge mill are contained in 6
CCR 1007-1, Part 3, RH 3.16.4 and in 6 CCR 1007-1, Part 18, RH18.3.1.5, RH18.8 (Decommissioning
Requirements) and in Criteria 5A , 6(6) and 6(7) of Appendix A thereto. Additional guidance for
decommissioning plans is provided by the U. S. Nuclear Regulatory Commission (NRC) in NUREG 1757, Vol.
1 (NRC 2006) and in NUREG 1620 (NRC 2003), as well as Regulatory Guide 4.14 (NRC 1980). The contents
of the Mill Decommissioning Plan are organized according to the applicable topics of Table D.1, Appendix D of
NUREG 1757.

7.1.3 Related Work
B Section 1.0 - General Project Requirements
Section 2.0 - Clearing and Grubbing
Section 4.0 - Decontamination
Section 5.0 - Building Demolition and Debris Disposal
Section 6.0 - Affected Soil Excavation and Placement

Section 15.0 - Construction Quality Assurance

Section 16.0 - Health and Safety
7.2  Products

Not applicable.
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7.3  Execution
7.3.1 Systems and Equipment Decommissioning

The uranium and vanadium processing areas of the mill, including all equipment, structures, and support
facilities, will be decommissioned and disposed of in the Tailings Cell Vault, or removed from site for
alternative use (refer to Sections 0 and 0). All equipment to be disposed in the final Tailings Cell will be cut

up and removed in general accordance with Section 5.0 of these Specifications.

7.3.1.1 Uncontaminated Systems and Equipment

Upon permanent cessation of milling, the inventory and radiological assessment (surveying) of mill systems
and equipment will be updated following the procedures outlined in Section 6.3.1, with the exception that a
closer grid spacing of 30 feet (10 meters) will be employed within identified areas of contamination. Based
on the results of these surveys and the radiological release limits in effect at the time of decommissioning,
the systems and equipment will be classified as uncontaminated or contaminated. Prior to removal of
contaminated equipment, other equipment, materials and structures that are shown by appropriate screening
procedures to be uncontaminated (radiological levels below release limits) will be removed from the mill area
and sold, recycled for off-site use, or disposed of in accordance with regulatory requirements in effect at that

time.

7.3.1.2 Contaminated Systems and Equipment

After uncontaminated systems and equipment are removed from the mill area, the systems and equipment
that are known or likely to be contaminated above release limits will be removed from the mill area and
placed in the Tailings Cell Vault, or will be decontaminated and scanned prior to leaving the mill site in

accordance with Section 4.0 of these Specifications.

7.3.2 Buildings, Structures and Soils Decommissioning

Concrete structures and foundations will be demolished and removed for disposal in the Tailings Cell Vault,
unless radiation surveys indicate they are below cleanup levels and CDPHE approves their in-place burial.
Demolition and disposal of building, structures and soils shall be conducted per the Mill Decommissioning

Plan and in general accordance with Section 5.0 and Section 6.0 of these Specifications.

October 2009
Report No. 073-81694.0017 26



PINON RIDGE PROJECT - SPECIFICATIONS FOR

RECLAMATION OF MILL FACILITIES

8.0 ORE PAD RECLAMATION
8.1 General

8.1.1 Scope of Work

Unless otherwise specified by the Owner, the Contractor shall furnish all labor, materials and required
equipment and shall perform all operations in connection with ore pad reclamation in accordance with the

Drawings and these Specifications.
Work shall include, but is not limited to, the following:

B Removal of remaining ore and cushion material;

B Removal of synthetic liners, and any affected soils

B Removal of the dumping platform;

B Demolition and removal of the concrete ore pad;

B Removal of synthetic liners and reclamation of East Stormwater Pond; and

B Reclamation of the ore pad footprint (e.g., grading, topsoil placement, revegetation).

The Owner shall use stakes to designate the extent of the reclamation areas identified herein. The
Contractor shall be responsible for providing all surveying necessary to conduct earthwork to the lines and

grades specified on the Drawings.

The contractor shall perform all work in strict accordance with the Health and Safety requirements included

in Section 16.0 of these Specifications.

8.1.2 Related Work
B Section 1.0 - General Project Requirements
Section 2.0 - Clearing and Grubbing
Section 5.0 - Building Demolition and Debris Disposal
Section 6.0 - Affected Soil Excavation and Placement

Section 15.0 - Construction Quality Assurance

Section 16.0 - Health and Safety

8.2 Products

None.
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8.3 Execution

All demolition and material removal activities shall be conducted in accordance with Section 5.0 and Section
6.0 of these Specifications. After removal of the ore pad construction materials, an initial gamma (direct
radiation) survey will be performed by the Owner to evaluate potential areas where soil contamination might
exceed background radium levels following the procedures outlined in Section 0, with the exception that a
closer grid spacing of 30 feet will be employed. All affected materials will be excavated and disposed of in
the Tailings Cell in accordance with Section 5.0 and Section 6.0 of these specifications. At completion of

clean-up, a verification survey will be conducted following the procedures outlined in Section O.

Disturbed areas will be graded, covered, and vegetated per Section 6.3.5 of these Specifications.
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9.0 EVAPORATION PONDS RECLAMATION
9.1 General

Reclamation of the evaporation ponds consists of evaporating each cell dry; removing raffinate precipitants
(solids), synthetic liners, and any affected soils for disposal in the Tailings Cell Vault; and reclamation of the
evaporation pond footprint (e.g., grading, topsoil placement, revegetation). Decommissioning of the
evaporation ponds may occur in phases by consolidating raffinate solutions into a reduced number of cells

during the reclamation process.

9.1.1 Scope of Work

Unless otherwise specified by the Owner, the Contractor shall furnish all labor, materials and required
equipment and shall perform all operations in connection with evaporation pond reclamation in accordance

with the Drawings and these Specifications.
Work shall include, but is not limited to, the following:

1) Removal of raffinate solids;
2) Removal of synthetic liners, and any affected soils; and
3) Reclamation of the evaporation ponds footprint (e.g., grading, topsoil placement, revegetation).

The Owner shall use stakes to designate the extent of the reclamation areas identified herein. The
Contractor shall be responsible for providing all surveying necessary to conduct earthwork to the lines and

grades specified.

The contractor shall perform all work in strict accordance with the Health and Safety requirements included

in Section 16.0 of these Specifications.

9.1.2 Related Work
B Section 1.0 - General Project Requirements
Section 2.0 - Clearing and Grubbing
Section 5.0 - Building Demolition and Debris Disposal
Section 6.0 - Affected Soil Excavation and Placement

Section 15.0 - Construction Quality Assurance

Section 16.0 - Health and Safety

9.2 Products

None.
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9.3 Execution

9.3.1 Reclamation Sequence

All demolition and material removal activities shall be conducted in general accordance with Section 5.0 and
Section 6.0 of these Specifications. Decommissioning of the evaporation ponds may occur in phases by

consolidating raffinate solutions into a reduced number of cells during the reclamation process.
The reclamation of evaporation ponds will consist of the following activities:

1) Drying, removal and disposal of evaporation pond solids in general accordance with
Section 6.0 of these Specifications;

2) Removal and disposal of geosynthetic components and affected soils in general accordance
with Section 5.0 and Section 6.0 of these specifications; and

3) Verification survey of Ra-226 levels per Section 0 of these Specifications.
9.3.2 Removal of Contaminated Materials

Affected soils and evaporation pond solids (mixed with soil) shall be spread over the tailings surface as
practicable to provide relatively uniform settlement and consolidation rates. These materials shall be
removed, placed and compacted in accordance with the guidance provided in Section 0 and Section 6.3.6 of

these Specifications.

Removal and disposal of geosynthetics shall be conducted in accordance with the guidance provided in

Section 0 and Section 5.0 of these Specifications.

9.2.1.1 Evaporation Pond Solids

Evaporation pond solids will be allowed to dry, and then mixed with soil as needed to excavate and handle
as dry solids for disposal in the Tailings Cell Vault. Placement of the evaporation pond solids will be
performed as a soil fill in general accordance with Section 6.3.6. Actual excavation and placement
procedures will be in general accordance with Section 6.0 of these specifications. Adjustments to general
disposal and excavation procedures may be re-evaluated by the QAC during the construction process and
implemented by Contractor after Owner’s approval.

9.3.2.2 Svynthetic Liners

High density polyethylene (HDPE) geomembrane liner, HDPE geonet, and geosynthetic clay liner (GCL) will
be cut up, folded or rolled (when necessary), removed from the evaporation ponds, and transported to the
Tailings Cell Vault for disposal. The geosynthetic materials shall be spread as flat as practical over the

designated area.
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10.0 TAILINGS REGRADING AND INTERIM COVER PLACEMENT
10.1 General

10.1.1 Scope of Work

Unless otherwise specified by the Owner, the Contractor shall furnish all labor, materials, and required
equipment and shall perform all operations in connection with tailings regrading and interim cover excavation
in accordance with the Drawings and these Specifications. Incremental closure of the tailings cells is
anticipated, with closure of Tailings Cells A and B occuring during mill operations, and closure of Tailings
Cell C (including the Tailings Cell Vault) occuring during decommissioning and closure of the mill. Work

shall include, but not be limited to, the following:

1) Construction of access roads and dust suppression;

2) Abandonment of tailings dewatering (underdrain) system;

3) Surface water control;

4) Regrading of Tailings Cell Top;

5) Construction of Interim Cover; and

6) Installation, maintenance and monitoring of settlement monitoring points.

The Owner shall use stakes to designate all areas subjected to earthwork operations identified herein.
The Contractor shall be responsible for providing all surveying necessary to conduct earthwork to the lines

and grades specified.

The Contractor shall perform all work in strict accordance with the Health and Safety requirements included

in Section 16.0 of these Specifications.

10.1.2 Related Work

Section 1.0 - General Project Requirements

Section 6.0 - Affected Soil Excavation and Placement
Section 15.0 - Construction Quality Assurance
Section 16.0 - Health and Safety

10.1.3 Definitions

A complete list of definitions is provided in Section 1.12.
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10.1.4 Submittals

Upon completion of tailings regrading and placement of the interim cover, the Contractor shall provide the

Owner with as-built drawings showing:

B The elevations and grades of the regraded tailings surface;
B The thickness of the interim cover layer over the tailings area placed by the Contractor; and

B The lines and grades of the interim berms.
10.2 Products

Materials to be used for erosion control such as silt fences and straw bales shall require Owner approval

prior to installation.

10.3 Execution
10.3.1 General

Regrading of the tailings shall be performed to achieve the lines and grades (i.e., slopes, locations of channels)
shown on the Drawings. The top of the Tailings Cell shall be regraded to the lines and grades shown on the
Drawings. Tailings Cell Drainage Channels shall be constructed to the lines and grades shown in the Drawings

and according to Section 12.0 of these Specifications.

Allowance for additional subsidence of the fine tailings area at the center of the cell as compared to the coarser
tailings areas in the proximity of the discharge points, due to differential settlement, shall also be incorporated

into the tailings grading plan and work schedule.

The final tailings elevations shown on the Drawings are approximate and may change depending on several

factors including:

1) The amount of subsidence experienced by the Tailings Cell Top after placement of cover
materials;

2) The volume of affected soil excavated from the mill and surrounding areas, as identified by
the Owner's radiological survey, and placed in the Tailings Cell; and

3) The volume of interim cover materials placed over the top of the Tailings Cell.

The interim elevations of the Tailings Cell Top shall be determined during construction and shall be shown
on the as-built drawings provided by the Contractor upon completion of the interim cover. Once the Tailings
Cell dewatering is completed (after at least two quarters following the Tailings Cell cover construction), the

dewatering system shall be properly plugged and abandoned in accordance with Section 10.3.3.
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10.3.2 Access Roads and Dust Suppression

The construction of access roads as required to perform the work described in these Specifications is the
responsibility of the Contractor. The Contractor shall utilize adequate volumes of water from an Owner-
supplied on-site source for dust suppression on haul/access roads and stockpiles and for all grading and

compaction work.

10.3.3 Dewatering (Underdrain) System Abandonment

The dewatering system will be used to monitor water levels in the sump riser pipes until completion of tailing
cover construction and for a minimum of two consecutive quarters thereafter to confirm that no additional
liquid is being collected in the sump. Once dewatering is complete in each cell, the system in that cell will be
decommissioned. The sumps and risers will be backfilled with bentonite pellets and flooded with water to
hydrate the bentonite and induce it to swell and seal the system. Risers will be cut off at least 3.0 feet below
final cover surface.

10.3.4 Surface Water and Erosion Control

The Contractor shall perform all work in a manner that minimizes surface water runoff into exposed tailings
and construction or fill areas. Surface water runoff from exposed tailings shall be collected and pumped, if
necessary, ensuring no discharge outside the Tailings Cell area. Erosion control consisting of silt fences,
straw bales, berms, ditches, and sedimentation basins shall be constructed as needed to minimize erosion

and prevent migration of solids into drainage areas.

10.3.5 Regrading

Regrading of the tailings surface shall be performed to achieve the general configuration represented by the
lines and grades shown on the Drawings. The tailing surface will be regraded after dewatering and before

placement of the interim cover.

The amount of tailings excavation shown on the Drawings is based on the optimal position of the top surface
of the radon barrier to be placed subsequently. The objective is to have the top of the radon barrier merge at
a slope of 0.02 with the top of the Tailings Cell berm. To accomplish this objective, tailings above the base
level of excavation shown on the Drawings will be relocated to create the space needed to place the interim
cover and radon barrier. Tailings near the perimeter of each cell will be graded away from the inside slope of
the Tailings Cell toward the cell interior. This regrading will create the vertical space, 6.7 feet, above the
base level of tailings excavation for the 2.0 feet of interim cover and the 4.7 feet of cover needed at the outer

limit of the tailings, where the final tailings thickness will then be 1.0 foot or less.

From a point approximately 68 feet inside of each Tailings Cell crest, the regraded tailings surface will ramp

upward at a 0.02 slope to converge with the similar regraded surfaces from the other sides of the tailing cell,
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as shown on the Drawings. This surface will be parallel to, and 9.0 feet below, the top of the radon barrier
providing the space for 2.0 feet of interim cover and 7.0 feet of radon barrier to be placed subsequently. Any

internal containment berms within each cell will be incorporated into the regraded configuration of the cell.

10.3.6 Placement of Interim Cover

Interim Cover shall be placed as soon as possible after regrading of the tailings surface, and placed
progressively from the edges of each Tailings Cell toward the center. The Contractor shall add moisture to
Interim Cover materials only if needed for dust control, as underlying tailings are expected to have high
moisture content at the time of Interim Cover placement. The Contractor shall use low ground pressure
dozers (Caterpillar Model D6LGP, or equivalent) for Interim Cover placement due to the condition and

strength of the tailings surface at the time of construction.

The Interim Cover materials shall be placed in maximum 12-inch loose lifts, and compactive effort shall be
adequate to obtain a density of eighty-five (85) percent of the maximum dry density as determined by the
standard Proctor test (ASTM D698).

10.3.7 Settlement Monitoring Points

After regrading of the tailings and placement of the Interim Cover, settlement monitoring points will be
installed to provide the means for measuring the settlement of tailings prior to, during, and after placement of
the Radon Barrier and final cover. The total number and locations of settlement monitoring points to be

installed on top of the Tailings Cell are shown on the Drawings.

Settlement monitoring points will be installed on a 200 ft north-to-south by 300 ft east-to-west pattern across
each tailing cell, with the center of the pattern being the center point of the cell as shown on the Drawings.

Each settlement monitoring point will consist of:
B A steel base plate placed on the top surface of the tailings;

B A vertical steel riser pipe or rod, welded to the base plate, threaded at the top end;

B A steel guard pipe, with diameter at least 2 inches larger than the riser, set over the riser
and resting on (but not connected to) the base plate and threaded at the top; and

B A steel cap threaded to fit the top of the guard pipe.

Settlement monitoring points shall be extended upward when the various components of the final cover are
added at a later time. Additional lengths of both the riser and the guard pipe as well as external couplings for
each will be used (as shown on the Drawings) to extend each settlement point so that the riser and guard

pipe remain at least 2.0 feet above the surrounding cover surface.

The contractor shall clearly flag the settlement monitoring points to avoid damage by construction equipment

and shall extend or lower the height of the settlement monitoring points, as necessary, as fills and cuts are
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made in the immediate vicinity. Construction equipment shall maintain a minimum 5-foot distance from all
settlement monitoring points. Fills, cuts, and compaction within five feet of each settlement monitoring point
shall be performed by hand. The Contractor shall survey the initial elevation of the settlement monitoring
points after installation and periodically during subsequent construction, as specified in Section 15.0,
Construction Quality Assurance. If a settlement monitoring point is disturbed during construction, all
construction in the immediate area shall be discontinued and the settlement monitoring point shall be

resurveyed to a new/corrected base elevation.

The period of settlement monitoring is estimated to be two to five years, after which the settlement
monitoring points will abandoned in place. The settlement monitoring program and abandonment measures

are described below in Section 0 and Section 0, respectively.

10.3.7.1  Survey Frequency

Settlement monitoring points will be surveyed initially as soon as possible after installation to obtain a
baseline set of coordinates for the top of each riser. The northing, easting and elevation of the top of the
riser will be surveyed to a precision of 0.05 feet, and an accuracy of 0.1 feet (northing and easting) and 0.05
feet (elevation). Survey control points shall be established with the same precision and accuracy at the
Tailings Cell berm corners, providing line of sight to each monitoring point from at least two of these control

points.

Settlement monitoring points shall be surveyed prior to and immediately after each extension.
Settlement monitoring points and survey control points shall be surveyed daily when earthwork is occurring
in the immediate vicinity, weekly during the initial month after placement of the Interim Cover, monthly during
the subsequent quarter, and quarterly thereafter. Monitoring frequency will be the same after placement of
the Radon Barrier and shall continue on a quarterly basis during the first two years after construction of the
Radon Barrier, and for at least two quarters after construction of the final (evapotranspiration) cover. Survey
frequency after that time shall be sufficient to track the settlements until an asymptotic value is identifiable in
the time-settlement record. Survey measurements will be recorded in a format that can be directly imported
into a GIS database maintained by the Owner and accessible to CDPHE. Each survey record will be signed

and stamped by a Licensed Professional Engineer or Surveyor in the State of Colorado.

10.3.7.2 Settlement Monitoring Point Decommissioning

When CDPHE concurs with the Owner’s findings that settlements are complete and monitoring can cease,
the settlement monitoring points shall be decommissioned. The Contractor shall remove the monitoring
points by excavating around each monitoring point and cutting off or removing the metal rod extension 6
inches below the surface of the cover material. This space below the ground surface to within 6 inches of
the final cover surface shall be replaced by the same rock mulch/soil mixture used in the top 6 inches of the

Tailings Cell Closure Cover, placed and compacted by hand.
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10.3.8 Radon Flux Measurements

10.3.8.1 In-Place Radiological Testing of the Tailings

The Owner shall provide the CDPHE with a radiological sampling and testing report for each Tailings Cell
after placement of the Interim Cover, but prior to installation of the Radon Barrier. The testing report shall
provide Ra-226 activity levels and other test parameters for the Interim Cover and tailings materials as
described in Section 15.3.3.
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11.0 TAILINGS CELL CLOSURE COVER
11.1 General

The Tailings Cell Closure Cover, in combination with the Tailings Cell, will provide the system of barriers for
the long-term containment of the tailings according to the closure criteria in Appendix A of 6 CCR 1007-1,

Part 18. The Tailings Cell closure design was based on the following performance objectives:

B Provide containment of by-product for 1,000 years (Criterion 6(1)(i));
B Limit radon flux from the cover surface to <20 pCi/m?s (Criterion 6(1)(ii)); and

B Limit infiltration of moisture into, and release of contaminated liquid from, the tailings
(Criterion 5B(1), 5E(3), 6(7), 7).

Details of the Tailings Cell design are presented in Golder (2008c) and details of the Tailings Cell closure

design are presented in Kleinfelder (2009b).

11.1.1 Scope of Work

Unless otherwise specified by the Owner, the Contractor shall furnish all labor, materials and required
equipment and shall perform all operations in connection with grading of drainage channels and excavating
and placing soil and radon barrier layers in accordance with the Construction Drawings and these

Specifications. Work shall include, but not be limited to, the following:

Surface erosion control;

Construction of access roads and dust suppression;

Placement of the Tailings Cell Closure Cover;
B Excavation and grading of closure channels; and
B Maintenance and monitoring of settlement monitoring points.

The Owner shall use stakes to designate all areas to be subject to the earthwork operations identified herein.
The Contractor shall provide all surveying necessary to conduct earthwork to the lines and grades specified
in the Drawings including periodic surveys of settlement monitoring points throughout the course of the work.
The Contractor shall comply with Health and Safety requirements in accordance with Section 16.0 of these

Specifications unless relieved of these obligations by the Owner's Radiation Safety Officer.

11.1.2 Related Work
B Section 1.0 - General Project Requirements
B Section 2.0 - Clearing and Grubbing
B Section 3.0 - Utility Protection and Relocation

B Section 4.0 - Decontamination
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Section 5.0 - Building Demolition and Debris Disposal

Section 6.0 - Affected Soil Excavation and Placement

Section 10.0 - Tailings Regrading and Interim Cover Placement
Section 12.0 - Erosion Protection Placement

Section 13.0 - Vegetation

Section 15.0 - Construction Quality Assurance
B Section 16.0 - Health and Safety
11.1.3 Definitions

A complete list of definitions is provided in Section 1.12.

11.1.4 Submittals

Upon construction of the drainage channels and placement of the Tailings Cell Closure Covers on the
Tailings Cell, the Contractor shall provide the Owner with as-built drawings showing the elevations and
grades of the cell closure, including the associated channels. The thickness of each component layer of the

Tailings Cell Closure Cover shall be surveyed.

11.2 Products

Materials to be used for erosion control such as silt fences and straw bales shall require Owner approval

prior to installation.

11.3 Execution

The tailings will be closed and covered in phases, in accordance with Criteria 6(3) and 6A(1) of Appendix A,
6 CCR 1007-1, Part 18. The Tailings Cells will be covered in the same order that they were constructed.
Cell A will be in the process of closure while Cell B is in operation, and Cell B will be undergoing closure

while Cell C is in operation.

The first step in cover construction will be preparation of the cell surface for placement of the Interim Cover,
and will begin as soon as the tailings surface is dry and firm enough to support earthwork equipment. The

time of cover construction after cessation of cell operation will depend on the rate of dewatering of each cell.

11.3.1 Closure Cover Construction

A multi-layered earthen cover will be placed over the tailings cells during the staged Tailings Cell
decommissioning process (refer to Section 0). This section outlines the material requirements and

construction process.
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11.3.1.1 General

Placement of cover materials will be based on a schedule determined by analysis of settlement data.
Placement of the Radon Barrier shall begin only after initial consolidation of tailings due to the weight of the
regraded tailings and Interim Cover is complete. Completion of initial consolidation shall be identified by the
Owner and confirmed by the CDPHE as described in the Section 15.0 of these Specifications. Settlement
monitoring points shall be installed and monitored in accordance with Sections 10.3.7 and 11.3.2 of these
specifications. Prior to placement of the Radon Barrier, the tailings shall be resurveyed and regraded, where
necessary, to conform to the lines and subgrades specified in the Drawings. Fill areas shall be scarified and
soil placed and compacted in accordance with Section 6.0 of these Specifications. As shown on the
Drawings, the Radon Barrier shall consist of a minimum of 4.6 feet of radon barrier at the cell margin, where
the tailings will be 1 ft or less, and a maximum of 7.0 feet over tailings areas with the thickness in excess of
15 feet. The lateral extents of cover components are shown on the Drawings. These dimensions shall be
verified, and adjusted where necessary, based on the as-built drawings prepared after completion of tailings
regrading and Interim Cover (See Section 10.0 of these specifications). Throughout the excavation and
grading operations, debris encountered within excavations and fill materials shall be removed and disposed
in accordance with Section 5.0 of these specifications. Any affected soils identified by the radiological
survey shall be placed under the Interim Cover in accordance with Section 6.0 of these specifications. All
work shall be performed in a manner that minimizes surface water run-on into construction or borrow areas.
The Contractor shall also provide for adequate dust suppression and erosion control during the performance

of all excavation, regrading, transportation, placement and compaction activities.

11.3.1.2 Materials

Closure cover materials used for cover construction are specified in Section 0.

11.3.1.3 Radon Barrier Placement

Radon Barrier shall be placed over the Interim Cover materials after the tailings settlement monitoring data
indicates that primary settlement (settlement resulting from consolidation of tailings due to dewatering) has

reached approximately 90 percent of the asymptotic value on the log time-settlement curve.

Prior to placement of Radon Barrier material above the Interim Cover, the Contractor shall scarify the in-situ
material to a depth of 6 inches, moisture condition, and recompact the subgrade. Compactive effort and
moisture conditioning of the Interim Cover shall be adequate to obtain the dry density and moisture content

within the range specified in Section 15.3.5.

Radon Barrier material shall be conditioned to a moisture content that allows compaction to the required
density and that results in a firm, unyielding surface capable of allowing the movement of vehicles and

equipment over the surface without causing rutting or other deleterious effects. Radon Barrier materials
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shall be placed in maximum 8-inch loose lifts, and compactive effort and moisture conditioning shall be

adequate to obtain the dry density and moisture content within the range specified in Section 15.3.5.

11.3.1.4 Capillary Break Placement

The Capillary Break layer shall be placed over the Radon Barrier layer, as indicated in the closure cover
design (refer to Kleinfelder, 2009b). Capillary Break material shall be placed to a relative density of

approximately 50 percent, or about 115 to 120 pounds per cubic foot (pcf) dry unit weight.

11.3.1.5 Filter Layer Placement

The Filter Layer shall be placed over the Capillary Break layer, as indicated in the closure cover design (refer
to Kleinfelder, 2009b). The Filter Layer may be placed in either single or multiple lifts to achieve a
compacted thickness of at least 0.5 feet, and compacted to ninety (90) percent of the maximum dry density
(as determined by the standard Proctor test, ASTM D698) at appropriate moisture content to achieve

required consistency.

11.3.1.6  Bio-Intrusion Barrier Placement

The Bio-Intrusion Barrier shall be placed over the Filter Layer as indicated in the closure cover design (refer
to Kleinfelder, 2009b). Nominal three-inch (3-inch) cobble material shall be added to native soil to achieve a
final compacted layer with overlapping cobbles within a soil matrix. Mixing proportions and methods will be

determined by the Task Manager (TM) and included in the Construction Specifications.

The Bio-Intrusion Barrier shall be placed in maximum 8-inch loose lifts, and compacted per a method

specification to achieve the required consistency.

11.3.1.7 Erosion Barrier Placement

The Erosion Barrier shall be placed over the Bio-intrusion Barrier as indicated in the closure cover design
(refer to Kleinfelder, 2009b). The lower 1.5 feet of the Erosion Barrier shall consist of native soil placed in
maximum 8-inch loose lifts, and compacted to eighty-five (85) percent of the maximum dry density (as
determined by the standard Proctor test) at plus or minustwo percent of optimum moisture content
(ASTM D698).

The upper 0.5 feet of the Erosion Barrier may be placed in a single or multiple lifts. The Erosion Barrier shall
be placed and compacted to eighty-five (85) percent of the maximum dry density (as determined by the
standard Proctor test) at plus or minus two percent of optimum moisture content (ASTM D698).The finished
cover will be sloped at a grade of two percent (2%) away from the center of each cell toward the cell

perimeter as shown in the Drawings.

The Erosion Barrier shall be vegetated as outlined in Section 13.0.
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11.3.2 Settlement Monitoring Points

Immediately after the Interim Cover materials are placed, settlement points will be installed as described in
Section 10.3.7 to provide a means for measuring the settlement of tailings after placement of the Interim
Cover and during and after placement of the Tailings Cell Closure Cover. After completion of settlement

monitoring, the settlement points will be abandoned in place per Section 0.

11.3.3 Radon Flux Measurements

11.3.3.1 Radon Flux Testing of Radon Barrier

After completion of the Radon Barrier layer, and prior to placement of the remaining closure cover layers, a
radon flux survey shall be conducted over the tailings area according to the procedures outlined in Section 0
at a grid spacing of 30 feet (10 meters). The radon flux measurements shall be provided to the CDPHE.
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12.0 EROSION PROTECTION PLACEMENT
12.1 General
12.1.1 Scope of Work

Unless otherwise specified by the Owner, the Contractor shall furnish all labor, materials and required
equipment and shall perform all operations in connection with erosion protection placement in accordance
with the Drawings and these Specifications. Erosion protection placement consists of covering the berm
slopes and lining designated parts of drainage channels with erosion protection, as indicated in the

Drawings. The work shall consist of the following:

B Placing Rock Blanket material on Tailings Cell sideslopes;

B Placement of CDOT Type | Bedding and CDOT Type Il Bedding as the filter layer beneath
Riprap; and

B Placement of Riprap protection as required on Tailings Cell sideslopes and in surface water
control channels.

Borrow sources, size, layer thickness, areal extent and gradation requirements will vary across the site

according to the Drawings and these Specifications.

12.1.2 Related Work
B Section 11.0 - Tailings Cell Closure Cover;
B Section 15.0 - Construction Quality Assurance

B Section 16.0 - Health and Safety

12.2 Materials

The following sections of these Specifications indicate the design nominal stone size (Dsg) for each of the

erosion protection layers. These materials shall conform to the following criteria:

B A minimum of 50 percent by weight of the material shall be greater than the design Dsy;

B The material shall be well-graded as quantified by USCS and shall meet the requirements of
these Specifications; and

B Rock to be used for Riprap, Rock Blanket, Toe Protection, CDOT Type | Bedding and CDOT
Type Il Bedding shall have a minimum rock durability rating as specified in Section 12.3.1.

When oversizing of the rock is required, based on durability rating discussed in Section 12.3.1, the rock shall
be oversized by applying an oversizing factor that is the difference between the tested durability and the
required durability rating, expressed as a percentage to be increased. For example, if the rock durability
rating is 65, but must have a durability of 80, the rock would require oversizing by at least 15 percent: 80 —
65 = 15.
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At least five days before placing any erosion control material, particle size analysis of the rock shall be
developed and approved for each rock gradation. The Contractor shall provide the Owner with samples of
rock material for each application for Quality Assurance gradation checks at the frequencies described in
Section 15.0.

12.2.1 Riprap

Riprap shall have a nominal stone size (Ds) of 9 inches or 18 inches, as indicated in the Drawings. Riprap
shall meet the requirements of Colorado Department of Transportation (CDOT) Section 506 of the Standard
Specifications for Road and Bridge Construction, latest Edition, and the durability criteria Specified in Section
12.3.1.

12.2.2 Rock Blanket

Rock Blanket shall have a nominal stone size (Dsp) of 2.5 inches for placement on outslopes of 10H:1V or
flatter, and shall have a nominal stone size (Dsg) of 3.5 inches for placement on outslopes of 5H:1V or flatter,
and shall meet the requirements of CDOT Section 506 of the Standard Specifications for Road and Bridge
Construction, latest Edition, and the durability criteria Specified in Section 12.3.1.

12.2.3 Toe Protection

Toe Protection used for erosion protection of run-out rock aprons shall have a nominal stone size (Ds) of 8
inches and meet the requirements of CDOT Section 506 of the Standard Specifications for Road and Bridge
Construction, latest Edition, and the durability criteria Specified in Section 12.3.1.

12.2.4 CDOT Type | Bedding and CDOT Type Il Bedding

CDOT Type | Bedding and CDOT Type |l Bedding shall consist of materials meeting CDOT Section 703.03
of the Standard Specifications for Road and Bridge Construction, latest Edition, for these materials.

Erosion protection components for the tailings cover are summarized in the following table:
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Table 12.1: Erosion Protection Components

Erosion Protection Element Material Size Layer Thickness
Vegetated Soil Top Cover, 0.02 Minimum Ds, = 0.5 Rock mulch in top 0.5
Slope inches for rock-mulch feet

size

10H:1V Rock Cover Outslopes  Dsg = 2.5 inches 12-inch minimum
thickness Filter layer
required

5H:1V Rock Cover Side Slopel Dso = 3.5 inches 12-inch minimum
thickness Filter layer
required

Riprap Rundown Ds, = 18 inches 36-inch minimum

Channels thickness Filter layer
required

Cell Berm Toe Protection Dso = 8.0 inches 24-inch minimum
thickness

Filter layer required
'Sideslope between Cells A and B and between Cells B and C.

12.3 Execution
12.3.1 Rock Durability Testing

Laboratory test results and a durability rating for each rock borrow area shall be developed before use of the

rock material. Durability tests shall consist of the following:

B Absorption and Specific Gravity — ASTM C97 and ASTM C127
B Sodium Sulfate Soundness — ASTM C88
B LA Abrasion at 100 cycles — ASTM C131 or ASTM C535

The results of the above testing shall be used to determine a rock durability rating in accordance with Table
D1 of the NRC’s Staff Technical Position (STP) “Design of Erosion Protection Covers for Stabilization of
Uranium Mill Tailings Sites,” August 1990. The following criteria shall be used to determine acceptable uses

of rock borrow based on the rock durability rating:

B Rock having a durability rating greater than or equal to 80 may be used as Riprap, Toe
Protection, Rock Blanket, CDOT Type | Bedding or CDOT Type Il Bedding.

B Rock having a durability rating less than 80 and greater than or equal to 65 may be placed in
surface water control ditches (i.e. “critical areas”) as Riprap or filter materials (i.e. CDOT
Type | Bedding or CDOT Type Il Bedding) only after being oversized in accordance with the
criteria in Section 12.2 of these Specifications.

B Rock having a durability rating less than 80 and greater than or equal to 50 may be used on
the sideslopes as Rock Blanket (i.e. “non-critical areas”) only after being oversized in
accordance with the criteria in Section 12.2 of these Specifications.
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B Rock having a durability rating of less than 65 may not be used for Riprap, CDOT Type |
Bedding or CDOT Type Il Bedding.

B Rock having a durability rating of less than 50 may not be used for any application.

In addition to performing rock durability testing prior to use, rock durability testing shall be conducted
periodically during construction. Details of testing frequencies and requirements are presented in Section
15.0.

12.4 Placement

12.4.1 Riprap

Riprap shall be placed at the locations and to the depths and grades shown on the Drawings. The Riprap
shall be placed in a manner to ensure that the larger rock fragments are uniformly distributed and the smaller
rock fragments serve to fill the spaces between the larger rock fragments to achieve a densely-placed,
uniform layer of Riprap of the specified thickness. Hand placement will be required only to the extent
necessary to ensure the results indicated. Riprap shall be placed in accordance with Section 506 of the

CDOT Specifications for Road and Bridge Construction, latest edition.

Material which does not meet the requirements described in Section 12.2 shall be either reworked or

removed and replaced as necessary to meet these Specifications.

12.4.2 Rock Blanket

Rock Blanket materials will be placed on the outslopes and side slopes of the tailings cover, as indicated in
the Drawings. Rock Blanket materials shall be placed to a minimum thickness of 12 inches, overlying a
bedding layer consisting of CDOT Type | or Type Il Bedding materials (refer to the Drawings). Care shall be
taken while placing the Rock Blanket to prevent segregation of materials. The thickness of the Rock Blanket
shall be verified by construction control, staking, and probing, as described in Section 15.0. If the Rock
Blanket thickness measures less than the minimum, additional rock shall be spread until measurements
verify the appropriate thickness has been placed. Rock Blanket shall be placed in accordance with Section

506 of the CDOT Specifications for Road and Bridge Construction, latest edition.

Material which does not meet the requirements described in Section 12.2 shall be either reworked or

removed and replaced as necessary to meet these Specifications.

12.4.3 Toe Protection

Toe Protection materials shall be provided as indicated in the design drawings. Toe Protection shall be
placed to a nominal thickness of 24 inches, overlying the Filter Layer. Toe Protection shall be placed in

accordance with Section 506 of the CDOT Specifications for Road and Bridge Construction, latest edition.
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Material which does not meet the requirements described in Section 12.2 shall be either reworked or

removed and replaced as necessary to meet these Specifications.

12.4.4 CDOT Type | Bedding and CDOT Type |l Bedding

CDOT Type | Bedding and CDOT Type Il Bedding shall be placed as the filter layer beneath Riprap. The
CDOT Type | Bedding shall be placed above the CDOT Type |l Bedding, and in contact with the Riprap.
Each layer shall be placed in one lift and tracked in place. Placement shall be in a manner which prevents
segregation of the material. CDOT Type | Bedding and CDOT Type |l Bedding shall be placed in

accordance with Section 506 of the CDOT Specifications for Road and Bridge Construction, latest edition.

Material which does not meet the requirements described in Section 12.2 shall be either reworked or

removed and replaced as necessary to meet these Specifications.

October 2009
Report No. 073-81694.0017 46



PINON RIDGE PROJECT - SPECIFICATIONS FOR

RECLAMATION OF MILL FACILITIES

13.0 VEGETATION

13.1 General
13.1.1 Scope of Work

Unless otherwise specified by the Owner, the Contractor shall furnish all labor, materials and required
equipment and shall perform all operations in connection with revegetation in accordance with the
Construction Drawings and these Specifications. Revegetation efforts shall be directed at all areas disturbed
by construction and not covered with erosion protection and shall include, but not be limited to, any areas
from which windblown tailings have been removed, the regraded mill and evaporation pond areas, the

tailings cover, and all other areas from which mill facilities and/or affected soils were removed.

13.1.2 Related Work
B Section 2.0 - Clearing and Grubbing
B Section 6.0 - Affected Soil Excavation and Placement
B Section 11.0 - Tailings Cell Closure Cover;

B Section 16.0 - Health and Safety

13.2 Products

Mulch and seed mixture shall be approved by the Owner prior to application based on the criteria specified in
Section 13.2.1 and Section 13.2.2.

13.2.1 Windblown Tailings Area and Mill Site Seed Mixture

All seed for excavated windblown tailings and affected soil areas and the mill site surface shall be fresh,

clean, new crop seed of the composition by weight of pure live seed (PLS) per acre provided in Table 13.1.

The specified application rates are for drill seeding. The application rates for broadcast methods should be
increased by a factor of two times the rate given. All seed shall be furnished in original containers showing
analysis of seed mixture, percentage of PLS, year of production, net weight, date, and location of packaging.
Seed which has become moldy or otherwise damaged in transit or storage shall not be accepted.

Modification of the seed mix, if necessary for any reason, shall require approval by the Owner.

13.2.2 Mulch

Mulch shall be small-grain hay or straw in a dry condition. Mulch shall be free of weeds and foreign matter

detrimental to plant life.
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Table 13.1: Proposed Seed Mix

Common name Variety Seeding Rate

(Scientific Name — Kartesz) (Ibs/Acre — PLS)
Needle and Thread N/A 2.0
(Stipa comate)
Indian Ricegrass N/A 1.5
(Oryzopsis hymenoides)
Thickspike Wheatgrass Critana 2.0
(Elymus lanceolatus)
Sandberg Bluegrass Sandberg 0.5
(Poa Secunda)
Bottlebrush Squirreltail N/A 1
(Elymus elmoides)
Blue Grama Alma 0.5
(Bouteloua graceilis)
Galleta Viva 15

(Hilaria jamesii)
Total PLS/Acre: 9.0 Ibs/Acre

13.3 Execution
13.3.1 General

Revegetation shall be conducted as specified on the mill area, and any other areas as specified in Section
13.1.1. Salvaged topsoil, where available, shall be spread at locations designated by the Owner in 4- to
6-inch loose lifts. Seeding shall be performed only in the autumn months (i.e., from September through

November).

13.3.2 Soil Preparation

The soil to be revegetated shall be prepared by first cultivating to a minimum depth of six inches. Fertilizer
shall be added, if required, to the soil at an application rate to be determined after soil analyses are
conducted by the Owner and shall be worked into the upper six inches of soil by disking along the contours

to the extent practical. This application shall not precede seeding by more than one day.

13.3.3 Seeding

Seeding shall be conducted by drill or broadcast seeding the specified seed mixture at the specified
application rates along the contours or opposite the direction of the prevailing wind. Broadcast seeding may
be allowed upon approval by the Owner using an application rate equal to twice the rate specified for drill
seeding. Seeding shall not be performed immediately following a heavy rain, during windy periods, or when
the ground is determined to be too dry (particularly if broadcast seeding is considered), as determined by the
Owner. Drill seeding shall use a roller attachment or its equivalent attached behind the drill to inhibit
movement of seeds previously sown. No seeding shall be performed in areas in excess of that which can be

mulched the same day.
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13.3.4 Mulching

Mulch shall be applied to seeded areas at the application rate of two tons per acre and crimped into the

surface utilizing means approved by the Owner.

13.3.5 Restoration

Planted areas damaged during execution of the site work shall be restored. The areas which fail to show a
“catch" or uniform stand with bare spots larger than 10 feet by 10 feet within one growing season shall be
reseeded by the Contractor during the next planting season with the specified seed mixture and

methodology.
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14.0 FENCING
14.1 General

14.1.1 Scope of Work

Unless otherwise specified by the Owner, the Contractor shall furnish all labor, materials and required
equipment and shall perform all operations in connection with the construction of fencing in accordance with
the Drawings and these Specifications. The work shall consist of installation of a chain link fence to
minimize unauthorized access to the reclaimed tailings area and repair or replacement of the existing barbed

wire fence around the Pifion Ridge Project Area, where necessary.

Work associated with the chain link fence shall include excavation of post foundation holes to a minimum
depth of 30 inches into the subgrade and installation of the posts in concrete foundations. The overall height
of the chain link fence shall be approximately 6 feet high, using 72-inch wide chain link fabric. The fabric
shall be composed of individual wire pickets which are helically wound and interwoven in the form of a
continuous chain link fabric, having a 2-inch mesh, + 1/16 inch between parallel wires. The top selvage shall
be twisted and barbed, and the bottom selvage shall be knuckled. The fence shall be constructed at the
location indicated on the Drawings. Work associated with the barbed wire fence shall include installation of
steel T-posts and four strands of barbed wire, where necessary, to form a complete fence around the Pifion

Ridge Project area, as indicated on the Drawings.

14.1.2 Related Work

B Section 16.0 - Health and Safety

14.2 Products

Submittals for the following products shall be provided to the Owner for approval prior to use. Submittals
shall include shop drawings showing at a minimum brace sections, gate details, and any details pertinent to

the long-term effectiveness of the fences.

14.2.1 Chain Link Fence

The chain link fencing shall be nine-gauge after coating and shall have a minimum tensile strength of
80,000 pounds per square inch (psi). The fabric shall be zinc coated and shall meet the requirements of
ASTM A392. The weight of the zinc coating per square foot (psf) of uncoated wire surface shall be not less
than two ounces as specified for Class 2 galvanizing, or the fabric shall be aluminum-coated steel fence
fabric. Coating shall be Class 2, with a minimum coating weight of 0.35 ounce of aluminum (psf) of uncoated

surface. Fabric shall meet all the test requirements of ASTM A491.

Line posts shall be 2-inch by 2.25-inch "H" column, or 2-3/8-inch O.D. Schedule 40 pipe, or 2.25-inch by

1.70-inch rolled form posts. Posts shall be hot-dipped galvanized after cutting with 2-ounce zinc (psf) in
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accordance with ASTM A123. Line posts shall be of sufficient length to extend 36 inches below grade into
concrete footings. End, pull, and corner posts shall be carbon steel standard pipe sections of 2-7/8-inch
outer diameter (O.D.) Schedule 40 pipe or 3.5-inch by 3.5-inch rolled form posts. Pipe shall be hot-dipped
galvanized with 2-ounce zinc per square foot (ASTM A123) and shall be of sufficient length to extend 36

inches below grade into concrete footings.

Top rails shall be standard 1-5/8-inch O.D. Schedule 40 pipe or 1-5/8-inch by 1-1/4-inch rolled form hot-
dipped galvanized with 2-ounce zinc psf (ASTM A123). Pipe rails shall be furnished in random lengths and
shall be joined with heavy steel outside galvanized couplings at least 7 inches in length. Compression
braces for all truss or branch panels shall be 1-5/8-inch O.D. Schedule 40 pipe or 1-5/8-inch by 1-1/4-inch
rolled form as described for top rails. Tension members shall be 3/8~inch diameter steel rods with heavy

steel post bands and tension adjusting threaded rod and nut, all galvanized (ASTM A153).

Post tops shall be one-piece malleable iron or pressed steel designed to exclude all moisture and hot-dipped
galvanized with 1.2 ounces zinc psf (ASTM A153).

Stretcher bars shall be of 1/4-inch by 3/4-inch flat hot-dipped galvanized steel. All terminal post bands shall
be a minimum of 1/8 inch by 1 inch wide and secured with a 3/8-inch carriage bolt. Stretch bar bands shall

be spaced not to exceed 14-inch intervals.

All standard mill tolerances as described in ASTM specifications applicable to framework and fabric shall

apply.

14.2.2 Barbed Wire Fence

The four-strand barbed wire fence shall consist of 12-1/2 gauge galvanized steel wire with zinc coating,

which shall meet the requirements of ASTM A121, and standard steel T-posts and corner posts.

14.2.3 Gates

The chain link gate frames shall be fabricated from carbon steel standard pipe of nominal 2-inch square (1.90
inch) with a nominal weight of 2.72 pounds per foot and galvanized with 2-ounce zinc psf (ASTM A123). Fabric
for the gates shall be of the same gauge as for the link fence. The following accessories shall be furnished for

each gate and galvanized in accordance with ASTM A153.

The gate frames shall have two, 3/8-inch galvanized adjustable truss rods providing double diagonal trussing.
The gate frames constructed by welding shall be hot-dipped galvanized after fabrication. All welded joints shall
be continuous, reasonably smooth, and cleaned of slag and spatter after fabrication, prior to galvanizing. If the
gate frames are constructed using fittings, fittings shall be of malleable iron or pressed steel having means for
attaching diagonal bracing members. Hinges shall be of malleable iron providing for a full 180 degrees swing,

with bottom hinge to be ball and socket type.
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Gates shall be equipped with a plunger-type drop rod assembly, securely bolted to the frame. Latches for
single gates shall have two fork latches mounted on the center plunger rod with means for padlocking available
from either side of the gate, Hold-back catches shall be provided for each leaf of vehicular gates, employing a
semi-automatic hold-back catch to be anchored at least 12 inches into a 12-inch diameter by minimum 24-inch
deep concrete footing. The gate posts shall be carbon steel standard tube of 3.5 inch by 3.5 inch rolled from

section galvanized as specified for other posts, having a minimum weight of 5.85 psf.

14.2.4 Concrete Foundations
Concrete used in the installation shall conform to:
B Portland Cement, Type |: ASTM C150;
B Aggregates: Fine and coarse, ASTM C33; and

B Water: Clean, potable and free of oil, strong acids, salt or organic matter.
14.3 Execution

14.3.1 Fence Installation

Fence and gates shall be installed as directed by the Owner and specified herein.

14.3.2 Chain Link Fence Installation

Fabric ties shall be fastened to line posts with galvanized, preformed, six-gauge fabric bands spaced
approximately 14 inches apart, and to top rail, braces, and tension wire at not more than 24-inch spacing.
Fabric bands for top rail, braces, and tension wire shall not be less than nine gauge, galvanized, preformed

steel wire.
Maximum spacing for posts shall be 10 feet from center to center.

A malleable iron center rest designed to receive the plunger rod of the gate shall be furnished and anchored
at least 12 inches into a 12-inch by 24-inch diameter concrete footing. The top of the gate frame shall align

with the top of the fence fabric or the top rail.

A horizontal pipe brace shall be installed at the top rail midway between top and bottom of the fabric with a

truss rod extending from midpoint of the line post diagonally to the bottom of the terminal post.

All posts shall extend at least 24 inches into concrete. Post holes are to be at least four inches deeper than
the posts. All post foundations, other than gate posts which may be larger as indicated herein, shall be 12

inches in diameter.

All posts shall be set accurately to established lines and grades and plumbed in all directions. Concrete

shall be required to produce a 28 day compressive strength of not less than 2,500 psi. All concrete footings
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shall be poured up to a smooth finish grade and slightly crowned to shed water. Excess concrete or any

other construction debris shall be removed from the site.

The finished fence shall be plumb, taut, true-to-line, and complete in every detail. All work shall be

performed by experienced workmen.

14.3.3 Barbed Wire Fence Installation

Barbed wire strands shall be fastened to T-posts and corner posts with wire that shall not be less than nine-
gauge, galvanized, preformed steel wire. Maximum spacing for posts shall be 15 feet from center to center.

All T-posts shall extend at least 18 inches into the ground.

The finished fence shall be plumb, taut, true-to-line, and complete in every detail.
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15.0 CONSTRUCTION QUALITY ASSURANCE
15.1 General

This section addresses the construction quality assurance (CQA) procedures for the demolition and
earthwork (soils) components of the decommissioning and reclamation activities. This program has been
developed to assure that the construction of the soil components and placement of demolition debris and
soil/cement slurry are in compliance with the project Specifications, and to demonstrate that the regulatory

requirements for construction are achieved.

The objective of this plan is to assure that proper materials, construction techniques, and procedures are
followed by the Contractor and that the intent of the design is met. This plan also provides the means for

resolution of problems that may occur during construction.

The additional objective of this plan is to assure that the demolition activities are performed in accordance
with the current industry practices and applicable regulatory safety requirements. This plan addresses
quality assurance (QA), not quality control (QC). This CQA Plan is independent of the QC programs
conducted by the Contractor. The intent of the CQA Plan is to provide verification and testing to
demonstrate that the Contractor has met its obligations in the supply and installation of earthwork (soils)
materials and demolition backfill according to the design, project Specifications, and contractual and
regulatory requirements. QC is provided by the Contractor and refers to those actions taken by the
Contractor to ensure that materials and workmanship meet the requirements of the design Drawings and

Specifications.

15.1.1 Submittals

15.1.1.1 Environmental Submittals

As required by the preliminary “Mill Decommission Plan (Kleinfelder 2009c)” submitted with the License
Application for the Pifion Ridge Mill, a detailed decommissioning plan will be prepared by the Owner prior to
the start of decommissioning activities. The detailed plan will include permits, work plans (including
identification of Radiation Work Permits needed), waste-handling plans, health and safety operating
protocols, environmental monitoring and control programs, quality assurance plan, and requirements for the
as-built completion reports. Decommissioning shall not begin until CDPHE approves the decommissioning

plan.

The Contractor shall be required to submit documentation of the qualifications of its superintendent and
others who supervise critical tasks as specified by the Owner, including the person responsible for safety.

The surveyor’s proof of licensure shall also be submitted to the Owner.
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15.1.1.2 Cleanup Verification Plan

The Owner shall submit a Cleanup Verification Plan to the CDPHE for approval at least 90 days prior to the
start of affected soil excavation. This plan shall be consistent with the guidelines presented in NUREG/CR-
5849, "Manual for Conducting Radiological Surveys in Support of License Termination", and shall describe
the gamma survey and sampling procedures to be implemented prior to, during, and after reclamation of the

site.

15.1.1.3 In-Place Radiological Testing of Surface Tailings

The Owner shall provide the CDPHE with a radiological sampling and testing report for the Tailings Cell Top

prior to construction of the Radon Barrier as described in Section 15.3.3.

15.1.1.4 Settlement Monitoring Report

The Owner shall provide the CDPHE with a tailings settlement monitoring report prior to construction of the

Tailings Cell Closure Cover as described in Section 15.3.2.

15.1.1.5 Radon Barrier Prequalification

The Owner shall provide the CDPHE with a Radon Barrier prequalification report prior to construction of the
Radon Barrier closure cover layer as described in Section 0. This report may be submitted separately or as

part of the report for the radiological testing of surface tailings described in Sections 0 and 15.3.3.

15.1.1.6  Tailings Cell Closure Cover Quality Control Report

The Owner shall provide a summary report to the CDPHE of the quality control test results performed during
construction of the Tailings Cell Closure Cover after construction of the cover is completed. The summary
shall include a grid map providing points of reference for test locations and a complete set of records of field

and laboratory quality control (QC) data.

15.1.1.7 Radon Flux Measurements

The Owner shall submit the results of radon flux measurements from the Tailings Cell to the CDPHE.
The measurements shall be taken after construction of the Radon Barrier Layer in accordance with Section 0

of these Specifications.

15.2 Products

Not applicable.
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15.3 Execution

15.3.1 Verification of Demolition Activities

All construction demolition activities shall be recorded on a Demolition Field Form including the following
information:

B Type and location of debris;

B Approximate volume of soil debris or dimensions of the structural member;

B Decommissioning method (e.g., cutting, excavation);

B Relevant radiation readings and release forms required for off-site disposal or re-use; and

For on-site disposal, the form should indicate the deposition lift thickness, amount of soil/cement slurry
required to fill the voids and amount of soil required to achieve compaction and grading requirements in

accordance with Section 5.0 of these Specifications.

All Demolition Field Forms shall be signed and dated by the QAC and reviewed and signed by DPM or the

authorized representative.

15.3.2 Settlement Monitoring

To monitor settlement of the tailings, settlement monitoring points shall be installed during or immediately
after placement of the Interim Cover over the regraded tailings at the locations and coordinates indicated on
the Drawings. Settlement elevation readings shall be recorded after placement of the Interim Cover and
throughout placement of the Radon Barrier and final cover. Survey frequencies are specified in Section 0.
Placement of the Radon Barrier layer shall not begin until 90 percent of the initial consolidation due to Interim
Cover placement has occurred. The Owner shall determine when 90 percent of consolidation has been

achieved, as approved by the CDPHE, through evaluation of the settlement survey results.

The settlement monitoring points shall be monitored during and after placement of the Radon Barrier and
final cover as described in Section 11.3.2. Unless surveying indicates significant subsidence after
construction of the final cover, the settlement monitoring points shall be removed as described in Section 0

of these Specifications.

The Contractor shall be responsible for surveying of the settlement monitoring points during placement of the
closure covers layers, and shall provide the Owner with the survey results on a periodic basis. The Owner
shall be responsible for surveying of the settlement monitoring points prior to and after cover placement
operations and for maintaining charts plotting the magnitude of settlement versus logarithm of time. Time
zero for each phase of cover construction shall correspond to the start date of loading around the settlement

monitoring points.
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The Owner shall provide CDPHE with a report providing the settlement monitoring data after 90 percent of
initial consolidation has been achieved from placement of the Interim Cover. Placement of the Radon Barrier
layer shall not be initiated until approved by CDPHE. The Owner shall also provide a report providing the
settlement monitoring data after 90 percent of final consolidation has been achieved from placement of the
Radon Barrier and final cover. The settlement monitoring points shall not be removed until approved by
CDPHE.

15.3.3 Testing of In-Place Tailings and Interim Cover

After regrading of the surface tailings and placement of the Interim Cover, the surface and near surface
tailings shall be sampled and analyzed to verify their radiological properties. A uniform grid with 16 sampling

locations shall be established on top of the Interim Cover.

The sampling depth shall vary with eight samples collected from 0 to 18 inches below the tailings surface
and eight samples collected from 30 to 48 inches below the tailings surface. In-situ samples shall be
collected for analysis and testing to allow for determination of in-place physical parameters. The depth of the
Interim Cover material at the 16 sampling locations shall also be measured and recorded during sampling
and eight in-situ samples of Interim Cover shall be collected for analysis and testing. If shallow trenches are
used to collect tailings and Interim Cover samples, the excavation shall be filled and compacted in 6 inch lifts
until reaching the lines and grades existing prior to the sampling. Trench excavations shall be filled and
compacted in accordance with the Interim Cover specifications in Section 15.3.5. If a hand operated hollow
stem auger is used to collect tailings and Interim Cover samples, the excavations shall be backfilled with

tailings cuttings and interim cover (in that order) and compacted by hand.

Each of the tailings samples shall be classified using the USCS and analyzed for grain size distribution
(ASTM D 422), in-place density and moisture content (ASTM D 1556), specific gravity (ASTM C 127 and/or
ASTM D 854), Ra-226 concentration (EPA Method 903.0); and emanation fraction. In addition, the 8
samples of Interim Cover shall be tested to determine their radon diffusion coefficient at a dry density
corresponding to the average measured in-place density and a moisture content corresponding to the
estimated long-term moisture content using CDPHE-approved empirical methods (i.e. the radon diffusion

coefficient will be determined on the Interim Cover samples recompacted to their average field density).

The results of the sampling and testing program shall be reported to the CDPHE for its review prior to
starting the construction of the Radon Barrier.
15.3.4 Radon Barrier Placement, Compaction and Testing

The quality control and testing procedures described in this section are applicable to material used to

construct the Radon Barrier layer. Inspection and testing described herein of all Radon Barrier materials
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shall be conducted by the Owner to ensure that specified materials are placed and compacted as designated

on the Drawings and in these Specifications.

15.3.4.1 Material Prequalification

On-site soils excavated and stockpiled during initial construction of the mill and subsequent expansions will
be used for construction of the Radon Barrier. Materials used to construct the Radon Barrier layer shall be
tested by the Owner prior to their use to verify that the material has geotechnical parameters consistent with
those used in the design model. These soils shall also be analyzed to verify that their Ra-226 concentrations
are within background levels for the mill and tailings area. Once the Radon Barrier borrow area is
prequalified, i.e. once the Ra-226 concentrations are determined to be within acceptable limits, gradation
testing, USCS classification, and Atterberg Limits determination shall continue during placement at the

frequencies specified in Section 15.3.5 of this document.

Sample location and depth for prequalification testing shall be based on a uniform grid system designed to
represent the borrow area in terms of both areal extent and depth (i.e., each sample will represent an
approximately equal volume of soil). A minimum of 20 samples shall be collected, classified according to the
USCS, and tested for gradation (ASTM D422) and Atterberg Limits (ASTM D423 and ASTM DA424).
In addition, a representative sample shall be collected for each 50,000 cubic yards of material and analyzed
for Ra-226 concentrations (EPA Method 903.0), and tested to determine their specific gravities (ASTM
D854), Standard Proctor curves (ASTM D698), radon emanation fractions and diffusion coefficients. The

diffusion tests shall be conducted using a pre-defined moisture content by weight specified by the Owner.

The geotechnical test results, emanation fractions and diffusion coefficients shall be compared to the design
values used in the radon flux model to verify the adequacy of the proposed borrow material. The Ra-226
concentrations shall be compared to the background levels recorded in the mill and tailings vicinity to verify
that they are within nominal background ranges, i.e. at or below Ra-226 concentrations measured prior to
mill construction.

Soils which do not have comparable or superior cover characteristics to the test values used in the model or
which are above acceptable Ra-226 concentrations shall not be used for Radon Barrier layer construction.
Alternately, if sufficient borrow material is not available to meet the design criteria, the Owner may propose a

thicker cover design based on representative parameters for the proposed additional borrow material.

The sampling and analytical results from the proposed additional borrow area shall be submitted as a report
to the CDPHE. This report may be submitted separately or as part of the verification report for the surface
tailings described in Section 15.3.3 of these Specifications. The radon attenuation cover shall not be

constructed until the CDPHE has approved the Radon Barrier layer borrow source.
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15.3.4.2 Radon Barrier General Classification Testing

Gradation and Atterberg Limit testing of Radon Barrier materials shall be conducted during construction at

the testing frequencies specified in Section 15.3.5 of this document.

15.3.4.3 Radon Barrier Compaction Testing

Compaction testing of Radon Barrier materials shall be conducted during construction at the testing

frequencies specified in Section 15.3.5 of this document.

15.3.4.4 Radon Flux Measurement

After construction of the Radon Barrier layer, but before placement of the Capillary Break, Filter Layer, Bio-
Intrusion Barrier and Erosion Barrier/Vegetative Cover layers, the radon flux from the Radon Barrier layer
surface shall be measured. Measurement of the radon flux shall be performed in accordance with the
requirements of 40 CFR Part 61, Method 115 and 10 CFR Part 40, Appendix A Criterion 6. A minimum of
100 measurements at rectangular grid locations over the completed Radon Barrier surface shall be made,
using large-area activated charcoal canisters (see EPA 520/5-85-0029 and 520/5-90-032). The
measurements shall continue on a monthly basis until determining that radon flux has reached a steady-
state condition. The mean radon flux from the Tailings Cell shall be calculated and shall be reported to the
CDPHE along with the locations and results of the individual flux measurements in accordance with 10 CFR
Part 40, Appendix A Criterion 6 (4).

15.3.5 Earthworks Quality Assurance

Construction of the earthwork components of the Decommissioning Plan shall be in accordance with these
Specifications and Drawings. A CQA monitoring and testing program shall be implemented by the Owner to
ensure construction compliance by the Contractor. The CQA testing program shall consist of construction
testing and materials. During construction, the QAC shall sample and test the construction materials to
verify that they meet the Specifications. All testing shall either be conducted on-site, or at a laboratory

approved by the DPM.

15.3.5.1 Construction Testing

The QAC shall conduct testing in concurrence with the construction activities. Tests to be performed by
QAC, and the testing frequency, for each material type are listed in Table 15.1. The testing frequencies
specified shall be increased when the QAC determines that construction conditions (such as adverse
weather, equipment breakdown, improperly ballasted compactor, excessive lift thickness, improper soil type,
improper moisture conditioning and compaction) warrant additional tests. Additional tests will be approved
by the TM and directed by the QAC. Quality Control (QC) testing is the responsibility of the Contractor, with
the required testing and minimum testing frequencies corresponding to the QAC testing program as

summarized in Table 15.1.
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Table 15.1: Soil Construction Minimum Testing Frequencies®

Test and ASTM Interim Cover, Radon  Capillary Break, Filter  Bio-Intrusion Barrier,
Designation1 Barrier, Erosion Layer (cy) Riprap, Rock Blanket,
Barrier (cy) CDOT Type | Bedding,
CDOT Type Il
Bedding, Toe
Protection (cy)
Compaction 50,000 N/A Note 4
(ASTM D698)
Compaction N/A 50,000 N/A
(ASTM D1557)
Particle Size® 50,000 50,000 10,000
(ASTM C117, C136,
D1140)
Atterberg Limits 50,000 N/A 10,000
(ASTM D4318)
Moisture Content” 2,000 2,000 Note 4
(ASTM D2216, D4643,
D6938)
Sand Cone (ASTM 2,000 2,000 Note 4
D1556) and Nuclear
Density®

(ASTM D6938)

! Test shall be performed at the specified frequency, or one per material type, whichever is greater.
2Use the USCS description and identification (ASTM D2488).

3 In-place moisture content and in-place density using D6938 acceptable only after accuracy established by D2216
and D1556 methods with the correlation coefficient of 0.9 or greater.

* Will be placed in accordance with an approved method specification.

Soil compaction requirements for the Interim Cover material are 90 percent or greater of the maximum dry
density and within minus 2 to plus 3 percent of optimum moisture as determined by the Standard Proctor
method (ASTM D698).

The Standard Proctor test (ASTM D698) shall be used to determine the maximum density for Radon Barrier
compaction. The compacted material shall be placed at a density equal to or greater than 95 percent of the
maximum density and at a moisture content between minus 1 percent and plus 3 percent of optimum

moisture content as determined using the Standard Proctor test.

15.3.5.2 Construction Monitoring

The QAC will monitor earthwork components of the construction to verify that the construction is in
accordance with the Specifications. The QAC shall identify inadequate construction methodologies or

materials that may adversely impact the performance of the closure construction. The QAC will record visual
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observations throughout the construction process to ensure that the materials are placed to the minimum

dimensions as shown on the Drawings.

The QAC shall observe and document foundation preparation, confirming that foundations are free of soft,
organic and otherwise deleterious materials (such as debris, branches, vegetation, ice or frozen materials)
as well as sufficiently dewatered for handling construction equipment. Dewatering activities will be
performed by the Owner, and will begin well in advance of cover placement in the Tailings Cells. During

placement of soil materials, the QAC shall:

B Verify the use of appropriate fills;

B Monitor and document placement, including soil type, particle size, loose lift thickness,
moisture conditioning process, compaction equipment and methods used to attain
compaction including number of passes, uniformity of compaction coverage, compacted lift
thickness, bonding of lifts and in-place moisture content and dry density is in compliance
with the Specifications;

B Monitor surface preparation to verify that the surface is properly prepared;

B Monitor the placement of fill materials to ensure that the Contractor exercises care in the
vicinity of pipes, and that underlying geosynthetics are not damaged; and

B Monitor equipment being used to place the fill materials to verify that the Contractor places
the material in accordance with the Specifications.

15.3.6 Tailings Cell Construction Documentation

Documentation by the QAC shall consist of daily record-keeping, construction problem resolutions, design
and Specification changes, photographic records of decommissioning and closure construction activities,

weekly progress reports, chain of custody forms for test sample tracking, and a CQA Report.

15.3.6.1 Daily Record Keeping

Daily records kept by the QAC shall consist of field notes, observation and testing data sheets, summary of
meetings with the Contractor, and reporting of construction problems and resolutions. The QAC shall submit

this information on a regular basis to the DPM for review.

15.3.6.2 Soils Observation and Testing Forms

The QAC will document soils observations on forms that generally include the following information:

B Date, project name, location, and weather data, including high and low daily temperatures
and precipitation (if any);

B A site plan showing work areas and test locations;

B Descriptions of ongoing construction detailing work areas and equipment used by the
Contractor;
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Summary of test results and samples obtained, with locations and elevations;
Resolutions of deficient test results;

Test equipment calibrations, if necessary;

Summary of meetings held; and
B Signature or initials of the QAC.

15.3.6.3 Photo Documentation

The QAC shall photograph the various phases of decommissioning and closure construction. Photographs

shall be identified by location, time, date, and name of the QAC taking the photograph.

15.3.6.4 Design and Specification Changes

During closure construction, the need to address design and Specification changes, modifications or
clarifications may arise. In such cases, the QAC shall notify the TM, who shall notify the DPM. Design and
Specification changes shall be approved, signed and sealed by a Professional Engineer (P.E.) licensed in
the State of Colorado. Design and Specification changes shall only be made with written agreement from

the Owner and DPM, and may require review and/or approval by CDPHE.

15.3.6.5 Weekly Progress Reports

The QAC shall prepare weekly progress reports summarizing decommissioning, closure construction and
CQA activities. This report shall be submitted to the DPM, and shall include the following:

Date, project name and location;

Summary of decommissioning activities;

Summary of construction-related activities;

|
|
|
B Summary of samples taken and test results;
B Summary of deficiencies and/or defects and resolutions; and
B Signature of the QAC.

6

15.3.6. COA Report

At the completion of the decommissioning and closure construction, the QAC shall submit a CQA Report to
the DPM. This report shall confirm that the work was performed in accordance with the approved

Decommissioning Plan, and will contain the following information:

B Summary of decommissioning and closure construction activities;
B Photographic documentation;

B Test data sheets;
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B CQA test results, including date, test locations and resolutions of deficient test results;
B CQA observation of Contractor’'s QC activities;

B Copies of surveyors’ certificates;

B Fill temperature monitoring results;

B Staff schedule summary;

B A description of significant construction problems and resolution for these problems;
B Changes to the Drawings or Specifications, and the justification for these changes;

B Record Drawings;

B A statement that the decommissioning and closure construction was completed in
compliance with the Drawings and Specifications, signed and sealed by the QAC; and

B As-built drawings signed and sealed by a Professional Engineer (P.E.) licensed in the State
of Colorado.
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16.0 HEALTH AND SAFETY

16.1 General

This section defines the working conditions and monitoring designed to protect the health and safety of
workers. The safety equipment, monitoring devices and frequencies, action levels, and training programs
are intended to comply with EFRC’s “Material License Application,” dated 2009.

Standard operating protocols, including most of the radiological and non-radiological health and safety
training and procedures developed for mill operations, will be used for decommissioning. These protocols
are included in the Pifion Ridge Mill Health and Safety Plan (EFRC 2009).

An environmental monitoring and control program will be in place for the decommissioning activities, which
will comply with the regulatory requirements in 10 CFR Part 20 to protect workers, the public and the

environment from ionizing radiation during decommissioning and reclamation activities.

16.1.1 Scope of Work

This section addresses health and safety requirements and activities for work performed by the Contractor.

These requirements include:

B Pre- and post-work physical examinations for all on-site personnel unless specifically waived
by the project industrial hygienist and Radiation Safety Officer (RSO);

B Adherence to 10 CFR Parts 19 and 20;
B Site orientation meeting;

B Training in proper implementation of protective measures for worker health and safety
during the project including Radiation Work Permits (RWPs); and

B Adherence to the Health and Safety Plan.

The Contractor shall comply with the Mine Safety and Health Administration (MSHA) and CDPHE
regulations. The Owner shall provide the Contractor and subcontractors with a copy of the Health and
Safety Plan.

Analytical testing related to radiological contamination surveys and radiological monitoring shall be
performed by the Owner. Site conditions are expected to vary. The RSO, with approval of the DPM, may
authorize deviations from the schedule of reclamation activities after evaluating the potential hazards of

changing the sequence.

16.1.2 Related Work

All sections included in these Specifications.
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16.2 Safety Equipment
16.2.1 Personal Protective Equipment

Personal protective equipment shall consist of a hard hat, gloves (rubber, where appropriate), work clothes

or coveralls, particulate Level C half-mask cartridge or full face respirators, safety glasses, and work boots.

16.2.2 Exposure Monitoring

Each of the Contractor's employees shall be required to wear a dosimeter badge to measure external
radiation exposure. A low-volume air sampler shall be used in the general work area during non-routine
work tasks in accordance with the Occupational General Air Particulate Survey procedure (EFRC, 2009)
unless otherwise directed by the RSO. The filter paper from the air sampler shall be collected and analyzed
for uranium. At least one employee shall also be outfitted by the Contractor with a breathing zone sampler to
measure airborne uranium in accordance with the Occupational Breathing Zone Monitoring procedure
(EFRC, 2009) and one sample shall be obtained per day for each location where work is being performed.
The breathing zone samplers will run continuously during each shift with the filter paper being collected daily

and analyzed for uranium.

16.3 Execution
16.3.1 Responsible Personnel

The Contractor shall designate key project personnel and provide each person's resume for review by the

DPM. A line of authority shall be established between the RSO and the Contractor's supervisory personnel.

16.3.2 Hazard Analysis

The potential hazards associated with the site activities include chemical, physical, and radiological hazards.
The chemical hazards involve potential exposure to affected soils and uranium tailings with the associated

process chemicals used in the milling of ore.

The physical hazards associated with construction activities primarily involve working with and around heavy
equipment, including elevated noise levels, diesel fume, overhead and buried utility lines, moving parts on
equipment, and potential equipment rollover or other accidents. Demolition activities include additional
physical hazards such as dust from construction debris, elevated tripping and falling hazards, hazards
associated with unstable (unsecured, rolling or falling) structural members and hazards associated with the

demolition of high-pressure hydraulic lines and electrical installations.

The radiological hazards include exposure to external radiation (gamma), and internal radiation, including

alpha and beta radiation associated with inhalation and ingestion of airborne contamination. The Contractor
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shall specify the measures to be taken to mitigate or minimize these hazards and any other hazards

anticipated during site activities.

16.3.3 Radiological Safety

The radiation safety program consists of the following elements:

1) Written and practiced "as low as is reasonably achievable" (ALARA) philosophy is shared in
responsibility by the Owner, the RSO, and all workers.

2) The RSO has the authority to suspend, postpone, or modify any work activity that is
potentially hazardous to workers or, a violation of CDPHE rules or license conditions.

3) The RSO is delegated the authority to enforce regulations and administrative policy that
affects any aspect of the radiological safety program.

4) The RSO develops and administers the ALARA program and is active in review and
approval of plans for new equipment, process changes, or changes in operating procedures

to ensure that the plans do not adversely affect the protection program against uranium and
its decay products.

5) Radiation Work Plans are required for non-routine activities.
6) Daily inspections are conducted by the RSO or his designee.
7) Weekly inspections are conducted and documented by the radiation personnel.

8) Monthly reports shall be submitted by the RSO to the Vice President of Governmental and
Regulatory Affairs of EFRC.

9) Technically qualified personnel are employed and key personnel receive continued training.
10) A comprehensive radiation safety training program is implemented.

11) An extensive surveying and monitoring program is conducted by the radiation and
environmental personnel.

12) Respiratory protection for employees is used as necessary.
13) Bioassay program(s) for employees are performed.

14) Facilities and equipment are properly designed to ensure adequate protection for the
employees and environment.

15) Proper facility layout maintains employee exposures ALARA.

16) Access is restricted for areas of potential exposure to airborne radioactivity.
17) Dusting of tailings areas is minimized.

18) Fume hoods are present in analytical areas.

19) Written analytical procedures are available to personnel.

20) Written procedures for instrument operation, sample collection, instrument calibration, and
documentation are available.

October 2009
Report No. 073-81694.0017 66



PINON RIDGE PROJECT - SPECIFICATIONS FOR

RECLAMATION OF MILL FACILITIES

21) Records and filing relating to the radiation safety program are maintained.

The Contractor shall specify minimum equipment requirements for the levels of protection to be maintained
on-site, in accordance with the RSO's program. The Contractor shall provide equipment for its employees.
Personal protection equipment (PPE) equipment shall meet or exceed the levels specified in the Health and
Safety Plan. The Contractor shall conduct a medical monitoring program to meet or exceed requirements
stipulated by the Pifion Ridge Mill Health and Safety Plan (EFRC 2009).

A bioassay program to periodically evaluate the urinary levels of uranium in accordance with the Pifion Ridge
Mill Health and Safety Plan (EFRC 2009) shall also be required. The Construction Health and Safety Plan
shall specify that all site visitors shall be required to demonstrate compliance with these requirements before

being allowed on-site in any active work area.

16.3.4 Exposure Monitoring

16.3.4.1 Radiation Exposure

Radiation monitoring will be provided for all employees, including contract employees, assisting in
reclamation.

Primary monitoring of external radiation exposure of employees shall be provided by a commercial badge
service company utilizing dosimeter badges measuring beta and gamma radiation. All employees assigned
to work in the restricted area shall wear such a badge. The badges shall be worn and corrective actions
taken in accordance with the Personal Radiation monitoring procedure (EFRC 2009).

Area air monitoring will be conducted in accordance with Occupational General Air Particulate Survey
procedure (EFRC 2009) on a schedule determined by the RSO and consistent with the procedure.

Breathing zone air monitoring will be conducted in accordance with the Occupational Breathing Zone
Monitoring procedure (EFRC 2009) on a schedule determined by the RSO and consistent with the

procedure.

Urinalysis bioassays will be conducted in accordance with the Bioassay procedure (EFRC 2009) on a
schedule determined by the RSO and consistent with the procedure.

Radon and Radon daughters shall be sampled in accordance with the Radon-222/Radon-220 Decay Product

Surveys procedure (EFRC 2009) on a schedule determined by the RSO and consistent with the procedure.

16.3.4.2 Radiological Contamination Survey Program

Radiological contamination surveys shall be conducted in the lunch rooms, change rooms, and offices at in
accordance with the Alpha Beta Gamma Contamination Surveys procedure (EFRC 2009) on a schedule

determined by the RSO and consistent with the procedure.
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Release of equipment or materials from the restricted area shall be performed in accordance with the
Release of Equipment to Unrestricted Areas procedure (EFRC 2009).

Policy statements shall be issued regarding housekeeping and cleanup requirements.

16.3.5 Emergency Procedures
The Contractor shall designate a local facility for treatment of work injuries. The name and address of this

facility shall be provided to the Owner and posted at the job site.

Appropriate routes to the treatment center and methods of emergency contact shall also be specified by the

Contractor in the designation and posting.
A list of emergency phone numbers shall be maintained on-site.

16.3.6 Site Control and Decontamination

Release procedures for personnel shall include a radioactive activity scan of skin and clothing prior to

leaving the site each day in accordance with the Personnel Release Surveys procedure (EFRC 2009).

All personnel, clothing, equipment, materials and vehicles coming in contact with tailings shall be
decontaminated in an area designated by the Owner prior to removal from the restricted area in accordance
with the Decontamination procedure (EFRC 2009) and surveyed in accordance with the appropriate

procedure.

16.3.7 General Site Health and Safety and Work Rules

The Contractor shall delineate its standard operating rules as they apply to job safety. Incorporation of the
Owner's rules shall also be required.

16.3.8 Health and Safety Training

The Contractor's employees shall receive site-specific radiation safety training by the Owner's RSO.

The Contractor shall also schedule periodic on-site training meetings.

All visitors and regulatory personnel who require access to the active work areal/restricted area shall be

expected to demonstrate compliance with these requirements.

Radiation protection training shall be conducted for all employees, including contract employees, assisting in

reclamation.

All new employees shall be instructed by means of an established course in the inherent risk of exposure to
radiation and the fundamentals of protection against exposure to uranium and its decay products in
accordance with the Radiological Health and Safety Training procedure (EFRC 2009). Each female
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employee of reproductive age shall be given additional training in accordance with the Pregnant Women
procedure (EFRC 2009).

The radiation safety training program shall include the following topics:

1) Fundamental radiation chemistry - primarily terms and definitions related to radiation.
1) What radiation is and where it comes from.

2) Types of radiation exposure.

3) Health effects.

4) ALARA definition and measures to maintain ALARA exposures.
5) Radiation protection regulations (10 CFR Parts 19 and 20).

6) Site-specific radiation types.

7) Site-specific radiation hazards.

8) Fundamentals of health protection.

9) Personal hygiene.

10) Facility-provided protection.

11) Health protection measurements and instrumentation.

A written test with questions directly relevant to the principles of radiation safety and health protection
covered in the training shall be given to each worker. The test results shall be reviewed and wrong answers
shall be discussed to make sure the worker understands the correct answer. The test results shall be

maintained in each employee's file.

Retraining shall be conducted at least annually covering radiation safety regulations, problems, and
operating procedures. Employees shall be encouraged to make suggestions relating to work assignments

that could make their job safer and/or their exposure levels lower.

Hazard training and task training shall be conducted by the Contractor to instruct new employees on the job.

This training shall be documented.

Individual instruction or advice shall be given by the RSO upon issuance of a Radiation Monitoring Request

Form.

All visitors and contractors shall be instructed in industrial and/or radiation safety requirements relating to
their project-specific function. All visitors touring the restricted area shall be escorted by someone properly

trained and knowledgeable about the hazards of the site.
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