

BID FORM TOTAL

August 20, 2018

| |
|--|
| BID FORM WEST IDAHO SPRINGS - CENTRAL IDAHO SPRINGS PROJECT |
|--|

Bids Due: Wednesday, September 26, 2018 at 2:00 pm

Idaho Springs City Hall
1711 Miner Street PO Box 907
Idaho Springs, CO 80452

Note : Entries permitted in green cells only

| | |
|--|---|
| Bidder: | <Enter Company Name> |
| CDOT Pre-Qualification | <Enter CDOT Prequalification Expiration Date> |
| Colorado Secretary of State Certificate: | <Enter Good Standing Number and Expiration Date> |
| By: | <Enter Bid Proparer's Name> |
| Bidder's Address | <Enter Address, Street, Suite> |
| Bidders Address: | <Enter City, State, Zip> |
| Contact Representative | <Enter Name of representative authorized to respond to inquiries about this bid> |
| Email: | <Enter Email address of representative authorized to respond to inquiries about this bid> |
| Phone: | <Enter Phone Number of representative authorized to respond to inquiries about this bid> |

Confirmation of Total Bid Price and Authorization

In order to eliminate the chance of discrepancies in bid prices between this electronic form and the bidder's intended price, this section requires the bidder to write in the total bid, in numbers and words, as calculated by the following spreadsheet. It is intended to merely be a confirmation of what is calculated below. In the event of discrepancies, the written numbers and words will control over the spreadsheet below, on the assumption that an inadvertent entry was made before submitting the bid. In that event, the bidder shall produce the original spreadsheet that was used to produce the written numbers and words. If that spreadsheet cannot be produced, the bid shall be rejected in accordance with the Bid Rules.

Official Base Bid (Hand written in numbers) _____

Official Base Bid (Hand written in words) _____

Official West Idaho Springs Add Alternate Bid (Hand written in numbers) _____

Official West Idaho Springs Add Alternate Bid (Hand written in words) _____

Official City Hall Trail Add Alternate Bid (Hand written in numbers) _____

Official City Hall Trail Add Alternate Bid (Hand written in words) _____

BID FORM TOTAL

August 20, 2018

Official Riverside Add Alternate Bid (Hand
written in numbers)

Official Riverside Add Alternate Bid (Hand
written in words)

Acknowledgment of Revisions

Bidder shall list all revisions received and incorporated into this bid.

| | |
|-------------------------|-----------------------|
| <Enter Revision Number> | <Enter Revision Date> |
| <Enter Revision Number> | <Enter Revision Date> |
| <Enter Revision Number> | <Enter Revision Date> |
| <Enter Revision Number> | <Enter Revision Date> |
| <Enter Revision Number> | <Enter Revision Date> |

West Idaho Springs Base Bid

August 20, 2018

BID FORM
WEST IDAHO SPRINGS - CENTRAL IDAHO SPRINGS PROJECT

| CDOT ITEM | ITEM DESCRIPTION | UNIT | PLAN | AS CONST | DIFF. +/- | % PLAN | Bid Price | Total |
|-----------|---|------|-------|-------------|--------------|-----------|-----------|-------|
| 201-00001 | Clearing and Grubbing | AC | 1.67 | | | | \$ - | \$ - |
| 202-00009 | Tree Trimming | LS | 1 | | | | \$ - | \$ - |
| 202-00010 | Removal of Tree | EA | 84 | | | | \$ - | \$ - |
| 202-00039 | Removal of Bollard | EA | 1 | | | | \$ - | \$ - |
| 202-00200 | Removal of Sidewalk | SY | 21 | | | | \$ - | \$ - |
| 202-00203 | Removal of Curb and Gutter | LF | 7 | | | | \$ - | \$ - |
| 202-00220 | Removal of Asphalt Mat | SY | 455 | | | | \$ - | \$ - |
| 203-00010 | Unclassified Excavation (Complete in place) | CY | 860 | | | | \$ - | \$ - |
| 203-00400 | Rock Excavation | CY | 24 | | | | \$ - | \$ - |
| 203-02330 | Laborer | HR | 50 | | | | \$ - | \$ - |
| 206-00510 | Riprap Filter Material | CY | 7 | | | | \$ - | \$ - |
| 208-00002 | Inlet Protection Erosion Log Type 1 (12 Inch) | LF | 60 | | | | \$ - | \$ - |
| 208-00012 | Check Dam Erosion Log Type 1 (9 Inch) | LF | 80 | | | | \$ - | \$ - |
| 208-00013 | Erosion Control Log Type 1 (20 Inch) | LF | 1,919 | | | | \$ - | \$ - |
| 208-00035 | Aggregate Bag | LF | 120 | | | | \$ - | \$ - |
| 208-00045 | Concrete Washout | EA | 1 | | | | \$ - | \$ - |
| 208-00070 | Vehicle Tracking Pad | EA | 1 | | | | \$ - | \$ - |
| 208-00103 | Removal and Disposal of Sediment (Labor) | HR | 121 | | | | \$ - | \$ - |
| 208-00105 | Removal and Disposal of Sediment (Equipment) | HR | 51 | | | | \$ - | \$ - |
| 208-00106 | Sweeping (Sediment Removal) | HR | 51 | | | | \$ - | \$ - |
| 208-00107 | Removal of Trash | HR | 26 | | | | \$ - | \$ - |
| 208-00200 | Erosion Control Management | LS | 1 | | | | \$ - | \$ - |
| 210-00015 | Reset End Section | EA | 1 | | | | \$ - | \$ - |
| 210-00810 | Reset Ground Sign | EA | 4 | | | | \$ - | \$ - |
| 212-00006 | Seeding (Native) | AC | 1.11 | | | | \$ - | \$ - |
| 212-00032 | Soil Conditioning | AC | 1.11 | | | | \$ - | \$ - |
| 240-00000 | Wildlife Biologist | HR | 18 | | | | \$ - | \$ - |
| 250-00200 | Material Handling (Stockpile) | CY | 1160 | | | | \$ - | \$ - |
| 403-00720 | Hot Mix Asphalt (Patching)(Asphalt) | TONS | 66 | | | | \$ - | \$ - |
| 420-00103 | Geotextile (Erosion Control) (Class 1) | SY | 156 | | | | \$ - | \$ - |
| 504-08050 | Stone Landscape Wall | SF | 1,162 | | | | \$ - | \$ - |
| 506-00209 | Riprap (9 Inch) | CY | 12 | | | | \$ - | \$ - |
| 514-00200 | Pedestrian Railing (Steel) | LF | 430 | | | | \$ - | \$ - |
| 603-10240 | 24 Inch Corrugated Steel Pipe | LF | 47 | | | | \$ - | \$ - |
| 603-30024 | 24 Inch Steel End Section | EA | 4 | | | | \$ - | \$ - |
| 607-11525 | Fence (Plastic) | LF | 4,790 | | | | \$ - | \$ - |

West Idaho Springs Base Bid

August 20, 2018

| | | | | | | | | |
|-----------|---|-----|-------|--|--|--|--------------|--------------|
| 608-00010 | Concrete Curb Ramp | SY | 1.8 | | | | \$ - | \$ - |
| 608-00000 | Concrete Sidewalk (4 inch) | SY | 5 | | | | \$ - | \$ - |
| 608-00026 | Concrete Bikeway (6 Inch) | SY | 1,842 | | | | \$ - | \$ - |
| 608-00028 | Concrete Bikeway (8 Inch) | SY | 554 | | | | \$ - | \$ - |
| 608-10000 | Sidewalk Drain | LF | 20 | | | | \$ - | \$ - |
| 614-00011 | Sign Panel (Class 1) | SF | 95.08 | | | | \$ - | \$ - |
| 614-01502 | Steel Sign Support (2 Inch Round Post & Socket) | LF | 168 | | | | \$ - | \$ - |
| 614-72868 | Bicycle and Pedestrian Traffic Counter | EA | 1 | | | | \$ - | \$ - |
| 620-00005 | Field Office (Special) | EA | 1 | | | | \$ - | \$ - |
| 620-00012 | Field Laboratory (Class II) | EA | 1 | | | | \$ - | \$ - |
| 620-00020 | Sanitary Facility | EA | 2 | | | | \$ - | \$ - |
| 625-00000 | Construction Surveying | LS | 1 | | | | \$ - | \$ - |
| 625-00001 | Construction Surveying | HR | 24 | | | | \$ - | \$ - |
| 626-00000 | Mobilization | LS | 1 | | | | \$ - | \$ - |
| 626-01101 | Public Information Services (Tier 1) | LS | 1 | | | | \$ - | \$ - |
| 627-00005 | Epoxy Pavement Marking | GAL | 2 | | | | \$ - | \$ - |
| 627-00070 | Preformed thermoplastic pavement | SF | 80 | | | | \$ - | \$ - |
| 630-00000 | Flagging | HR | 40 | | | | \$ - | \$ - |
| 630-00007 | Traffic Control Inspection | DAY | 33 | | | | \$ - | \$ - |
| 630-00008 | Traffic Control (Special) | LS | 1 | | | | \$ - | \$ - |
| 630-00012 | Traffic Control Management | DAY | 65 | | | | \$ - | \$ - |
| 700-70010 | Minor Contract Revisions | FA | 1 | | | | \$ 36,900.00 | \$ 36,900.00 |
| 700-70380 | Erosion Control | FA | 1 | | | | \$ 1,000.00 | \$ 1,000.00 |

SUBTOTAL \$ 37,900.00

Official West Idaho Springs Base Bid (Hand written in numbers)

Official West Idaho Springs Base Bid (Hand written in words)

CITY HALL
August 20, 2018

BID FORM
WEST IDAHO SPRINGS - CENTRAL IDAHO SPRINGS PROJECT

| CDOT ITEM | ITEM DESCRIPTION | UNIT | PLAN | AS CONST | DIFF. +/- | % PLAN | Bid Price | Total |
|-----------|---|------|------|-------------|--------------|-----------|--------------|--------------|
| 201-00001 | Clearing and Grubbing | LS | 1 | | | | \$ - | \$ - |
| 202-00200 | Removal of Sidewalk (4 inch) | SY | 143 | | | | \$ - | \$ - |
| 202-00210 | Removal of Brick Pavers | SY | 121 | | | | \$ - | \$ - |
| 202-00203 | Removal of Curb and Gutter | LF | 201 | | | | \$ - | \$ - |
| 202-00220 | Removal of Asphalt Mat | SY | 551 | | | | \$ - | \$ - |
| 202-00810 | Removal of Ground Sign | EA | 8 | | | | \$ - | \$ - |
| 202-05026 | Sawing Asphalt Material (6 Inch) | LF | 495 | | | | \$ - | \$ - |
| 203-02330 | Laborer | HR | 25 | | | | \$ - | \$ - |
| 210-00065 | Reset Monument (Type 3A) | EA | 1 | | | | \$ - | \$ - |
| 210-00750 | Reset Light Standard | EA | 1 | | | | \$ - | \$ - |
| 210-00810 | Reset Ground Sign | EA | 1 | | | | \$ - | \$ - |
| 210-01710 | Reset Valve | EA | 1 | | | | \$ - | \$ - |
| 210-02510 | Relay Sprinkler System | LS | 1 | | | | \$ - | \$ - |
| 210-04010 | Adjust Manhole | EA | 2 | | | | \$ - | \$ - |
| 212-00011 | Seeding (Lawn) | AC | 0.04 | | | | \$ - | \$ - |
| 212-00048 | Soil Preparation (Special) | CY | 40 | | | | \$ - | \$ - |
| 306-01000 | Reconditioning | SY | 142 | | | | \$ - | \$ - |
| 403-00720 | Hot Mix Asphalt (Patching) (Asphalt) | TON | 47 | | | | \$ - | \$ - |
| 412-00600 | Concrete Pavement (6 Inch) | SY | 27 | | | | \$ - | \$ - |
| 607-11525 | Fence (Plastic) | LF | 297 | | | | \$ - | \$ - |
| 608-00000 | Concrete Sidewalk (4 inch) | SY | 15 | | | | \$ - | \$ - |
| 608-00005 | Concrete Sidewalk (Special) | SY | 42 | | | | \$ - | \$ - |
| 608-00010 | Concrete Curb Ramp | SY | 15 | | | | \$ - | \$ - |
| 608-00026 | Concrete Bikeway (6 Inch) | SY | 257 | | | | \$ - | \$ - |
| 608-00050 | Brick Pavers | SF | 675 | | | | \$ - | \$ - |
| 608-00300 | Reset Brick Pavers | SY | 95 | | | | \$ - | \$ - |
| 609-21020 | Curb and Gutter Type 2 (Section II-B) | LF | 195 | | | | \$ - | \$ - |
| 609-24004 | Gutter Type 2 (4 Foot) | LF | 178 | | | | \$ - | \$ - |
| 614-00011 | Sign Panel (Class I) | SF | 10 | | | | \$ - | \$ - |
| 614-01582 | Steel Sign Support (2-1/2 In Round Sch 80)(Post & Slipbase) | LF | 40 | | | | \$ - | \$ - |
| 622-00251 | Bench (Install Only) | EA | 1 | | | | \$ - | \$ - |
| 625-00000 | Construction Surveying | LS | 1 | | | | \$ - | \$ - |
| 625-00001 | Construction Surveying | HR | 10 | | | | \$ - | \$ - |
| 627-00005 | Epoxy Pavement Marking | GAL | 5 | | | | \$ - | \$ - |
| 627-00070 | Preformed Thermoplastic Pavement Marking | SF | 10 | | | | \$ - | \$ - |
| 700-70010 | Minor Contract Revisions | FA | 1 | | | | \$ 18,450.00 | \$ 18,450.00 |

SUBTOTAL \$ 18,450.00

Official City Hall Bid (Hand written in numbers) _____

Official City Hall Bid (Hand written in words) _____

BANK
August 20, 2018

BID FORM
WEST IDAHO SPRINGS - CENTRAL IDAHO SPRINGS PROJECT

| CDOT ITEM | ITEM DESCRIPTION | UNIT | PLAN | AS CONST | DIFF. +/- | % PLAN | Bid Price | Total |
|-----------|---|------|------|-------------|--------------|-----------|--------------|--------------|
| 202-00010 | Removal of Tree | EA | 1 | | | | \$ - | \$ - |
| 202-00200 | Removal of Sidewalk (4 inch) | SY | 74 | | | | \$ - | \$ - |
| 202-00201 | Removal of Curb | LF | 49 | | | | \$ - | \$ - |
| 202-00203 | Removal of Curb and Gutter | LF | 223 | | | | \$ - | \$ - |
| 202-00220 | Removal of Asphalt Mat | SY | 181 | | | | \$ - | \$ - |
| 202-00250 | Removal of Pavement Marking | SY | 80 | | | | \$ - | \$ - |
| 202-05026 | Sawing Asphalt Material (6 Inch) | LF | 315 | | | | \$ - | \$ - |
| 203-02330 | Laborer | HR | 25 | | | | \$ - | \$ - |
| 210-00810 | Reset Ground Sign | EA | 2 | | | | \$ - | \$ - |
| 213-00067 | Rock Mulch (Weed Free) | SF | 1040 | | | | \$ - | \$ - |
| 213-00700 | Landscape Boulder | EA | 2 | | | | \$ - | \$ - |
| 306-01000 | Reconditioning | SY | 78 | | | | \$ - | \$ - |
| 403-00720 | Hot Mix Asphalt (Patching) (Asphalt) | TON | 26 | | | | \$ - | \$ - |
| 411-10217 | Emulsified Asphalt (CRS-2P) | GAL | 8 | | | | \$ - | \$ - |
| 412-00600 | Concrete Pavement (6 Inch) | SY | 23 | | | | \$ - | \$ - |
| 607-11525 | Fence (Plastic) | LF | 120 | | | | \$ - | \$ - |
| 608-00010 | Concrete Curb Ramp | SY | 21 | | | | \$ - | \$ - |
| 608-00026 | Concrete Bikeway (6 Inch) | SY | 162 | | | | \$ - | \$ - |
| 609-21020 | Curb and Gutter Type 2 (Section II-B) | LF | 182 | | | | \$ - | \$ - |
| 614-00011 | Sign Panel (Class I) | SF | 12 | | | | \$ - | \$ - |
| 614-01582 | Steel Sign Support (2-1/2 In Round Sch 80)(Post & Slipbase) | LF | 50 | | | | \$ - | \$ - |
| 622-00540 | Wheel Stop | EA | 10 | | | | \$ - | \$ - |
| 625-00000 | Construction Surveying | LS | 1 | | | | \$ - | \$ - |
| 625-00001 | Construction Surveying | HR | 10 | | | | \$ - | \$ - |
| 627-00005 | Epoxy Pavement Marking | GAL | 5 | | | | \$ - | \$ - |
| 627-00070 | Preformed Thermoplastic Pavement Marking | SF | 10 | | | | \$ - | \$ - |
| 700-70010 | Minor Contract Revisions | FA | 1 | | | | \$ 18,450.00 | \$ 18,450.00 |

SUBTOTAL \$ 18,450.00

Official Bank Bid (Hand written in numbers) _____

Official Bank Bid (Hand written in words) _____

RIVERSIDE

August 20, 2018

BID FORM WEST IDAHO SPRINGS - CENTRAL IDAHO SPRINGS PROJECT

| CDOT ITEM | ITEM DESCRIPTION | UNIT | PLAN | AS CONST | DIFF. +/- | % PLAN | Bid Price | Total |
|-----------|--|------|------|-------------|--------------|-----------|-----------|-------|
| 201-00001 | Clearing and Grubbing | LS | 1 | | | | \$ - | \$ - |
| 202-00000 | Removal of Playground Surfacing | SF | 6 | | | | \$ - | \$ - |
| 202-00010 | Removal of Tree | EA | 1 | | | | \$ - | \$ - |
| 202-00201 | Removal of Curb | LF | 5 | | | | \$ - | \$ - |
| 202-00220 | Removal of Asphalt Mat | SY | 270 | | | | \$ - | \$ - |
| 202-05026 | Sawing Asphalt Material (6 Inch) | LF | 390 | | | | \$ - | \$ - |
| 203-00060 | Embankment Material (Complete in Place) | CY | 691 | | | | \$ - | \$ - |
| 203-02330 | Laborer | HR | 50 | | | | \$ - | \$ - |
| 207-00205 | Topsoil (Import) | CY | 5 | | | | \$ - | \$ - |
| 208-00002 | Inlet Protection Erosion Log Type 1 (12 Inch) | LF | 30 | | | | \$ - | \$ - |
| 208-00013 | Erosion Control Log Type 1 (20 Inch) | LF | 2113 | | | | \$ - | \$ - |
| 208-00045 | Concrete Washout | EA | 2 | | | | \$ - | \$ - |
| 210-01000 | Reset Fence | LF | 25 | | | | \$ - | \$ - |
| 210-02036 | Relay Pipe (30 Inch) | LF | 44 | | | | \$ - | \$ - |
| 210-02900 | Relay Riprap | CY | 22 | | | | \$ - | \$ - |
| 212-00011 | Seeding (Lawn) | AC | 0.01 | | | | \$ - | \$ - |
| 212-00048 | Soil Preparation (Special) | CY | 2 | | | | \$ - | \$ - |
| 250-00010 | Environmental Health and Safety Manager | LS | 1 | | | | \$ - | \$ - |
| 250-00210 | Solid Waste Disposal | CY | 83 | | | | \$ - | \$ - |
| 304-06007 | Aggregate Base Course (Class 6) | CY | 343 | | | | \$ - | \$ - |
| 403-33841 | Hot Mix Asphalt (Grading S) (100) (PG 64-22) | TON | 750 | | | | \$ - | \$ - |
| 411-10255 | Emulsified Asphalt (Slow-Setting) | GAL | 190 | | | | \$ - | \$ - |
| 412-00615 | Concrete Pavement (6 Inch) (Reinforced) | SY | 283 | | | | \$ - | \$ - |
| 514-00200 | Pedestrian Railing (Steel) | LF | 40 | | | | \$ - | \$ - |
| 603-01305 | 30 Inch Reinforced Concrete Pipe (Complete In Place) | LF | 42 | | | | \$ - | \$ - |
| 604-19710 | Inlet Special (Trench Drain) (10 Inch Width) | LF | 12 | | | | \$ - | \$ - |
| 604-31010 | Manhole Box Base (10 Foot) | EA | 1 | | | | \$ - | \$ - |
| 609-21020 | Curb and Gutter Type 2 (Section IIB) | LF | 15 | | | | \$ - | \$ - |
| 609-21020 | Modified Curb and Gutter Type 2 (Section IIB) | LF | 1005 | | | | \$ - | \$ - |
| 609-24002 | Gutter Type 2 (2 Foot) | LF | 582 | | | | \$ - | \$ - |
| 609-24100 | Gutter Type 2 (Variable) | LF | 67 | | | | \$ - | \$ - |
| 614-00011 | Sign Panel (Class I) | SF | 67 | | | | \$ - | \$ - |
| 614-01502 | Steel Sign Support (2-Inch Round (Post & Socket)) | LF | 273 | | | | \$ - | \$ - |
| 621-00600 | Pedestrian Overpass (80' x 10') (Complete-in-place) | LS | 1 | | | | \$ - | \$ - |

RIVERSIDE

August 20, 2018

| | | | | | | | | |
|-----------|--|-----|------|--|--|--|--------------|--------------|
| 621-00600 | Pedestrian Overpass (120' x 10') (Complete-in-place) LSUM | LS | 1 | | | | \$ - | \$ - |
| 622-00270 | Bollard | EA | 8 | | | | \$ - | \$ - |
| 626-00000 | Mobilization | LS | 1 | | | | \$ - | \$ - |
| 625-00000 | Construction Surveying | LS | 1 | | | | \$ - | \$ - |
| 625-00001 | Construction Surveying | HR | 10 | | | | \$ - | \$ - |
| 627-00070 | Preformed Thermoplastic Pavement Marking | SF | 126 | | | | \$ - | \$ - |
| 630-00000 | Flagging | HR | 3200 | | | | \$ - | \$ - |
| 630-00007 | Traffic Control Inspection | DAY | 55 | | | | \$ - | \$ - |
| 630-00008 | Traffic Control (Special) | LS | 1 | | | | \$ - | \$ - |
| 630-00012 | Traffic Control Management | DAY | 160 | | | | \$ - | \$ - |
| 700-70010 | Minor Contract Revisions | FA | 1 | | | | \$ 36,900.00 | \$ 36,900.00 |

SUBTOTAL \$ 36,900.00

Official Riverside Bid (Hand written in numbers) _____

Official Riverside Bid (Hand written in words) _____

WEST IDAHO SPRINGS - ADD ALTERNATE

August 20, 2018

BID FORM

WEST IDAHO SPRINGS - CENTRAL IDAHO SPRINGS PROJECT

| CDOT ITEM | ITEM DESCRIPTION | UNIT | PLAN | AS CONST | DIFF. +/- | % PLAN | Bid Price | Total |
|-----------|---|------|------|-------------|--------------|-----------|--------------|--------------|
| 201-00001 | Clearing and Grubbing | AC | 0.36 | | | | \$ - | \$ - |
| 202-00009 | Tree Trimming | LS | 1 | | | | \$ - | \$ - |
| 202-00010 | Removal of Tree | EA | 80 | | | | \$ - | \$ - |
| 202-00220 | Removal of Asphalt Mat | SY | 859 | | | | \$ - | \$ - |
| 202-01000 | Removal of Fence | LF | 607 | | | | \$ - | \$ - |
| 202-04001 | Plug Culvert | EA | 1 | | | | \$ - | \$ - |
| 203-00010 | Unclassified Excavation (Complete in place) | CY | 190 | | | | \$ - | \$ - |
| 203-02330 | Laborer | HR | 15 | | | | \$ - | \$ - |
| 206-00510 | Riprap Filter Material | CY | 2 | | | | \$ - | \$ - |
| 208-00002 | Inlet Protection Erosion Log Type 1 (12 Inch) | LF | 40 | | | | \$ - | \$ - |
| 208-00013 | Erosion Control Log Type 1 (20 Inch) | LF | 842 | | | | \$ - | \$ - |
| 208-00035 | Aggregate Bag | LF | 24 | | | | \$ - | \$ - |
| 208-00103 | Removal and Disposal of Sediment (Labor) | HR | 37 | | | | \$ - | \$ - |
| 208-00105 | Removal and Disposal of Sediment (Equipment) | HR | 19 | | | | \$ - | \$ - |
| 208-00106 | Sweeping (Sediment Removal) | HR | 19 | | | | \$ - | \$ - |
| 208-00107 | Removal of Trash | HR | 9 | | | | \$ - | \$ - |
| 208-00200 | Erosion Control Management | LS | 1 | | | | \$ - | \$ - |
| 212-00006 | Seeding (Native) | AC | 0.35 | | | | \$ - | \$ - |
| 212-00032 | Soil Conditioning | AC | 0.35 | | | | \$ - | \$ - |
| 240-00000 | Wildlife Biologist | HR | 6 | | | | \$ - | \$ - |
| 504-08050 | Stone Landscape Wall | SF | 229 | | | | \$ - | \$ - |
| 506-00209 | Riprap (9 Inch) | CY | 3 | | | | \$ - | \$ - |
| 514-00200 | Pedestrian Railing (Steel) | LF | 596 | | | | \$ - | \$ - |
| 603-10240 | 24 Inch Corrugated Steel Pipe | LF | 21 | | | | \$ - | \$ - |
| 603-30024 | 24 Inch Steel End Section | EA | 2 | | | | \$ - | \$ - |
| 607-11525 | Fence (Plastic) | LF | 1632 | | | | \$ - | \$ - |
| 608-00026 | Concrete Bikeway (6 Inch) | SY | 862 | | | | \$ - | \$ - |
| 700-70010 | Minor Contract Revisions | FA | 1 | | | | \$ 11,300.00 | \$ 11,300.00 |

SUBTOTAL \$ 11,300.00

Official West Idaho Springs Add Alternate Bid (Hand
written in numbers)

Official West Idaho Springs Add Alternate Bid (Hand
written in words)

RIVERSIDE - ADD ALTERNATE

August 20, 2018

BID FORM
WEST IDAHO SPRINGS - CENTRAL IDAHO SPRINGS PROJECT

| CDOT ITEM | ITEM DESCRIPTION | UNIT | PLAN | AS CONST | DIFF. +/- | % PLAN | Bid Price | Total |
|-----------|--------------------------------------|------|------|-------------|--------------|--------|-----------|-------|
| 213-00067 | Rock Mulch (Weed Free) | SF | 132 | | | | \$ - | \$ - |
| 213-00700 | Landscape Boulder | EA | 16 | | | | \$ - | \$ - |
| 213-00705 | Landscape Boulder (Special) | EA | 2 | | | | \$ - | \$ - |
| 608-00000 | Concrete Sidewalk (4 inch) | SY | 5 | | | | \$ - | \$ - |
| 608-01600 | Aggregate Walkway (Breeze) | SY | 38 | | | | \$ - | \$ - |
| 622-00250 | Bench | EA | 1 | | | | \$ - | \$ - |
| 609-00010 | Curb and Gutter Type 2 (Section IIB) | LF | 10 | | | | \$ - | \$ - |

SUBTOTAL \$ -

Official Riverside Add Alternate Bid (Hand written in numbers)

Official Riverside Add Alternate Bid (Hand written in words)

CITY HALL TRAIL - ADD ALTERNATE

August 20, 2018

BID FORM
WEST IDAHO SPRINGS - CENTRAL IDAHO SPRINGS PROJECT

| CDOT ITEM | ITEM DESCRIPTION | UNIT | PLAN | AS CONST | DIFF. +/- | % PLAN | Bid Price | Total |
|-----------|--------------------------------------|------|------|-------------|--------------|-----------|-----------|-------|
| 202-00200 | Removal of Sidewalk | SY | 9 | | | | \$ - | \$ - |
| 202-00204 | Removal of Curb, Gutter and Sidewalk | LF | 10 | | | | \$ - | \$ - |
| 202-00220 | Removal of Asphalt Mat | SY | 3 | | | | \$ - | \$ - |
| 202-00250 | Removal of Pavement Marking | SF | 3 | | | | \$ - | \$ - |
| 403-00721 | Hot Mix Asphalt (Patching) | SY | 3 | | | | \$ - | \$ - |
| 608-00000 | Concrete Sidewalk (4 inch) | SY | 108 | | | | \$ - | \$ - |
| 608-00010 | Concrete Curb Ramp (Parallel) | SY | 9 | | | | \$ - | \$ - |

SUBTOTAL \$ -

Official City Hall Trail Add Alternate Bid (Hand written
in numbers)

Official City Hall Trail Add Alternate Bid (Hand written
in words)
